

TASK ORDER

Task Order No. 24-15E

In accordance with Section 2 of the Agreement between the Village of Oak Park (hereinafter referred to as the "Village") and V3 Companies, Ltd. (hereinafter referred to as the "Consultant") for Professional Engineering Services, dated September 21, 2021 (the "Agreement"), the Village and Consultant agree as follows:

1. **Project:**

Design Engineering for the 2025 and 2026 Bike Boulevards Projects

2. **Services of Consultant:**

A. Basic Services:

Provide professional design engineering services for the 2025 and 2026 Bike Boulevards Project.

B. Additional Services:

See Attachment A for detailed Scope of Services.

3. **Approvals and Authorizations:** Consultant shall obtain the following approvals and authorizations:

N/A

Commencement Date:

4.

The date of execution of this Task Order by the Village.

5. **Task Order No. 24-15E Completion Date:**

2025 Bike Boulevards Project design engineering completion – June 1, 2024, plus extensions, if any, authorized by a change order issued pursuant to Section 3.2 of the Agreement. 2026 Bike Boulevards Project design engineering completion – October 1, 2025, plus extensions, if any, authorized by a change order issued pursuant to Section 3.2 of the Agreement.

6. **Submittal Schedule**

Submittal: For the design of the 2025 bike boulevard project 100% plans and specifications shall be submitted by June 1, 2025. 50% plans and cost estimate for the 2026 bike boulevard system shall be submitted by August 1, 2025. 100% plans and specifications for the 2026 bike boulevard system shall be submitted by October 1, 2025.

7. **Key Project Personnel:**

Names:

Jason Holy

Telephone and Email:

630.729.6184 jholy@v3co.com

8. **Contract Price.**

For providing, performing, and completing all Services, an amount equal to Consultant's Direct Labor Costs for all Services rendered by principals and employees engaged directly on the Project, plus an amount equal to the actual costs of all Reimbursable Expenses.

Notwithstanding the foregoing, the total Contract Price shall not exceed **One Hundred Forty Five Thousand Four Hundred Forty Two Dollars (\$145,442)**, except as adjusted by a change order issued pursuant to Section 3.2 of the Agreement.

9. **Payments:**

For purposes of payments to Consultant, the value of the Services shall be determined as follows: Direct Labor Costs as defined in Attachment A.

10. **Modifications to Contract:**

None

11. **Attachments:**

Attachment A – Detailed Scope of Services

12. **Designated Representative for Task Order:**

If to the Village:

Village Engineer
Village of Oak Park
201 South Boulevard
Oak Park, Illinois 60302
Email: bmckenna@oak-park.us

If to the Consultant:

Jason Holy
V3 Companies, Ltd.
7325 Janes Avenue
Woodridge, IL 60517
Email: jholy@v3co.com

**[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK -
SIGNATURE PAGE FOLLOWS]**

IN WITNESS WHEREOF, the parties hereto have caused this Task Order to be signed by their duly authorized representatives on the dates set forth below. Acceptance and approval of this Task Order, including the attachments listed above, shall incorporate this Task Order as part of the Agreement.

VILLAGE OF OAK PARK

V3 COMPANIES, LTD.

By: Kevin J. Jackson
Its: Village Manager

By:
Its:

Date: _____, 2024

Date: _____, 2024

ATTEST:

ATTEST:

By: Christina M. Waters
Its: Village Clerk

By:
Its:

Date: _____, 2024

Date: _____, 2024