

TASK ORDER

Task Order No. 24-14 E

In accordance with Section 2 of the Agreement between the Village of Oak Park (hereinafter referred to as the "Village") and TranSystems Corporation (hereinafter referred to as the "Consultant") for Professional Engineering Services, dated September 21, 2021 (the "Agreement"), the Village and Consultant agree as follows:

1. **Project:**

Design and construction engineering for Project 24-14, Bridge Repairs at Various Bridges Over I-290.

2. **Services of Consultant:**

A. Basic Services:

Provide professional engineering design and construction management services for the 2024 bridge repair project which focuses on the repairs to the bridges of Austin Blvd., Lombard Ave., East Ave., Oak Park Ave., and Home Ave. over I-290.

B. Additional Services:

See Attachment A for detailed Scope of Services.

3. **Approvals and Authorizations:** Consultant shall obtain the following approvals and authorizations:

N/A

4. **Commencement Date:**

The date of execution of this Task Order by the Village.

5. **Completion Date:**

Design completion – December 31, 2023, plus extensions, if any, authorized by a change order issued pursuant to Section 3.2 of the Agreement.

Construction Engineering completion – To be determined (dependent on Contractor construction schedule and construction contract completion dates). The work shall be complete after final inspection and acceptance of physical improvements to the bridge repair project.

6. **Submittal Schedule**

December 1, 2023 - 95% Plan and spec Submittal. December 31, 2023 - 100% Issued for construction submittal. Anticipated Village Board award of construction contract February 2024.

7. **Key Project Personnel:**

Names:

Louis Beugnet

William Colletti

Telephone and Email:

847.407.5254

lgbeugnet@transystems.com

312.669.5841

wjcolletti@transystems.com

8. **Contract Price.**

For providing, performing, and completing all Services, an amount equal to Consultant's Direct Labor Costs for all Services rendered by principals and employees engaged directly on the Project, plus an amount equal to the actual costs of all Reimbursable Expenses.

Notwithstanding the foregoing, the total Contract Price shall not exceed Sixty Nine Thousand Nine Hundred Forty Dollars (\$69,940.00), except as adjusted by a change order issued pursuant to Section 3.2 of the Agreement.

9. **Payments:**

For purposes of payments to Consultant, the value of the Services shall be determined as follows: Direct Labor Rates as defined in Attachment A.

10. **Modifications to Contract:**

None

11. **Attachments:**

Attachment A – Detailed Scope of Services

12. **Designated Representative for Task Order:**

If to the Village:

Village Engineer
Village of Oak Park
201 South Boulevard
Oak Park, Illinois 60302
Email: bmckenna@oak-park.us

If to the Consultant:

Brian L. Fairwood
TranSystems Corporation
1475 E Woodfield Rd, Suite 600
Schaumburg, Illinois 60173-5440
Email: blfairwood@transystems.com

**[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK -
SIGNATURE PAGE FOLLOWS]**

IN WITNESS WHEREOF, the parties hereto have caused this Task Order to be signed by their duly authorized representatives on the dates set forth below. Acceptance and approval of this Task Order, including the attachments listed above, shall incorporate this Task Order as part of the Agreement.

VILLAGE OF OAK PARK

TRANSYSTEMS CORPORATION

By: Kevin J. Jackson
Its: Village Manager

By: Brian L. Fairwood
Its: Principal

Date: _____, 2023

Date: _____, 2023

ATTEST:

ATTEST:

By: Christina M. Waters
Its: Village Clerk

By:
Its:

Date: _____, 2023

Date: _____, 2023