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Project Name:   Marion Street Crosswalk Improvements 
 
Project Number:   15-22 

 

Location:  VILLAGE OF OAK PARK, ILLINOIS 
   Marion Street at Lake Street 

   Marion Street at South Boulevard 

    

 

 

    Submitted to the President and Board of Trustees 

 

                   By:__________________________________________ 
    Contractor’s Name 
 
 
    _____________________________________________ 
    Address 
 
 
    _____________________________________________ 
    City

BIDDERS NEED NOT RETURN THE ENTIRE PROPOSAL 
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        Notice to Bidders 

 

Time and Place of Opening of Bids 
Sealed proposals for the improvement described below will be received at the Office of the 

Village Engineer, Monday through Friday, 8:30 A.M. to 4:00 P.M. at 201 South Boulevard, Oak 

Park, Illinois  60302 until 11:00  A.M. Thursday, June 25, 2015 at which time the proposals 

shall be publicly opened and read. 

       Description of Work 
In general, the improvements will consist of the removal and replacement of four existing 

decorative stone paver block pedestrian crosswalks at two locations in Downtown Oak Park; 

removal and replacement of concrete base course; grouting of existing trenches to stabalize 

backfill material; and all appurtenant work thereto. 

 

Bidders Instructions 

1.  Plans and proposal forms will be available in the Office of the Village Engineer, 201 South 

Boulevard, Oak Park, Illinois 60302 upon payment of $ zero dollars (non-refundable). No 

plans will be issued to prospective bidders after 4:00 P.M. on the working day preceding 

the opening of bids.  Proposals will not be accepted by the Village of Oak Park from 

Contractors who have failed to provide payment, if required, for obtaining proposal forms 

and have also failed to register with the Engineering Division of the Public Works 

Department as plan holders for this project. 

2.  At the bid opening, all proposals must be accompanied by a proposal guaranty in the 

amount of 5% of the bid amount.  The proposal guaranty shall be in the form of a bid bond 

executed by a corporate surety company or a bank cashier’s check. 

3.  The awarding authority reserves the right to waive technicalities and to reject any or all 

proposals as provided in Article 102.01 of the “Standard Specifications for Road and Bridge 

Construction,” prepared by the Illinois Department of Transportation. 

4.  The work to be performed pursuant to this Proposal is subject to the Illinois Prevailing 

Wage Act, 820 ILCS 130/0.01 et seq. 

RETURN WITH BID 



 

3 

 
5.  Bidders need not return the entire proposal when bids are submitted. Portions of the 

proposal that must be returned include the following: 

a.  Proposal Cover 

b.  Notice to Bidders 

c.  Contract Proposal (I) 

d.  Contract Schedule of Prices  Form (II) (if required) 

e.  Proposal Bid Bond (III) (if required) 

f.  Contractor’s Certification (IV) 

g.  Tax Compliance Affidavit (V) 

h.  Fair Employment Practices Affidavit of Compliance (VI) 

i.  Village of Oak Park EEO Report (VII) 

j.  Participation Statement  

• SCHEDULE C: Village of Oak Park Letter of Intent From MBE/WBE to Perform as a 

Subcontractor, Supplier, and/or Consultant 

• SCHEDULE D: Village of Oak Park M.WBE Participation 

k.  Affidavit of Availability 

 

Note: All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, 

should be stapled together to prevent loss when bids are processed. 

           

                                                                                        By Order of 

 

             __________________________ 

RETURN WITH BID     Bill McKenna, Village Engineer   
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        Proposal 

  

 
Proposal of _______________________________________________________________________     

__________________________________________________________________________________ 

      for the improvement of granite paver pedestrian crosswalks as noted herein and the performance of all 

appurtenant work thereto.  

1.  The plans for the proposed work are those prepared by the Engineering Division of the Public Works 

Department of the Village of Oak Park on June 11, 2015. 

2.  The specifications referred to herein are those prepared by the Village of Oak Park, the Illinois Department of 

Transportation and designated as “Standard Specifications for Road and Bridge Construction” and the 

”Supplemental Specifications” there to, and the “Manual for Uniform Traffic Control Devices”, adopted and in 

effect on the date of invitation of bids. 

3.  The undersigned agrees to accept, as part of the contract, the applicable Special Provisions indicated on the 

“Check Sheet for Supplemental Specifications and Recurring Special Provisions” contained in this proposal. 

4.  The undersigned agrees to substantially complete the work by October 15, 2015 and final completion by 

October 15, 2015 unless additional time is granted in accordance with the specifications. 

5.  Accompanying this proposal is either a bid bond on the Village Bond form or a proposal guaranty check, 

complying with the specifications, made payable to the Village of Oak Park. The amount of the check is 

__________________________ ($ ___________). 

6.  If this proposal is accepted and the undersigned fails to execute a contract and contract bond as required, it is 

hereby agreed that the Bid Bond or check shall be forfeited to the awarding authority. 

7.  Each pay item should have a unit price and a total price. 

8.  The unit price shall govern if no total price is shown or if there is a discrepancy between the results of unit 

price multiplied by the quantity. 

9.  If a unit price is omitted, the total price will be divided by the quantity in order to establish a unit price. 

10. A bid will be declared unacceptable if neither a unit price nor a total price is shown. 

11. The undersigned firm certifies that it has not been convicted of bribery or attempting to bribe an officer or 

employee of the State of Illinois, nor has the firm made an admission of guilt of such conduct which is a 

matter of record, nor has an official, agent, or employee of the firm committed bribery or attempted bribery on 

behalf of the firm and pursuant to the direction or authorization of a responsible official of the firm. The 

RETURN WITH BID 
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undersigned firm further certifies that it is not barred from bidding on this contract as a result of a conviction 

for the violation of State laws prohibiting bid-rigging or bid-rotating.  

12. The work to be performed pursuant to this Proposal is subject to the Illinois Prevailing Wage Act, 820 ILCS 

130/0.01 et seq. 

 
Special Note: The Prevailing Wage Act / Federal Requirements require maintaining and submitting 
Certified Payroll records monthly for all entities working on this project. 

 

 

13. Proposal Guaranty Check: 
 

 
 
 
 
 
 
 
 
In the event that one proposal guaranty check is intended to cover two or more proposals, the amount must be 
equal to the sum of the proposal guaranties that would be required for each individual proposal. 
 

 

 

If the proposal guaranty check is placed in another proposal; state below where it can be 
found. 
 
The proposal guaranty check will be found in the proposal for: Village of Oak Park   
 

Project 15-22  Marion Street Crosswalk Improvements 
 

 

 

 

 

  

Attach Cashier’s Check or Certified Check Here 



QUANTITY UNIT UNIT PRICE $

263.0 SQ FT

257.0 SQ FT

383.0 SQ FT

464.0 SQ FT

65.0 SQ FT

240.0 SQ FT

464.0 SQ FT

189.0 EACH

5.2 TON

3.0 EACH

1 L SUM

Total Bid $

REMOVE CONCRETE BASE COURSE

GRANITE PAVER, ROCKVILLE WHITE, 3"

14. The undersigned submits herewith this schedule of prices covering the work to be performed under
       this contract:

(For complete information covering these items, see IDOT specifications and Special Provisions.)

SCHEDULE OF PRICES

TOTAL PRICE $

GRANITE PAVER, MESABI BLACK, 3"

HIGH-EARLY-STRENGTH PORTLAND CEMENT 
CONCRETE BASE COURSE 7"

DOWEL BARS 1-1/4" x 18"

SUBBASE GRANULAR MATERIAL, TYPE B

LOW PRESSURE PERMEATION GROUTING

TRAFFIC CONTROL AND PROTECTION

PAY ITEM

REMOVE BLUESTONE AND GRANITE PAVERS

REMOVE AND RESET BRICK PAVERS

REMOVE AND RESET GRANITE PAVERS

6
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     III  
      Village of Oak Park, IL 
      Proposal Bid Bond 
 

WE________________________________________________________________________________ 
_____________________________ as PRINCIPAL, and ______________________________________ 
________________________________________________________________________ as SURETY, 
are held and firmly bound unto the Village of Oak Park, IL (hereafter referred to as “VOP”) in the penal sum of 5% of 
the total bid price, or for the amount specified in Article 102.09 of the “Standard Specifications for Road and Bridge 
Construction” in effect on the date of invitation for bids. We bind ourselves, our heirs, executors, administrators, 
successors, and assigns, jointly to pay to the VOP this sum under the conditions of this instrument. 
 
WHEREAS THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH that, the said PRINCIPAL is submitting 
a written proposal to the VOP acting through its awarding authority for the construction of the work designated as the 
above section. 
 
THERFORE if the proposal is accepted and a contract awarded to the PRINCIPAL by the VOP for the above-
designated section and the PRINCIPAL shall within fifteen (15) days after award enter into a formal contract, furnish 
surety guaranteeing the faithful performance of the work, and furnish evidence of the required insurance coverage, all 
as provided in the “Standard Specifications for Road and Bridge Construction” and applicable Supplemental 
Specifications, then this obligation shall become void; otherwise it shall remain in full force and effect. 
 
IN THE EVENT the VOP determines the PRINCIPAL has failed to enter into a formal contract in compliance with any 
requirements set forth in the preceding paragraph, then the VOP acting through its awarding authority shall 
immediately be entitled to recover the full penal sum set out above, together with all court costs, all attorney fees, and 
any other expense of recovery. 
 
IN TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by 
their respective officers this 
______________________ day of ________________________A.D.  20_____ 

 
PRINCIPAL 

_______________________________________    ______________________________________ 
(Company Name)      (Company Name) 
 
By:_______________________________________________ 
 By:______________________________________________ 
  (Signature & Title)      (Signature & Title) 
(If PRINCIPAL is a joint venture of two or more contractors, the company names, and authorized signatures of each contractor must 

be affixed.) 

SURETY 

_______________________________________    ______________________________________ 
(Name of Surety)      (Signature of Attorney-in-Fact) 
STATE OF ILLINOIS, 
COUNTY OF ________________________ 
    I, _____________________________________________________, a Notary Public in and for said county, do hereby certify  
that ________________________________________________________________________________________________ 
   (Insert names of individuals signing on behalf of PRINCIPAL & SURETY.) 
who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of 
PRINCIPAL and SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered 
said instrument as their free and voluntary act for the uses and purposes therein set forth. 
 

   Given under my hand and notary seal this ____________________________day of ___________________A.D. 20_______ 
NOTICE 
1.  Improper execution of this form (i.e. missing signatures                               My commission expires ____________________. 

or seals or incomplete certification) will result in bid  
being declared irregular. 

2.  If bid bond is used in lieu of proposal guaranty check,                ________________________________________ 
        it must be on this form and must be submitted with bid.                                Notary Public 

RETURN WITH BID 
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    IV 

 

CONTRACTOR CERTIFICATIONS 
 

A.  The undersigned hereby certifies that said vendor is not barred from bidding on the aforementioned 

contract as a result of a violation of either Section 33E-3 or 33E-4 of Article 33E of Chapter 38 of the 

Illinois Revised Statutes or Section 2-6-12 of the Oak Park - Village Code relating to “Bidding 

Requirements”. 

 

B.  The individual or entity making the foregoing proposal of bid certifies that he/she is not barred from 

contracting with the Village of Oak Park because of any delinquency in the payment of any tax 

administrated by the Department of Revenue unless the individual or entity is contesting, in 

accordance with procedures established by the appropriate revenue act, liability for the tax or the 

amount of the tax. The individual or entity making the proposal or bid understands that making a false 

statement regarding delinquency in taxes is a Class A misdemeanor and, in addition, voids the 

contract and allows the Municipality to recover all amounts paid to the individual or entity under the 

Contract in Civil action. 

 

C.  The undersigned firm certifies that it has not been convicted of bribery or attempting to bribe an 

officer or employee of the State of Illinois and the Village of Oak Park, nor has the firm made an 

admission of guilt of such conduct which is a matter of record, nor has an official, agent, or employee 

of the firm committed bribery or attempted bribery on behalf of the firm and pursuant to the direction 

or authorization of a responsible official of the firm. The undersigned firm further certifies that it is not 

barred from bidding on this contract as a result of a conviction for the violation of State laws 

prohibiting bid-rigging or bid-rotating. 

 

D.  The undersigned firm certifies that it is in compliance with House Bill 3337 which creates a Drug Free 

Workplace Act for Illinois with an effective date of January 1, 1992. 
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Organization Name 
 

(Seal - If Corporation) 
 
   By:        
     Authorized Signature 
 
          
      Address 
 
         
              Telephone 
 
 
Subscribed and sworn to before me this   day of     , 2015. 
 
             
        Notary Public 
 
In the State of     . 
 
My Commission Expires:   . 
 

(Complete Applicable Paragraph Below) 
 

(a) Corporation 
 The Vendor is a corporation, which operates under the legal name of 
 
          and is organized and existing  
 
 under the laws of the State of        . 
 
 The full names of its Officers are: 
 
 President        
 
 Secretary        
 
 Treasurer        
 
 The corporation does have a corporate seal.  (In the event that their proposal is 

executed by a person other than the President, attach hereto a certified copy of 
that section of Corporate By-Laws or other authorization by the Corporation that 
permits the person to execute the offer for the corporation.) 

 
 

RETURN THIS PAGE WITH BID  
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(b) Partnership 
 Name, Signature and Addresses of all Partners 
          
 
          
 
          
 
 The partnership does business under the legal name of  
 
        , which name is registered with  
  
 the office of         in the county of 
  
      . 
 
(c) Sole Proprietor 
 The Vendor is a Sole Proprietor whose full name is 
 
        .  If the Vendor is operating under  
 
 a trade name, said trade name is        ,  
 
 which name is registered with the office of        
 
 in the county of      . 
 
 
 Signed:        

   Sole Proprietor 
 
 

Owner and / or Company Officer Information: 
Please provide the Name, Social Security Number, Drivers License Number and State 
of Issuance of Company Owner and / or Officers. 
 
Name   Title  SS#  Drivers License  State  
    
______________________________________________________________________ 
 
______________________________________________________________________ 
 
______________________________________________________________________ 
 
______________________________________________________________________  
 
 RETURN THIS PAGE WITH BID 
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IV 
 

CONTRACTOR’S CERTIFICATION 
 
 

 
                                                                            , as part of its proposal on a contract for  
  (name of contractor) 
 
                                                                            to the Village of Oak Park, hereby  
       (general description of item(s) proposal on) 
 

certifies that said contractor is not barred from proposing on the aforementioned 

contract as a result of a violation to either Section 33E-3 or 33E-4 of Article 33E of 

Chapter 38 of the Illinois Revised Statutes or Section 2-6-12 of the Oak Park Village 

Code relating to “Proposing Requirements”. 

 

     By:          
       (Authorized Agent of Contractor) 
 
 
 
Subscribed and sworn to 
 
before me this              day of 
 
                                        , 2015. 
 
 
 
       
           Notary Public 

RETURN THIS PAGE WITH BID 
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IV 
 

CONTRACTOR’S CERTIFICATION   (cont.) 
 
 

 
                                                                            , as part of its proposal on a contract for  
  (name of contractor) 
 
                                                                            to the Village of Oak Park, hereby  
 (general description of item(s) proposal on) 
 
certifies that said contractor is in compliance with House Bill 3337 which creates a Drug 

Free Workplace Act for Illinois with an effective date of January 1, 1992.   

 

     By:          
       (Authorized Agent of Contractor) 
 
 
 
Subscribed and sworn to 
 
before me this              day of 
 
                                        , 2015. 
 
 
 
       
            Notary Public 

RETURN THIS PAGE WITH BID 
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V 
 

TAX COMPLIANCE AFFIDAVIT 
 
 
                                                                         , being first duly sworn, deposes and  
 
says: that he/she is                                                                                                of 
     (partner, officer, owner, etc.) 
 
                                                                                      . 
  (contractor) 
 
 The individual or entity making the foregoing proposal or proposal 

certifies that he/she is not barred from contracting with the Village of 
Oak Park because of any delinquency in the payment of any tax 
administered by the Department of Revenue unless the individual or 
entity is contesting, in accordance with the procedures established by 
the appropriate revenue act, liability for the tax or the amount of the 
tax.  The individual or entity making the proposal or proposal 
understands that making a false statement regarding delinquency in 
taxes is a Class A Misdemeanor and, in addition, voids the contract 
and allows the municipality to recover all amounts paid to the individual 
or entity under the contract in civil action. 

 
 
 
            ____      
     (Name of Contractor if the Contractor is an Individual) 
     (Name of Partner if the Contractor is a Partnership) 
     (Name of Officer if the Contractor is a Corporation) 
 
 
 
 The above statement must be subscribed and sworn to before a notary public. 
 
 
Subscribed and sworn to this    day of    , 2015. 
 
 
     
       Notary Public 

RETURN THIS PAGE WITH BID 
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Minority Business and Women Business Enterprises Requirements: 

 
The Village of Oak Park in an effort to reaffirm its policy of non-discrimination, 
encourages and applauds the efforts of contractors and subcontractors in taking 
affirmative action and providing Equal Employment Opportunity without regard to race, 
religion, creed, color, sex, national origin, age, handicap unrelated to ability to perform 
the job or protected veteran’s status. 
 
Reporting Requirements: 
 
The following forms must be completed in their entirety, notarized and included as part 
of the bid proposal document. Failure to respond truthfully to any question on this list or 
failure to cooperate fully with further inquiry by the Village of Oak Park will result in 
disqualification of your bid. 
 
VI. Fair Employment Practices Affidavit of Compliance 
VII.   Village of Oak Park E.E.O. Report (2 Pages) 
 
 
 
 

  

Disadvantaged Business Participation Reporting 
 
In an effort to reaffirm its commitment to DBE participation the Village of Oak Park asks 
each general contractor bidding on Public Works Projects to report on their utilization of 
Minority and Women Business Enterprises. Please list the MBE/WBE companies 
working as sub-contractors and/or suppliers on the DBE participation statement 
included herewith. Feel free to make additional copies of this form if necessary and 
include with your bid. 
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VI 
 

FAIR EMPLOYMENT PRACTICES 
AFFIDAVIT OF COMPLIANCE 

 
 
NOTE:  Their affidavit must be executed and submitted with the signed proposal form.  
No proposals can be accepted by the Board of Trustees of the Village of Oak Park 
unless said affidavit is submitted concurrently with the proposal. 
 
 
      , being first duly sworn, deposes and says that  
      (name of person making the Affidavit) 
 
     of        and that he/she 
 (Title or Office)    (Name of Company) 
 
has the authority to make the following affidavit; that he/she has the knowledge of the  
 
Village of Oak Park Ordinance relating to Fair Employment Practices and knows and  
 
understands the contents thereof; that he/she certifies hereby that      
           (Name of 
 
    is an “Equal Opportunity Employer” as defined by Section 2000 
 company) 
 
(E) of Chapter 21, Title 42 of the United States Code Annotated and Federal  
 
Executive Orders #11246 and #11375 which are incorporated herein by reference. 
 
 
 
              
 
Subscribed and sworn to before 
 
me this     day of 
 
   , 2015 
 
 
      
             Notary Public 

RETURN THIS PAGE WITH BID 
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VII 
 

VILLAGE OF OAK PARK 
E.E.O.  REPORT 

 
 

Please fill out the form completely.  Failure to respond truthfully to any questions on 
their form, or failure to cooperate fully with further inquiry by the Village of Oak Park will 
result in disqualification of proposal.  An incomplete form will disqualify your proposal.  
For assistance in completing this form, contact Village Engineer Bill McKenna at 
(708) 358-5722. 
 
 
 
 
1. Vendor Name:          

2. Check here if your firm is: 

   MBE 

   WBE 

 _____  DBE 

   Non-MBE/WBE 

*Note if your firm is an M/WBE please fill out the attached affidavit (copies of all 

certification letters must be included) 

3. What is the size of the firm’s current stable work force? 

   Number of full-time employees 

   Number of part-time employees 

 
4. Similar information will be requested of all subcontractors working on their 
contract.  Forms will be furnished to the low responsible bidder or contractor with the 
notice of contract award, and these forms must be completed and submitted to the 
Village before the execution of the contract by the Village. 

 
 
 
 
 
 
 
 

RETURN THIS PAGE WITH BID 
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VII (Continued) 

VILLAGE OF OAK PARK 
EEO REPORT 

Vendor Name__________________________ 
Total Employees________________________ 
 

 
Job Categories 

 
 

 
 

Total 
Employees 

 
 

Total 
Males 

 
 

Total 
Females 

Males Females  
Total 

Minorities  
Black 

 
Hispanic 

American 
Indian & 
Alaskan 
Native 

Asian & 
Pacific 

Islander 

 
Black 

 
Hispanic 

American 
Indian & 
Alaskan 
Native 

Asian & 
Pacific 

Islander 

Officials & Managers             
Professionals             
Technicians             
Sales Workers             
Office & Clerical             
Semi-Skilled             
Laborers             
Service Workers             
TOTAL             
Management Trainees             
Apprentices             
 
This completed and notarized report must accompany your bid. It should be attached to your Affidavit of Compliance. Failure to include it with your 

bid will be disqualify you from consideration. 
An EEO-1 Report may be submitted in lieu of this report. 

 
___________________________________, being first duly sworn, deposes and says that he/she is the________________________ 
     (Name of Person Making Affidavit)                                                                                                                                                     (Title or Officer)                       
of ______________________and that the above EEO Report information is true and accurate and is submitted with the intent that it  
 
be relied upon. Subscribed and sworn to before me this ________ day of _________________________, 20_____. 
 
___________________________________                    ___________________ 
                    ( Signature )                                                                      ( Date ) 

RETURN THIS PAGE WITH BID 
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Participation Statement 
 
 
(1) Instructions  
 
Refer to:  Minority and Women Business Enterprise Participation Program Vendor Handbook.  
 
Submit:  Schedule C and Schedule D with Bid Documents, see pages 23-26 of the Vendor 
Handbook). 
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SCHEDULE C: 
 

VILLAGE OF OAK PARK LETTER OF INTENT FROM MBE /WBE 
TO PERFORM AS A SUBCONTRACTOR, SUPPLIER AND/OR CONSULTANT 

 
M/WBE Firm: _________________________Contract #:_________________________ 
 
Address: _________________________City/State/Zip:__________________________ 
 
Contact Person: _________________ Phone: _______________ Fax: _____________ 
 
Certification Expiration Date: __________________Race/Gender: _________________ 
 
Will the M/WBE firm be subcontracting any of the performance of this contract to another firm? 
[   ] No [   ] Yes – Please attach explanation. 
Proposed Subcontractor: 
_________________________________________________________ 
The undersigned M/WBE is prepared to provide the following Commodities and or Services for 
the above named Project/Contract: 
______________________________________________________________________ 
______________________________________________________________________ 
Indicate the Total Dollar Amount, the Percentage, and the Terms of Payment for the above-
described Commodities/Services: 
______________________________________________________________________ 
______________________________________________________________________ 
(If more space is needed to fully describe the M/WBE Firm’s proposed scope of work and/or 
payment schedule, attach additional sheets.) 
Prime Bidder/Proposer declares and affirms that the facts and representations set forth herein 
are true and correct and no material facts have been omitted. 
 
__________________________________   __________________________________ 
Signature (M/WBE)                                         Signature (Prime Bidder/Proposer)                                                       
__________________________________   __________________________________ 
Print Name                                                      Print Name 
__________________________________   __________________________________ 
Firm Name                                                      Firm Name 
__________________________________    __________________________________ 
 Date                                                                Date                                                                                                                                                                                                                                            
 
Subscribed and sworn before me this ________ day of ____________, 20_____, 
 
_____________________________________________ (SEAL) 
                 Signature of Notary Public 
 
My Commission expires on_______________________________ 

 
 
 

RETURN THIS PAGE WITH BID 
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SCHEDULE D: 

VILLAGE OF OAK PARK 
M/WBE PARTICIPATION AFFIDAVIT 

 
Contract #: ________________________________ Contract Value: $______________ 
 
Contact Person: _________________ Phone: ____________Fax: _________________ 
 
Description of Commodities/Services to be provided by the Bidder/Proposer on this Contract: 
______________________________________________________________________ 
 
Any questions regarding compliance with these requirements should be directed to:  
 
Finance Department  
The Village of Oak Park, 123 Madison Street, Oak Park, Illinois 60302 
 PHONE: 708.358.5460, FAX: 708.358.5105. 
 
I, _____________________________________________________(print name) hereby agree 
to comply with and be bound by the provisions to submit, as part of this bid/proposal, a 
detailed M/WBE Participation Plan with and at the time and place of 
the submissions of this bid/proposal; that the M/WBE Participation Plan is an element of 
bidder/proposer responsiveness and responsibility; and are incorporated as part of the 
contract; that heirs, executors, and administrators or assigns and any other persons or entities 
claiming by or through the bidder/proposer including but not limited to insurance companies, 
bonding companies, or sureties are bound by this agreement; and do declare and affirm that, 
to the best of my knowledge, information and belief, the facts and representations set forth in 
this M/WBE Participation Affidavit are true and correct, and that no material facts have been 
omitted. 
 
___________________________________    _________________________________ 
Signed                                                                      Name and Title (Print)                                                                    
___________________________________    _________________________________ 
Firm Name (Print)                                                     Firm Address (Print) 
___________________________________    _________________________________                                                                   
Phone                               Fax                                  City/State/Zip                                
 
 
 
SUBSCRIBED AND SWORN before me this ________ day of _____________, 20__, 
 
_______________________________________________ 
                          Signature of Notary Public                                                                     
 
                      (SEAL) 
 
 
 RETURN THIS PAGE WITH BID 
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SCHEDULE D: 
M/WBE PARTICIPATION AFFIDAVIT 

 
M/WBE firms may participate in the performance of this contract, either DIRECTLY or 
INDIRECTLY, as: 
Prime Bidders/Proposers; Joint Venture Partners; Subcontractors; and/or Suppliers. 
 
Name of M/WBE Firm:                                                Race / Gender: 

Address: 

City/State/Zip: 

Telephone No.:                                                          Fax: 

Contact Person: 

Dollar Amount: $                                                                     % Schedule C attached? [  ] Yes [  ] No 

Description of Commodity/Service: 

 

 
Name of M/WBE Firm:                                                Race / Gender: 

Address: 

City/State/Zip: 

Telephone No.:                                                          Fax: 

Contact Person: 

Dollar Amount: $                                                                     % Schedule C attached? [  ] Yes [  ] No 

Description of Commodity/Service: 

 

 
Name of M/WBE Firm:                                                Race / Gender: 

Address: 

City/State/Zip: 

Telephone No.:                                                          Fax: 

Contact Person: 

Dollar Amount: $                                                                     % Schedule C attached? [  ] Yes [  ] No 

Description of Commodity/Service: 

 
Total MBE $_________________________   _______________________________% 
Total WBE $_________________________   _______________________________% 
Grand Total MBE $____________________   _______________________________% 
Grand Total WBE $____________________  _______________________________ 

RETURN THIS PAGE WITH BID 
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The undersigned affirms that the foregoing statements are true and correct and include all 
material information necessary to identify and explain the terms and operations of our joint 
venture and the intended participation of each partner in the undertaking. Further, the 
undersigned covenants and agrees to provide to the Village of Oak Park current, complete and 
accurate information regarding actual joint venture work and the payment therefore, and any 
proposed changes in any provision of the joint venture agreement, and to permit the audit and 
examination of the books, records and files of the joint venture, or those of each partner 
relevant to the joint venture by authorized representatives of the Village of Oak Park. 
 
Any material misrepresentation will be grounds for terminating any contract which may be 
awarded and for initiating action under federal and state laws concerning false statements. 
 
Note: If after filing this Schedule B and before the completion of the joint venture’s work on the 
project, there is any change in the information submitted, the joint venture must submit a 
revised version of this document to the Village of Oak Park either directly, or through the prime 
contractor if the joint venture is a subcontractor. 
 
_________________________________    ___________________________________ 
Name of MBE/WBE Partner Firm                        Name of non-MBE/WBE Partner Firm                                                                       
_________________________________    ___________________________________ 
Signature of Affiant                                              Signature of Affiant 
_________________________________    ___________________________________                                                                        
Name and Title of Affiant                                     Name and Title of Affiant                                                                        
_________________________________    ___________________________________ 
Date                                                                     Date                                                                       
 
On this ________ day of __________________________, 20_____, the above signed  
 
officers_______________________________________________________________, 
                                                   (names of affiants) 
 
personally appeared and, known to me are the persons described in the foregoing Affidavit, 
acknowledged that they executed the same in the capacity therein stated and for the purpose 
therein contained. 
 
IN WITNESS WHEREOF, I hereunto set my hand and seal. 
 
_______________________________________________ 
                  Signature of Notary Public 
                                                                                                                                (SEAL) 
Commission Expires: _____________________________ 
 

RETURN THIS PAGE WITH BID 
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Contract Bond 

NAME AND ADDRESS OF CONSTRACTOR                                                                             , as PRINCIPAL, and 
NAME AND ADDRESS OF SURETY                                                                                                   , as SURETY, is held 
and firmly bound unto the Village of Oak Park (hereafter referred to as “Village”) in the penal sum of CONTRACT 
AMOUNT IN WORDS ($ AMOUNT IN NUMBERS), well and truly to be paid to the Village, for the payment of which 
its heirs, executors, administrators, successors and assigns, are bound jointly to pay to the Village under the conditions of this 
instrument. 
 
WHEREAS, THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH that, the Principal has entered into a 
written contract with the Village, acting through its President and Board of Trustees, for the construction of work, which 
contract is hereby referred to and made a part hereof as if written herein at length, and whereby the Principal has promised 
and agreed to perform the work in accordance with the terms of the contract, and has promised to pay all sums of money due 
for any labor, materials, apparatus, fixtures or machinery furnished to such Principal for the purpose of performing such 
work, including paying not less than the prevailing rate of wages in Cook County, where the work is for the construction of 
any public work subject to the Prevailing Wage Act, and has further agreed to save and indemnify and keep harmless the 
Village against all liabilities, judgments, costs and expenses which may in any manner accrue against the Village in 
consequence of granting such contract or which may in any manner result from the carelessness or neglect of the Principal, 
his agents, employees or workmen in any respect whatever; and has further agreed that this bond will inure to the benefit of 
any person, firm, company, or corporation, to whom any money may be due from the Principal, subcontractor or otherwise, 
for any such labor, materials, apparatus, fixtures or machinery so furnished and that suit may be maintained on such bond by 
any such person, firm, company, or corporation, for the recovery of any such money. 
 
NOW THEREFORE, if the Principal shall well and truly perform the work in accordance with the terms of the contract, and 
shall pay all sums of money due or to become due for any labor, materials, apparatus, fixtures or machinery furnished to it for 
the purpose of constructing such work, and shall commence and complete the work within the time prescribed in the contract, 
and shall pay and discharge all damages, direct and indirect, that may be suffered or sustained on account of such work 
during the time of performance thereof and until the work shall have been accepted, and shall save and indemnify and keep 
harmless the Village against all liabilities, judgments, costs and expenses which may in any manner accrue against the 
Village in consequence of granting such contract or which may in any manner result from the carelessness or neglect of the 
Principal, his agents, employees or workmen in any respect whatever; and shall in all respects fully and faithfully comply 
with all the provisions, conditions, and requirements of the contract, then this obligation will be void; otherwise it will remain 
in full force and effect.  
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IN WITNESS WHEREOF, the PRINCIPAL and the SURETY have caused this instrument to be signed by their respective 
officers this _____ day of     , 2015. 

 
NAME OF PRINCIPAL 
 
By:                
 Signature      
 
By:         
        Printed Name  
 
Its:        
 Title 
 
Subscribed to and Sworn before me on the 
 
  day of     , 2015. 
 
       
Notary Public 
 
NAME OF SURETY 
 
By:        
 Signature of Attorney-in-Fact 
 
Subscribed to and Sworn before me on the 
 
  day of     , 2015. 
 
       
Notary Public 
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Contract 
 
1.  THIS CONTRACT is entered into on _______________ by and between the Village of Oak Park, 123 

Madison St., Oak Park, IL 60302 acting by and through its President and Board of Trustees and                  
name and address of contractor, its executors, administrators, successors or assigns (hereinafter 
“Contractor”.) 

 
2.  The following documents set forth the terms of this Contract and are incorporated herein:  

a. The Village of Oak Park’s Notice to Bidders, Special Provisions and Plans for 
 Project 15-13, Water and Sewer Main Improvements; 

 b. Contractor’s Proposal dated _______________________; and 
 c. The Contract Bond. 
 
3. Where the terms of the Contractor’s Proposal conflict with the terms set forth in the Village’s Notice to 
Bidders, Special Provisions and Plans, the Village’s Notice to Bidders, Special Provisions and Plans shall control. 
 
4. The Contractor shall at its own cost and expense perform all the work, furnish all materials and all labor 
necessary to complete the work in accordance with the terms of this Contract and the requirements of the Director 
of Public Works or the Director’s designee. 
 
5. The Contractor agrees to pay not less than the general prevailing rate of hourly wages for work of a 
similar character on public works in Cook County, Illinois, and not less than the general prevailing rate of hourly 
wages for legal holiday and overtime work, to all laborers, workers and mechanics employed on this project and 
to otherwise comply with the Illinois Prevailing Wage Act. 
 
6. The Contractor affirms that the individual signing this Contract is authorized to execute this Contract on 
behalf of the Contractor. 
 
 IN WITNESS WHEREOF, the parties have executed this Contract on the date above mentioned. 
 
 
Attest:       Village of Oak Park 
 
 
  By        
Teresa Powell      Cara Pavlicek 
Village Clerk       Village Manager 
(Seal)       
 
       Name Of Contractor 
 
  By:        
  Signature 
 
                       
      Printed Name 
 
  Its:        
       Title 
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SPECIAL PROVISIONS 

 
General Requirements: The contract and work shall be carried out in conformance with the 

Ordinances of the Village of Oak Park, the attached Plans and Special Provisions, and the 

Illinois Department of Transportation “Standard Specifications for the Road and Bridge 

Constructions,” Adopted  January 1, 2012 (hereinafter referred to as the “Standard 

Specifications”), the “Supplemental Specifications and Recurring Special Provisions,” adopted  

January 1, 2015  (as indicated on the check sheet included herein), the “Standard 

Specifications for Traffic Control Items”,  and the latest edition of the “Illinois Manual on 

Uniform Traffic Control Devices for Streets and Highways” in effect on the date of invitation for 

bids. Plan notes shall take precedence over specifications. Special Provisions are 

supplemental to said specifications, and in case of conflict with any part or parts of said 

specifications, said special provisions shall take precedent and shall govern. 

 

Completion of Contract:    All work shall be substantially completed by October 15, 2015.  The 

contractor shall schedule his operations so as to achieve final completion and correction of 

punch list items at all sites, by October 15, 2015.   

Alterations, Omissions and Extra Work:   The Village reserves the right to increase or decrease 

the quantity of any item or portion of the work, or to omit portions of the work, as may be 

deemed necessary. 
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Introduction 
 
Project Description - This work includes all labor, materials, tools, and equipment 
required repair four existing decorative stone paver block pedestrian crosswalks at two 
locations in Downtown Oak Park. 
 
 At the first location, the work involves removing and replacing one pedestrian 
crosswalk surface layer consisting of approximately 263 square feet of 3 inch thick 
bluestone paver blocks along with a nominal 3 inch thick cement mortar bed underneath 
and then replacing it with new 3 inch thick granite paver blocks.  The existing p.c.c. 
concrete base course under the crosswalk will remain. 
 
 At the second location, the work consists of repairing three granite stone pedestrian 
crosswalks by removing and later resetting the brick and granite paver block surface 
layer, removing and replacing portions of the p.c.c. concrete base course under the 
crosswalk, and grouting under the crosswalks in order to stabilize the subgrade to 
prevent future settlement. 
 
Work Location and Environment -  Both locations are in a downtown commercial 
area in Oak Park, Illinois.  The one crosswalk (crosswalk "A") is located on the south leg 
of Marion Street at its intersection with Lake Street.  The other three crosswalks 
(crosswalks "I", "J" and "K") are located approximately one-eight mile to the south at the 
intersection of Marion Street and South Boulevard.  Both locations are built up with 
decorative bluestone sidewalks, granite curbs, paver brick pavements, ornamental 
street lighting and other appurtenances. 
 
General Requirements - The contract and work shall be carried out in conformance 
with the Ordinances of the Village of Oak Park, the attached Plans and Special 
Provisions, and the Illinois Department of Transportation’s “Standard Specifications for 
the Road and Bridge Construction”, adopted January 1, 2012 (hereinafter referred to as 
the “Standard Specifications”), the “Supplemental Specifications and Recurring Special 
Provisions,” adopted January 1, 2015, the “Standard Specifications for Traffic Control 
Items”, and the latest edition of the “Illinois Manual on Uniform Traffic Control Devices 
for Streets and Highways” in effect on the date of invitation for bids.  Plan notes shall 
take precedence over specifications.  Special Provisions are supplemental to said 
specifications, and in case of conflict with any part or parts of said specifications, said 
special provisions shall take precedent and shall govern. 
 
Completion Date of Contract -  All work, including clean-up and punch list work, as 
specified, shall be completed by Thursday, October 15, 2015. 
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Alterations, Omissions and Extra Work -  The Village reserves the right to 
increase or decrease the quantity of any item or portion of the work, or to omit portions 
of the work, as may be deemed necessary. 
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General Requirements 
 
1.  Working During Downtown Oak Park Special Events 
 
 Both work locations are in a downtown commercial area known as Downtown Oak 
Park.  The Downtown Oak Park Business Associations sponsors various public special 
events during the year.  Most of these events take place on Marion Street.  The 
Contractor shall arrange his/her work schedule so that the construction work will not 
interfere with these events. 
 
 Unless directed otherwise by the Engineer, the Contractor shall cease work at 12:00 
PM, noon, on the day preceding the event in order to close up the construction sites, 
install the necessary barricading and fencing to protect the construction sites from 
intrusion by patrons of the public events, secure and protect work materials and 
equipment, and clean up the area immediately surrounding the construction sites.  The 
Contractor may have to stop work earlier if necessary in order to give the event 
sponsors adequate time to set up for an event. 
 
 All dollar costs incurred by the Contractor that are related to stopping and starting 
work around the scheduled special events shall be considered as incidental to the 
contract. 
 
 Listed below are the known scheduled events as of June 5, 2015. 
 
Thursday Night Out every Thursday night from 5:00 PM to 9:00 PM between 

May 21 and August 27 inclusive 
 
Shop Outdoor Sale  Thursday, July 16 through Saturday, July 18 
 
Art dans la Rue  Tuesday, August 4, from 12:00 PM to 9:00 PM 
 
Microbrew Review  Saturday, August 15, from 3:00 PM to 7:00 PM 
 
Oaktoberfest   Friday, September 18, from 4:00 PM to 10:00 PM and 
     Saturday, September 19, from 12:00 PM to 10:00 PM 
 
Green Halloween  Saturday, October 17, from 11:00 AM to 3:00 PM 
 
Winterfest   Saturday, December 5, from 11:00 AM to 3:00 PM 
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Home for the Holidays Saturday, December 19, from 11:00 AM to 3:00 PM 
 
 A current and up-to-date listing of events can be found on the Downtown Oak Park 
website at   http://www.downtownoakpark.net/signature-events/   .  The Contractor 
should contact Downtown Oak Park for any event related questions.  The contact 
information is: 

Downtown Oak Park 
1010 Lake Street, Suite 114 Oak Park, Illinois 60301 
Hours: Monday–Friday, 9:00am to 5:00pm 
Phone 708-383-4145  |  Fax 708-383-4975 
info@downtownoakpark.net 

 
2.  Existing Materials: 
 
 The Contractor shall remove all of the existing 12" x 12" x 3" granite pavers, 12" x 
24" x 3" granite pavers, 12" x 24" x 3" bluestone pavers, and adjacent 3" x 9" x 3" paver 
bricks within the construction site in such a manner as to not damage them. 
 
 For the Marion and Lake crosswalk repair, all salvageable bluestone and granite 
pavers shall remain the property of the Village of Oak Park (the Village). The Village 
shall determine which pavers are salvageable. The Contractor shall palletize the 
salvageable bluestone and/or granite pavers and deliver them to a storage location as 
directed by the Village. 
 
 Unsalvageable bluestone and/or granite pavers shall become the property of the 
Contractor. The Contractor shall dispose of and transport the unsalvageable bluestone 
and/or granite pavers to a proper disposal location outside of the corporate limits of the 
Village. 
 
 For the three South Boulevard and Marion Street crosswalk repairs, the Contractor 
shall carefully remove the necessary amounts of existing brick and granite pavers and 
safely store them for later use.  The Contractor shall reset these brick and granite 
pavers after the p.c.c. base course has been replaced. 
 
 The Contractor shall remove and safely store the existing street paver bricks that are 
located adjacent to the construction site in order to facilitate the repair of the four 
pedestrian crosswalks. The Contractor shall reinstall these existing brick street pavers 
after the repair of the crosswalks. 
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3.  Sprinkling Systems 
 
 The contractor shall be careful not to damage sprinkling systems that may be 
located in parkways adjacent to the curbs, sidewalks or alley pavement and any 
damage done to the sprinkling systems due to his negligence shall be repaired by the 
contractor at his/her expense to the satisfaction of the Engineer. 
 
 If adjustments to the sprinkling systems are needed due to pavement widening or 
change in the parkway grade, the Contractor shall retain a licensed irrigation contractor 
to make such adjustments. This work will be paid for separately.  
 
4.  Storage of Materials and Equipment 
 
 At no time shall the contractor store material and equipment in areas other than 
those specified by the Engineer. Any damage to sidewalks, curbs, parkways, yards or 
garage aprons due to the negligence of the contractor shall be restored by the 
contractor at his/her own expense. No additional compensation shall be allowed the 
contractor for compliance with this requirement. 
 
 The Contractor may use the street-turn-around, located on Westgate Street 
approximately 170 feet west of the Marion and Westgate street intersection, as an 
equipment and materials staging and storage site.  The Contractor may also use Village 
parking lot # 108, located approximately 400 feet west of the Marion Street and South 
Boulevard intersection. 
 
 The Contractor shall provide and maintain adequate fencing, barricading, and 
warning lights around the equipment and materials staging and storage site so as to 
protect the public (pedestrians and motor vehicles) from any dangers associated with 
the equipment and materials staging and storage site. 
 
 The Contractor shall provide and maintain at all times adequate motor vehicle and 
pedestrian ingress and egress to the public alleys located adjacent to both proposed 
equipment and materials staging and storage sites. 
 
 The Contractor shall provide and maintain at all times adequate motor vehicle and 
pedestrian ingress and egress to and on that portion of Westgate Street between the 
street-turn-around and the Marion and Westgate street intersection 
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5.  Examination of Plans, Specifications, Special Provisions and Work: 
 
 The bidder shall comply with Sections 102 and 104 of the Standard Specifications 
relative to examination of the Plans, Specifications, Special Provisions and site of work 
and hereby is advised that due to the nature of the contract, he/she shall place special 
emphasis on inspection in detail of the site of the proposed work and familiarization with 
all local conditions, traffic and otherwise, affecting the contract and the detailed 
requirements for construction. 
 
6.  Protection of Existing Facilities and J.U.L.I.E. 
 
 Marion Street between Lake Street and a point two blocks south of South Boulevard 
is built with decorative bluestone sidewalks, granite curbs, paver brick pavements, 
ornamental street lighting and various other decorative materials and landscaping. The 
contractor shall be required to protect all areas, including building facades, surrounding 
the project area from damage due to repair of the crosswalks. 
 
 Prior to the start of construction, the Village and the Contractor shall together walk 
through and around the construction site and take photographs of the construction site 
and adjacent areas in order to document the existing physical conditions prior to the 
start of construction. 
 
 Prior to the start of construction, the Contractor shall inform the Village as to the 
means and methods the Contractor proposes to use to repair the pedestrian crosswalks 
in such a manner as to prevent removed debris and/or dust from damaging or 
discoloring adjacent properties and buildings. 
 
 The Village reserves to right to direct the Contractor to use alternative means and 
methods if the Village determines that debris and/or dust generated by the Contractor's 
proposed means and methods may damage or discolor the adjacent public right-of-way, 
adjacent properties and buildings, or the existing P.C. Concrete base course under the 
pedestrian crosswalks. 
 
 The Contractor shall use appropriate protection methods to prevent removed 
debris and/or dust from damaging or discoloring adjacent properties and buildings. 
 
 The Contractor shall fully repair or replace damaged or discolored adjacent 
properties and/or buildings to the satisfaction of the property and/or building owners at 
no additional compensation from the Village of Oak Park. 
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 At no time shall J.U.L.I.E. mark the existing utilities with paint or other permanent 
materials. It shall be the contractor’s responsibility to coordinate these requirements 
with all project stakeholders, including but not limited to J.U.L.I.E., subcontractors, and 
suppliers. 
 
 The Contractor shall call JULIE at 1 (800) 892-0123 for location of underground 
utilities prior to beginning of construction so that buried services in the location of 
construction may be located and staked. Where adjustments of the utility frames are 
necessary, the contractor shall contact the respective utility company and make 
arrangements for their adjustments. 
 
 The Contractor shall also notify the Water & Sewer and Street Lighting Divisions of 
the Village of Oak Park at (708) 358-5700 prior to the start of construction at any 
location. Any damage by the contractor to street lighting cables and water services shall 
be repaired or replaced by the contractor at his/her own expense. 
 
 The Contractor shall make his own investigation to determine the existence, nature 
and location of all utility lines and appurtenances within the limits of the improvement. 
 
 The Contractor shall be held responsible for any damage to existing utility lines and 
appurtenances resulting from the operations of his/her equipment or crew. No extra 
compensation will be allowed to the contractor for any expense incurred because of 
delays, inconvenience or interruption to his/her work resulting from compliance with the 
above requirements. 
 
7.  Cleaning Existing Structures: 
 
 All existing drainage structures shall be inspected by the contractor, together with 
the Engineer prior to starting construction and a record kept of their condition. All debris 
which accumulates in these structures during the time the contract is in force shall be 
removed and disposed of by the contractor at his own expense. 
 
 All debris and foreign material found in the existing drainage structures before 
construction operations start shall remain in place unless ordered removed by the 
Engineer. If the contractor is required to remove and dispose of this material, he will be 
paid in accordance with the provision of Article 109.04 of the Standard Specifications. 
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8.  Contractor Qualifications 
 
 The Contractor and its subcontractors shall meet or exceed the following 
qualifications. 
 

1. Three years' experience with at least 100,000 square feet of sand set brick 
pavers and mortar set granite pavers installed. 

 
2. Successful completion of five brick paver installations similar in design, 

material and extent as indicated on this project. 
 
9.  Staging and Completion of Contract 
 
 The Contractor shall not start the pedestrian crosswalk repair work and lane 
closures until the Contractor has taken physical possession of all of the required 
construction materials. 
 
 Prior to the start of work, the contractor shall submit to the Village for review and 
approval a proposed work schedule, including a material delivery schedule. The 
Contractor shall not start working until the Village has approved the proposed work and 
material delivery schedules. 
 
 At least one week prior to the start of the removal operations, the Contractor shall 
submit a construction phasing plan to the Village for review and approval. 
 
 This phasing plan shall indicate how the Contractor intends to maintain at least one 
direction of Marion Street and/or South Boulevard and/or Lake Street as open to motor 
vehicle traffic at all times through the construction sites. 
  
 When one direction of Marion Street and/or South Boulevard and/or Lake Street is 
closed to vehicle traffic, the Contractor shall manufacture, provide, install, maintain, and 
remove warning signage informing the motorists of the streets that are closed and of the 
proposed detour routes. This signage shall be installed on Marion Street and/or Lake 
Street and/or South Boulevard as appropriate. The size, color and wording of the 
warning signage shall conform to current Manual Of Uniform Traffic Control Devices 
and IDOT traffic control standards. 
 
 The Contractor shall provide and maintain a safe passageway for pedestrians 
through and around the construction site at all times. 
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 The completion date pertains to the work items outlined in this contract. Any “Punch 
List” work that is required shall be completed by the completion date of this project. 
Failure to complete punch list work will result in forfeiture of any retainage held in this 
contract. 
 
10.  Traffic Control and Protection 
 
 The Contractor shall furnish, install, maintain, move, and remove work zone traffic 
control and protection according to the specifications as found Division 700 entitled 
Work Zone Traffic Control and Protection, Signing, and Pavement Marking of the 
Standard Specifications for Road and Bridge Construction from the Illinois Department 
of Transportation. 
 
11. Maintenance Of Roadways: 
 
 Beginning on the date that the contractor begins work on this project, he/she shall 
assume responsibility for the normal maintenance of all existing roadways with the limits 
of the improvement. This normal maintenance shall include all repair work deemed 
necessary by the Engineer. (e.g. pot hole patching, street sweeping, placing stone for 
temporary sidewalks and driveways, etc.) 
 
 Specific Pay Items have been included in this contract to assure that this 
maintenance work is performed to the satisfaction of the Village. We strongly urge the 
contractor to utilize these resources so as to reduce the inconvenience of the residents 
living in these construction areas. 
 
 The streets where material has been stockpiled must be cleaned completely on a 
regular basis, but not less than once per week. 
 
12. Concrete Breakers: 
 
 When removing pavement, curb and gutter, shoulder, and/or any other structures, 
the use of any type of concrete breakers which might damage underground public or 
private utilities will not be permitted. Under no circumstances will the use of a frost ball 
be permitted. 
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13. Fine Aggregate For Portland Cement Concrete And Class Si Concrete: 
 
 The gradation for fine aggregate for Portland Cement Concrete and Class SI 
Concrete shall conform to gradation FA 1 as called for under Article 1003.02(c) of the 
Standard Specifications. 
 
14.  Cooperation By Contractor And Weekly Progress Meetings: 
 
 Attention is hereby focused on Article 105.06 of the Standard Specifications with 
regards to the Contractor having on site at all times “A competent English Speaking 
Superintendent”. This superintendent shall be able to be reached at all times including 
the days subcontractors are only working on the site. All work instructions shall be 
channeled through the superintendent. 
 
 Weekly progress meetings will be conducted in the Engineer’s office. These 
meetings will focus on the work slated for the upcoming week and highlight work 
completed the prior week. If work is found to be progressing smoothly, these meetings 
may be scheduled on a bi-weekly basis. 
 
15.  Work Hours And Scheduling Layout Of Lines And Grades 
 
 The Village of Oak Park Code restricts construction to the hours of 7:00 A.M. and 
6:00 P.M., 7 days a week. No equipment may be started on any part of the project prior 
to 7:00 A.M. Violations of this code are subject to Police enforcement and subsequent 
fines as outlined in the code. Also, the contractor shall notify the Resident Engineer a 
full 48 hours in advance of any layout and/or grade requests. Any requests for layout 
and grades that are made less than 48 hours in advance will require payment of 
premium time for the Resident Engineer and Engineering Technician. Such costs will be 
billed directly to the contractor at a rate of $75.00 per hour for the two staff members. 
 
16.  Working In The Area Of Existing Parkway Trees: 
 
 No nails or tacks of any sort shall be used for installing temporary “No Parking” signs 
on any trees. The contractor shall notify the Village Forester of any potential conflicts 
between their equipment and parkway trees. The Forester will determine the course of 
action necessary to reduce such conflict. Also, any excavation that disturbs tree roots 
shall be brought to the attention of the Village Forester. In the event roots need to be 
trimmed a rotary saw capable of making a clean, smooth cut shall be used to trim such 
roots. This work shall be considered incidental to the contract. 
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17.  Street Closures And Parking Conflicts 

 
 The Village of Oak Park requires a notice of a street closure. The Contractor must 
notify the Police Dept. and Fire Dept. of these closures. Phone numbers may be found 
on the cover sheet of the plan set for the project. 
 
 When the Contractor will be working on a block that requires closure and/or changes 
to parking restrictions they must coordinate with the Parking Dept. to develop an 
alternate parking plan for permitted parkers and provide information and notice so 
residents/permitted parkers are aware of their alternatives. 
 
18.  Use Of Fire Hydrants 
 
 The Contractor must obtain a water meter from the Village's Water and Sewer 
Department before any work commences. A deposit, payable at Village Hall is required. 
Upon return of the meter the deposit will be refunded. 

 
 Fire hydrants shall be accessible at all times to the Fire Department. No materials or 
other obstructions shall be placed closer to a fire hydrant than 15 (fifteen) feet. Any 
arrangements of less than 15 feet must be approved by the Fire Department. 
 
19.  Measurement and Payment 
 
 All measurements, dimensions, and quantities shown on the plan drawing and in the 
project specifications are approximate values for estimation purposes only.  The 
Contractor shall be solely and fully responsible for obtaining complete and accurate 
measurements, dimensions, and quantities in order to furnish and install the materials 
as specified on these plan drawings and in the project specifications. 
 
 Final as-built measurements and quantities for payment will be calculated upon 
completion of the project. 
 
 Measurement and payment for this project shall be in accordance with the applicable 
portions of Section 109 MEASUREMENT AND PAYMENT, of the Standard 
Specifications for the Road and Bridge Construction except as follows. 
 
 The HIGH-EARLY STRENGTH PORTLAND CEMENT CONCRETE BASE 
COURSE 7" will be measured in place and the area computed in square feet. 
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 The below ground permeation grouting for the three crosswalks at Marion Street and 
South Boulevard will be paid for at the contract unit price per each for LOW PRESSURE 
PERMEATION GROUTING. 
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Materials 
 
1.  Brick Pavers 
 
 The existing brick pavers meet the following specifications: 
 

Manufacturer: Whitacre Greer Company 

   3" x 9" x 3" 

   Boardwalk Series 

   Lugged and Cobbled 

   36 Red Sunset color 

 
2.  Granite Pavers 
 
 The Contractor shall furnish and install new granite pavers meeting the following 
specifications: 
 

Manufacturer: Coldspring 

   17482 Granite West Rd. 

   Cold Spring, MN 56320 

   Toll-Free: 1-800-551-7502 

   Phone: 320-685-3621 

   Fax: 320-685-8490 

 
   12" x 12" x 3" Granite Pavers 

   Rockville White color 

   Thermal finish 

 
   12" x 24" x 3" and 12" x 12" x 3" Granite Pavers 

   Mesabi Black color 

   Diamond 10 finish 
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3.  Jointing and Bedding Sand 
 
 Provide jointing sand and bedding sand as follows: 
 

1. Jointing sand shall be polymeric sand. 
 
2. Clean, well graded, sand free from soluble salts and other deleterious or 

foreign matter. 
 
3. Sand shall be natural silica sand or sand manufactured from crushed rock. 
 
4. Do not use screenings or stone dust for jointing sand or bedding sand. 

 
 Bedding Sand should be washed and well-graded polymeric sand conforming to 
ASTM C 33 Specification for Concrete Aggregates. 
 

ASTM C 33 Gradations for Bedding Sand 

Sieve Size   Percent Passing 

3/8 in. (9.5 mm)  100 

No. 4 (4.75 mm)  95 to 100 

No. 8 (2.36 mm)  80 to 100 

No. 16 (1.18 mm)  50 to 85 

No. 30 (0.600 mm)  25 to 60 

No. 50 (0.300 mm)  5 to 30 

No. 100 (0.150 mm)  0 to 10 

No. 200 (0.075 mm)  0 to 3 

 
 The Contractor shall not use mason’s sand, or sand conforming to ASTM C 144 for 
bedding sand. 
 
 Jointing Sand should be washed and well graded polymeric sand conforming to 
ASTM C 144 Aggregates for Masonry Mortar. 
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ASTM C 144 Gradations for Jointing Sand 

    Percent Passing, by Weight 

Sieve Size   Natural Sand  Manufactured Sand 

No. 4 (4.75 mm)  100   100 

No. 8 (2.36 mm)  95 to 100  95 to 100 

No. 16 (1.18 mm)  70 to 100  70 to 100 

No. 30 (0.600 mm)  40 to 75  40 to 75 

No. 50 (0.300 mm)  10 to 35  20 to 40 

No. 100 (0.150 mm)  2 to 15  10 to 25 

No. 200 (0.075 mm)  0 to 5   0 to 10 

 
4.  Thin-set Mortar 
 
 The polymer fortified thin-set mortar used under the 12" x 12" x 3" Rockville White 
granite pavers shall be Laticrete 254 Platinum this-set product, or approved equal. The 
material shall meet or exceed Standards ANCS A118.4 and ANSI 118.11, and EN 
12004, and ISO 13007. 
 
Latex Modified Mortar Setting Bed 
 
 The mortar setting bed under the granite pavers shall be a latex-modified Portland 
cement mixture conforming to Standard ASTM C270, Specification for Mortar for Unit 
Masonry, Type M mortar with a minimum compressive strength of 2,500 lbs/square 
inch. 
 
 The air content shall be above 5 to 7 percent by volume. 
 
 The Type M mortar shall be 1 part Portland or blended cement, up to ¼ part lime, 
and 2-1/2 to 3 parts sand. 
 
 The aggregate for the setting bed mortar should comply with the requirements of 
ASTM C144, Specification for Masonry Mortar. 
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5.  Parge Coat 
 
 The parge coat above and below the mortar setting bed shall be made with a 
mixture of Portland cement, and Laticrete 4237 Latex Additive, or approved equal, in the 
proportions as specified by the manufacturer. 
 
6.  High-early Strength Portland Cement Concrete Base Course 7" 
 
 The proposed 7" thick high-early strength portland cement concrete base course 
shall meet or exceed Illinois Department of Transportation specifications for class PV 
portland cement concrete for base course.  The concrete shall achieve a minimum mix 
design compressive strength of 3,500 pounds per square inch after seventy-two (72) 
hours. 
 
 The Contractor shall provide a suitable mix design to the Engineer for review and 
approval prior to the placement of the base course. 
 
7.  1-1/4" x 18" Dowel Bars 
 
 The 1-1/4" x 18" dowel bars shall conform to Article 1006.11 of the Illinois 
Department of Transportation Standard Specifications for Road and Bridge 
Construction. 
 
8.  Low Pressure Permeation Grouting Material 
 
 The grouting material shall be designed for stabilizing the underlying granular 
material sub-base under the crosswalks so as to inhibit further crosswalk settlement in 
the defined grout zones.  Prior to beginning the grouting operation, the Contractor shall 
provide to the Engineer for review and approval complete grout material specifications 
and grouting methods. 
 
9.  Subbase Granular Material. Type B 
 
 The subbase granular material Type B shall conform to Illinois Department of 
Transportation gradation CA-6  
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Construction Work: 
 
Removal 
 
 For the crosswalk on Marion Street at Lake Street, the Contractor shall remove all of 
the existing 12" x 12" x 3" granite pavers and 12" x 24" x 3" bluestone pavers within the 
construction site in such a manner as to not damage them as some of the granite and 
bluestone pavers will be salvaged and remain the property of the Village. 
 
 If necessary, the Contractor shall remove and safely store the existing brick street 
pavers that are located adjacent to the construction site in order to facilitate installation 
of the new 3" granite pavers. The Contractor shall reinstall these existing brick street 
pavers after the installation of the new granite paver crosswalk. 
 
 The Contractor shall use appropriate hand and/or mechanical methods to completely 
remove the existing nominal 3 inch sand and/or mortar and/or concrete setting beds 
under the removed bluestone and/or granite pavers and/or brick street pavers down to 
the existing ± 7 inch thick P.C. Concrete base course. 
 
 The Contractor shall not use any hand and/or mechanical methods that may in the 
opinion of the Engineer damage in any manner the existing ± 7 inch thick P.C. Concrete 
base course. 
 
 For the three crosswalks at the Marion Street and South Boulevard intersection, the 
Contractor shall carefully remove and safely store the existing 3" granite pavers so as to 
expose the existing p.c.c. base course that will be removed and replaced. The 
Contractor shall remove the granite pavers in such a manner as to not damage them as 
they will be reset back into the crosswalk repair area after the installation of the new 
p.c.c. base course. 
 
 The Contractor shall remove and safely store the existing brick street pavers that are 
located adjacent to the construction site in order to facilitate installation of the new p.c.c. 
base course. The Contractor shall reinstall these existing brick street pavers after the 
resetting of the granite pavers in the crosswalk. 
 
 The Contractor shall use appropriate hand and/or mechanical methods to completely 
remove from both the existing granite pavers and the existing p.c.c. base course, the 
existing nominal 3 inch sand and/or mortar and/or concrete setting beds. The setting 
beds under the removed granite pavers and/or brick street pavers shall be completely 
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removed from the existing exposed ± 7 inch thick P.C. Concrete base course that is 
adjacent to the proposed p.c.c. base course. 
 
 The Contractor shall not use any hand and/or mechanical methods that may in the 
opinion of the Engineer damage in any manner the existing ± 7 inch thick P.C. Concrete 
base course that is to remain. 
 
 For all four of the crosswalks, the Contractor shall dispose of all surplus, unstable, 
and unsuitable materials and organic waste, is such a manner that public or private 
property will not be damaged or endangered. All construction and demolition debris or 
waste shall be disposed of in a licensed landfill, recycled, reused, or otherwise disposed 
of as allowed by State of Illinois or Federal solid waste disposal laws and regulations 
and solid waste determinations of the IEPA. 
 
 The Contractor shall transport and dispose of on a daily basis all construction and 
demolition debris or waste to a location outside of the Village corporate limits. 
 
 The Contractor shall use appropriate protection methods to prevent removed 
construction debris and dust from damaging or discoloring, the public right-of-way, 
adjacent properties and buildings. 
 
 The Contractor shall fully repair or replace damaged or discolored adjacent 
properties and/or buildings to the satisfaction of the property and/or building owners at 
no additional compensation from the Village of Oak Park. 
 
Construction Requirements 
 
 The granite pavers and brick street pavers shall be installed under clear, dry, and 
warm weather conditions. Do not install sand or pavers during rain or snowfall. Do not 
install sand or pavers over frozen base course. Do not install frozen materials. Do not 
install pavers on frozen or saturated sand. 
 
 The finished elevations of the repaired crosswalks shall be the same as the existing 
elevations of the surrounding street, curb, and sidewalk at all points along the repaired 
crosswalks. The poured in-place thicknesses of the new mortar setting bed and/or thin-
set and/or p.c.c. base course may have to be adjusted in order to meet the elevation 
requirement. 
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High-Early Strength Portland Cement Concrete Base Course 7" 
 
 For the three crosswalks at the South Boulevard and Marion Street intersection, 
after removing and storing the necessary existing granite and brick pavers, the 
Contractor shall remove the existing p.c.c. base course to the limits marked by the 
Engineer.  The Contractor shall use a full-depth saw cutting tool to completely and 
cleanly separate the base course to be removed from the base course to remain.  After 
the full depth saw cutting has been completed, the Contractor may use impact tools 
such as a jack hammer to remove the separated base course. 
 
 In the case where the existing base course is less than 7" in thickness, the 
Contractor shall remove sufficient existing subbase granular material in order to allow 
for the placement of the new 7" high-early strength p.c.c. concrete base course to the 
proper elevation.  The Contractor shall compact the remaining subbase granular 
material to the satisfaction of the Engineer. 
 
 In the case where placing the proposed 7" high-early strength p.c.c. base course to 
the proper elevation would result in a cavity between the bottom of the base course and 
the existing subbase granular material, the Contractor shall first fill in the cavity with new 
subbase granular material to a sufficient thickness in order to place the proposed p.c.c. 
base course to the proper elevation.  The Contractor shall compact the new subbase 
granular material to the satisfaction of the Engineer. 
 
 The existing 12" x 12" x 3" granite banding along the edges of the crosswalk sits on 
a 12" wide x ± 2-1/2" high curb.  New 12" wide x ± 2-1/2" high curbs shall be poured 
integral to the proposed p.c.c. base course.  The height of the curb may vary due to field 
conditions. 
 
 The contractor shall use the necessary forming and framing required to obtain a 
rectangular shaped concrete curb of the required dimensions. Placing the curb without 
using forming and framing will not be allowed. 
 
 If the new 7" p.c.c. base course must be placed in two or more pours, then the 
Contractor shall tie the pours together using 1-1/4" x 18" dowel bars at 12" c-c spacing.  
In all cases, the Contractor shall tie the new 7" p.c.c. base course to the existing 
adjacent p.c.c. base course using 1-1/4" dowel bars at 12" c-c spacing. 
 
 All labor, materials and equipment required to remove and replace the portland 
cement concrete base course shall be considered as included in the unit prices for 
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REMOVE CONCRETE BASE COURSE, HIGH-EARLY-STRENGTH PORTLAND 
CEMENT CONCRETE BASE COURSE 7", and DOWEL BARS 1-1/4" x 18". 
 
Granite Pavers 
 
 The Contractor shall first place the Rockville White granite banding pavers along the 
edges of the crosswalks and then place the Mesabi Black granite pavers in between the 
banding pavers. 
 
 For the three crosswalks at the South Boulevard and Marion Street intersection, the 
plan quantities include additional quantities of new Rockville White and Mesabi Black 
granite pavers.  These additional quantities should be enough to replace up to ten 
percent of the existing granite pavers that may be damaged during their removal. 
 
 All labor, materials and equipment required to install and/or reset the granite pavers 
shall be considered as included in the unit prices for GRANITE PAVER, ROCKVILLE 
WHITE, 3" and GRANITE PAVER, MESABI BLACK, 3". 
 
 The Contractor shall install the granite pavers in the following manner. 
 
General 
 

A. Do necessary field cutting as stone is set. Cut lines straight and true and finish 
field-cut edges to match shop-cut edges. 

 
1. Use power saws with diamond blades to cut stone. 

 
B. Set stone to comply with Drawings and Shop Drawings. 
 
C. Scribe and field-cut stone as necessary to fit at obstructions. Produce neat 

joints of size specified or indicated. 
 
D. .Expansion- and Control-Joint Installation: Locate and install according to 

Drawings and Shop Drawings. 
 
Installation Tolerances 
 

A. Variation in Line: Do not exceed 1/8 inch in 96 inches, 1/4 inch in 20 feet, or 
3/8 inch maximum. 
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B.  Variation in Joint Width: Do not vary joint thickness more than 1/16 inch or 1/4 
of nominal joint width, whichever is less. 

 
C.  Variation in Surface Plane: Do not exceed 1/8 inch in 10 feet 1/4 inch in 20 

feet, or 3/8 inch maximum from level or slope indicated. 
 
D.  Variation in Plane between Adjacent Units (Lipping): Do not exceed 1/32-inch 

difference between planes of adjacent units. 
 
Installation 
 

A. Saturate concrete with clean water several hours before placing setting bed. 
Remove surface water about one hour before placing setting bed. 

 
B. Apply mortar-bed parge coat to damp concrete and broom to provide an even 

coating that completely covers the concrete. Do not exceed 1/16-inch, or as 
recommended by the parge coat manufacturer. Limit area of mortar-bed 
parge coat to avoid its drying out before placing setting bed. 

 
1. Place reinforcing wire mesh over concrete, lapped at joints by at least 

one full mesh and supported so mesh becomes embedded in middle of 
setting bed. Hold edges back from vertical surfaces about 1/2 inch. 

 
C. Apply the ± 3" latex modified mortar bed to finished elevations indicated immediately 

after applying mortar-bed parge coat. 
 
D. Mix and place only that amount of mortar bed that can be covered with stone 

before initial set. Cut back, bevel edge, and discard material that has reached 
initial set before stone can be placed. 

 
E. Place stone before initial set of mortar occurs. Immediately before placing 

stone on setting bed, apply uniform 1/16-inch, or as recommended by the 
parge coat manufacturer, thick parge coat to bed or to back of each stone 
unit. 

 
F. Tamp and beat stone with a wooden block or rubber mallet. 

 
1. Set each unit in a single operation before initial set of mortar; do not 

return to areas already set. 
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G. Rake out joints to depth required to receive grout or pointing mortar as units 
are set. 

 
H. Point joints after setting. 

 
Joint Grouting 
 

A.  Polymer-Modified Cement Grout for Stone Joints: ANSI A108.10 and 
manufacturer's written instructions. 

 
1. Do not use sanded grout for polished stone. 
 
2. Grout joints as soon as possible after initial set of setting bed. Finish 

joints by tooling to produce a slightly concave polished joint, free of 
drying cracks. 

 
The grout joints shall be 3/8" wide. The Contractor shall grout the 3/8" 

from the top of the granite pavers and then finish the joint with caul and 
half backer rod. 

 
3. Maintain grout in damp condition for seven days or as recommended by 

the grout manufacturer. 
 

Adjusting 
 

A.  Remove and replace stone not complying with requirements. 
 
B.  Replacement stone shall show no evidence of replacement. 
 
C.  Patching: Minor patching in small areas may be acceptable if the repair does 

not distract from the overall appearance of the finished project. 
 
Protection 
 

A.  Prohibit traffic from installed stone for a minimum of 72 hours or as 
recommended by the manufacturer. 

 
B.  Protect during construction with nonstaining kraft paper, and cover with a 

layer of untreated plywood where adjoining areas require construction work 
access. 
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Cleaning 
 

A. Clean stone as work progresses. Remove mortar, sealant, and stains before 
tooling joints. 

 
B. Final Cleaning: Clean stone as recommended by fabricator or stone producer. 
 

1. Clean all finished stonework with a mild detergent using a fiber brush. 
 
2. After cleaning, rinse with clean water. 
 
3. Do not use acid or other caustic materials. 

 
C. When cleaning is completed, remove temporary protection. 

 
 After the brick street pavers have been installed, the Contractor shall caulk, with half 
backer rod, the joint between the brick street and granite pavers. 
 
Brick Street Pavers 
 
 The Contractor shall place a 1" sand cushion under those areas where brick street 
pavers will be installed. The Contractor shall install the sand bedding as per the 
following specifications. 
 
A. Spread bedding sand evenly over base course and screed rails. Screed to 1 inch 

thickness, not exceeding 1½ inches in thickness, including variation in base course 
surface. 

 
1. Do not spread bedding sand beyond area to be covered by pavers the same 

day. Prior to re-commencement of work remove, replace and re-screed 
bedding sand not covered with pavers the previous work day. 

 
2. Do not disturb screeded sand. Re-screed disturbed bedding sand. 

 
B. Lay pavers in pattern(s) shown on Project Drawings. 
 

1. Lay full pavers first. 
 



Project 15-22 Construction Work page 8 of 10 
 

2. Mix pavers from at least two straps pallets to produce uniform color blends. 
Follow manufacturer’s recommendations for color blending. 

 
3. Place units by hand without using hammers. 

 
C. Provide 1/16 inch to 3/16 inch wide joints between pavers and fill with polymeric 

sand. 
 
D. Adjust pavers to form straight bond lines and appropriate joint widths. Maximum 

bond line variation shall be ± ½ inch over a 50 foot string line. 
 
E. Fill gaps at paved area edges with cut pavers. 
 

1. Cut pavers at edges as indicated on Contract Drawings with a double blade 
paver splitter or wet cut masonry saw. 

 
2. Cut pavers shall be no smaller than one-third of a whole paver [except where 

pattern is to be maintained and smaller pieces are surrounded by a full paver 
and field paver border course]. 

 
F. Do not permit traffic, including construction equipment, on pavers before initial 

compaction and joint filling. Disturbed areas of pavers should be taken up, the sand 
re-screeded and pavers relaid. 

 
G. Vibrate pavers into sand using a high frequency/low-amplitude plate compactor 

capable of 3,000 lbf to 5,000 lbf (13 to 22 kN) at a 75 to 100 Hz frequency. Protect 
pavers from chipping during compaction by using a plate compactor with a rubber 
matt, rubber rollers or other approved materials placed over pavers. Do not compact 
within 6 feet (2 m) of unrestrained edges. Remove cracked or damaged pavers and 
replace with new units. 

 
H. After pavers are fully settled and free from movement simultaneously spread, sweep 

and compact dry jointing sand into joints until they are completely filled and sand no 
longer falls into joints. 

 
I. Protect areas not covered with cut and compacted pavers with waterproof covering 

overnight. 
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J. Discontinue laying operations, align and compact pavers prior to work suspension 
when weather conditions are such that pavement performance may be 
compromised. 

 
K. On laying operations recommencement, verify acceptable setting bed condition 

before further pavers are laid. If water has entered bedding sand, remove pavers 
and saturated bedding sand, install unsaturated sand replace and compact pavers. 

 
L. Sweep excess sand from pavement when installation is complete. 
 
M. Allow excess joint sand to remain on surface to help protect pavers from damage 

from other trades. Sweep excess sand from pavement when directed by the Village. 
 
Field Quality Control 
 
 The Contractor shall meet or exceed the following specifications for the final brick 
street pavers' installation. 
 
A. Finished pavement surface shall not deviate more than ± 3/8 inch from specified 

elevations. 
 
B. Check final surface profile for conformance to Project Drawings. 
 
C. Pavement surface elevation shall be flush with adjacent construction. 
 
D. Maximum variation from a specified surface profile shall be ± 3/16 inch in 10 feet. 
 
E. Height difference between adjacent pavers shall not exceed 1/8 inch. 
 
Low Pressure Permeation Grouting 
 
 The grouting material shall be designed for stabilizing the underlying granular 
material sub-base under the crosswalks so as to inhibit further crosswalk settlement in 
the defined grout zones.  Prior to beginning the grouting operation, the Contractor shall 
provide to the Engineer for review and approval complete grout material specifications 
and grouting methods. 
 
 It shall be the Contractor’s responsibility to sufficiently stabilize the underlying 
backfill materials to inhibit future settlement of the defined grout zones. 
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 Although permeation grouting has been determined to be most appropriate method 
to stabilize the subgrade material, it shall be the Contractor’s responsibility to select the 
appropriate procedures and materials subject to the Village’s review and approval. 
 
 The Contractor shall provide a program to monitor lateral and vertical migration of 
the grout material in addition to monitoring the adjacent utilities and pavement surfaces 
for displacement.   
 
 It shall be the Contractor’s responsibility to monitor the grout migration and cease 
injection prior to the grout migrating from the design grout zone. Unless otherwise 
stipulated, the grouting will cease approximately 1 foot below the PCC base course. 
 
 It shall be the contractor’s responsibility to avoid damage to any subsurface utilities 
that are properly located both vertically and horizontally. 
 
 It shall be the contractor’s responsibility to provide proper traffic control. 
 
 The grout areas will be delineated by the Engineer.  The extent of the grouting 
operation should be enough to stabilize the underlying granular material under the 
proposed base course removal areas and one or two feet beyond. 
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Marion Street Crosswalk Improvements

All measurements, dimensions, and quantities shown on this page, on the 
plan drawings, and in the project specifications are approximate values for 

estimation purposes only.  The Contractor shall be solely and fully 
responsible for obtaining complete and accurate measurements, 

dimensions, and quantities in order to furnish and install the materials as 
specified on these plan drawings and in the project specifications.
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Looking north at crosswalks "I", "J", and "K" at the Marion Street and South Boulevard intersection



Looking east at crosswalk "A" on south leg of Marion St. at Lake St.
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All measurements, dimensions, and 
quantities shown on this plan drawing 
and in the project specifications are 
approximate values for estimation 
purposes only.  The Contractor shall 
be solely and fully responsible for 
obtaining complete and accurate 
measurements, dimensions, and 
quantities in order to furnish and install 
the materials as specified on these 
plan drawings and in the project 
specifications.
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Looking west at crosswalk "A" on south leg of Marion St. at Lake St.
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Looking north at crosswalk "I" on east leg of South Blvd. at Marion St.

All measurements, dimensions, and quantities shown
on this plan drawing and in the project specifications
are approximate values for estimation purposes only. 
The Contractor shall be solely and fully responsible for 
obtaining complete and accurate measurements, 
dimensions, and quantities in order to furnish and install
the materials as specified on these plan drawings and
in the project specifications.
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Looking south at crosswalk "I" on the east leg of South Blvd. at Marion St.
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Remove & Reset
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fill voids, solidify ground,

and prevent further
pavement settlement. No

mud-jacking.

All measurements, dimensions, and quantities shown
on this plan drawing and in the project specifications
are approximate values for estimation purposes only. 
The Contractor shall be solely and fully responsible for 
obtaining complete and accurate measurements, 
dimensions, and quantities in order to furnish and install
the materials as specified on these plan drawings and
in the project specifications.



Another sunken crosswalk paver in crosswalk "I" on east leg of South Blvd. at Marion St.
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Depressed paver stones in crosswalk "I" on east leg of South Blvd. at Marion St.
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Looking west at crosswalk "J" on south leg of Marion St. at South Blvd.

All measurements, dimensions, and quantities shown
on this plan drawing and in the project specifications 
are approximate values for estimation purposes only. 
The Contractor shall be solely and fully responsible for 
obtaining complete and accurate measurements, 
dimensions, and quantities in order to furnish and install 
the materials as specified on these plan drawings and 
in the project specifications.
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Looking west at crosswalk "J" on south leg of Marion St. at South Blvd.
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pavers) 
Remove & Reset
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before Bse Cse R&R to
fill voids, solidify ground,

and prevent further
pavement settlement. No

mud-jacking.

All measurements, dimensions, and quantities shown 
on this plan drawing and in the project specifications 
are approximate values for estimation purposes only. 
The Contractor shall be solely and fully responsible for 
obtaining complete and accurate measurements, 
dimensions, and quantities in order to furnish and install 
the materials as specified on these plan drawings and
in the project specifications.



Looking east at crosswalk "J" on the south leg of Marion St. at South Blvd.
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Looking at displaced paver stones in crosswalk "J" on south leg of Marion St. at South Blvd.
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Looking north at crosswalk "K" on west leg of South Blvd. at Marion St.

All measurements, dimensions, and quantities shown
on this plan drawing and in the project specifications 
are approximate values for estimation purposes only. 
The Contractor shall be solely and fully responsible for 
obtaining complete and accurate measurements, 
dimensions, and quantities in order to furnish and install 
the materials as specified on these plan drawings and 
in the project specifications.
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Looking south at crosswalk "K" on the west leg of South Blvd. at Marion St

K7'

15'

105 sf 
PCC Base Course 
Remove & Replace

153 sf 
Surface Course 

(brick and granite 
pavers) 

Remove & Reset

Low pressure grouting
before Bse Cse R&R to
fill voids, solidify ground,

and prevent further
pavement settlement. No

mud-jacking.
All measurements, dimensions, and quantities shown 
on this plan drawing and in the project specifications
are approximate values for estimation purposes only.
The Contractor shall be solely and fully responsible for 
obtaining complete and accurate measurements, 
dimensions, and quantities in order to furnish and install
the materials as specified on these plan drawings and 
in the project specifications.



Displaced paver stones in crosswalk "K" on west leg of South Blvd. at Marion St.
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View under paver stones in crosswalk on south leg of Marion St. at South Blvd.



Second view under paver stones in crosswalk on south leg of Marion St. at South Blvd.



Third view under paver stones in crosswalk on south leg of Marion St. at South Blvd.



View under paver stones in crosswalk on east leg of South Blvd. at Marion St.



Second view under paver stones in crosswalk on east leg of South Blvd. at Marion St.



NEW 12"x12"x3"
THERMAL CUT

GRANITE BANDING
ROCKVILLE WHITE

NEW 12"x24"x3" & 12"x12"x3"
GRANITE CROSSWALK

MESABI BLACK
DIAMOND 10 PAVER

NEW 12"x24"x3" & 12"x12"x3"
GRANITE CROSSWALK

MESABI BLACK
DIAMOND 10 PAVER

NEW 12"x12"x3"
THERMAL CUT

GRANITE BANDING
ROCKVILLE WHITE

NEW ± 3" LATEX MODIFIED
MORTAR SETTING BED

EXISTING 3"x9"x3"
PAVER BRICKS

TO BE REMOVED AND RESET

MAX 1/2" LATICRETE 254
PLATINUM THIN-SET

CAULKED W/ HALF BACKER ROD

± 9.57'

EXISTING ± 3" SAND CUSHION TO BE REMOVED
AND REPLACED WITH NEW SAND AS NECESSARY

1/8" ± 1/16" JOINTS FILLED
WITH POLYMERIC SAND

12" x 24" x 3" AND 12" x 12" x 3" GRANITE
MANUFACTURER = COLDSPRING
COLOR = MESABI BLACK
FINISH = DIAMOND 10
MORTARED IN PLACE
LAY IN RUNNING BOND
ON ± 3" MORTAR SETTING BED

12" x 12" x 3" THERMAL CUT
GRANITE PAVER

MANUFACTURER = COLDSPRING
COLOR = ROCKVILLE WHITE

FINISH = THERMAL
LAY IN RUNING BOND

ON 1/2" THIN-SET

AS NECESSARY

EXISTING 3"x9"x3"
PAVER BRICKS

TO BE REMOVED AND RESET
AS NECESSARY

SECTION   A - A
PROPOSED

OR APPROVED EQUAL

3/8" WIDE MORTARED JOINT, GROUTED TO 3/8" FROM
THE TOP, AND CAULKED WITH HALF BACKER RODPARGE COAT:

PORTLAND CEMENT
WITH LATICRETE 4237
OR APPROVED EQUAL

EXISTING BITUMINOUS
CONCRETE PAVEMENT

CAULKED W/ HALF BACKER ROD

EXISTING ± 7" P.C.C.
BASE COURSE EXISTING ± 7" P.C.C.

BASE COURSE
TO REMAIN

AT MARION AND LAKE

REMOVE EXISTING BLUESTONE PAVERS,
GRANITE PAVERS BANDINS, THIN-SET

AND MORTAR SETTING BED

12.500

W

W

W

W

W

W

W

W

W

W

W

W

W

W

W

W

W

W

W

W

B1B2 B2

B2 B2 B2

B2 B2

B3 B3

B3 B3

B3 B3

B1B2 B2

B2 B2 B2

B2 B2

B3 B3

B3 B3

B3 B3

B1B2 B2

B2 B2 B2

B2 B2

B3 B3

B3 B3

B3 B3

B1 = 12" x 12" x 3" MESABI BLACK
B2 = 12" x 24" x 3" MESABI BLACK
B3 = 12" x VARIES x 3" MESABI BLACK
W =  12" x 12" x 3" ROCKVILLE WHITE

±9.57'
±4.785' ±4.785'

All measurements, dimensions, and quantities
shown on this plan drawing and in the project
specifications are approximate values for
estimation purposes only.  The Contractor shall
be solely and fully responsible for obtaining
complete and accurate measurements,
dimensions, and quantities in order to furnish
and install the materials as specified on these
plan drawings and in the project specifications.

REMOVE EXISTING BLUESTONE & GRANITE PAVER
CROSSWALK AND REPLACE WITH ALL NEW

GRANITE PAVER CROSSWALK
PROPOSED GRANITE PAVER PATTERN

CENTER JOINT ON
ADJACENT PAVER

LAY IN RUNNING BOND



EXISTING BRICK PAVERS
P.C.C. PAVEMENT

EXISTING
BRICK

PAVERS

P.C.C. PAVEMENT

EXISTING BRICK PAVERS

SOUTH BLVD.

M
A
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T.
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VILL
AGE

 OFOAK PARK

0' 10' 20'

I

J

K

SURFACE COURSE REMOVE AND RESET
P.C.C. BASE COURSE REOVE & REPLACE

BELOW GROUND GROUTING

APPROXIMATE LOCATION AND SIZE OF CROSSWALK REPAIR AREAS
INCLUDING SURFACE COURSE REMOVE AND RESET,  P.C.C. BASE

COURSE REMOVE AND REPLACE,  AND BELOW GROUND GROUTING

EXISTING 12" x 12" x 3" ROCKVILLE
WHITE GRANITE PAVERS (TYPICAL)

EXISTING 12" x 24" x 3" OR 12" x 12" x 3"
MESABI BLACK GRANITE PAVERS (TYPICAL)

THE EXACT LIMITS OF THE REPAIR WORK WILL BE
DETERMINED IN THE FIELD BY THE ENGINEER
AND THE CONTRACTOR

THE CONTRACTOR SHALL AT ALL TIMES MAINTAIN
AT LEAST ONE DIRECTION OF MOTOR VEHICLE
TRAFFIC ON BOTH MARION STREET AND ON
SOUTH BOULEVARD.  THE CROSSWALK REPAIR
WORK SHALL BE PERFORMED IN SUCH A MANNER
OR IN STAGES SO THAT AT LEAST ONE DIRECTION
OF MOTOR VEHICLE TRAFFIC IS ALWAYS OPEN
FOR USE.



NEW 7" P.C.C.
BASE COURSE

NEW 7" P.C.C.
BASE COURSE

EXISTING P.C.C. BASE COURSE

EXISTING P.C.C.
BASE COURSE

EXISTING P.C.C.
BASE COURSE

EXISTING P.C.C. BASE COURSE

REMOVE AND RESET
GRANITE PAVERS AND
BRICKS PAVERS

EXISTING 12"x12"x3"
THERMAL CUT

GRANITE BANDING
ROCKVILLE WHITE

EXISTING 12"x24"x3" & 12"x12"x3"
GRANITE CROSSWALK

MESABI BLACK
DIAMOND 10 PAVER

EXISTING 12"x24"x3" & 12"x12"x3"
GRANITE CROSSWALK

MESABI BLACK
DIAMOND 10 PAVER

EXISTING 12"x12"x3"
THERMAL CUT

GRANITE BANDING
ROCKVILLE WHITE

NEW ± 3" LATEX MODIFIED
MORTAR SETTING BED

EXISTING 3"x9"x3"
PAVER BRICKS

TO BE REMOVED AND RESET

MAX 1/2" LATICRETE 254
PLATINUM THIN-SET

CAULKED W/ HALF BACKER ROD

THE WIDTH VARIES DEPENDING ON THE SIZE OF THE BASE COURSE REMOVEL & REPLACEMENT

EXISTING ± 3" SAND CUSHION TO BE REMOVED
AND REPLACED WITH NEW SAND AS NECESSARY

1/8" ± 1/16" JOINTS FILLED
WITH POLYMERIC SAND

12" x 24" x 3" AND 12" x 12" x 3" GRANITE
MANUFACTURER = COLDSPRING
COLOR = MESABI BLACK
FINISH = DIAMOND 10
MORTARED IN PLACE
LAY IN RUNNING BOND
ON ± 3" MORTAR SETTING BED

12" x 12" x 3" THERMAL CUT
GRANITE PAVER

MANUFACTURER = COLDSPRING
COLOR = ROCKVILLE WHITE

FINISH = THERMAL
LAY IN RUNING BOND

ON 1/2" THIN-SET

AS NECESSARY

EXISTING 3"x9"x3"
PAVER BRICKS

TO BE REMOVED AND RESET
AS NECESSARY

OR APPROVED EQUAL

3/8" WIDE MORTARED JOINT, GROUTED TO 3/8" FROM
THE TOP, AND CAULKED WITH HALF BACKER RODPARGE COAT:

PORTLAND CEMENT
WITH LATICRETE 4237
OR APPROVED EQUAL

CAULKED W/ HALF BACKER ROD

EXISTING ± 7" P.C.C.
BASE COURSE

All measurements, dimensions, and quantities
shown on this plan drawing and in the project
specifications are approximate values for
estimation purposes only.  The Contractor shall
be solely and fully responsible for obtaining
complete and accurate measurements,
dimensions, and quantities in order to furnish
and install the materials as specified on these
plan drawings and in the project specifications.

PROPOSED 7" P.C.C. CONCRETE BASE COURSE
(HIGH EARLY STRENGTH CONCRETE)

INTEGRAL 12" x ± 2-1/2"
CONCRETE CURB

(HEIGHT MAY VARY
DUE TO FIELD CONDITIONS)

EXISTING PAVEMENT

IF THE NEW 7" P.C.C. CONCRETE BASE COURSE
MUST BE PLACED IN TWO OR MORE POURS,
THEN THE CONTRACTOR SHALL TIE THE POURS
TOGETHER USING 1-1/4" x 18" DOWEL BARS AT
12" C-C.  IN ALL CASES, THE CONTRACTOR SHALL
TIE THE NEW 7" P.C.C. BASE COURSE TO THE
EXISTING ADJACENT P.C.C. BASE COURSE
USING 1-1/4" x 18" DOWEL BARS AT 12" C-C.

REMOVE EXISTING GRANITE PAVERS AND BRICK PAVERS AS NECESSARY
IN ORDER TO PERFORM LOW PRESSURE PERMEATION GROUTING AND REMOVE AND

REPLACE THE P.C.C. BASE COURSE.  THEN, RESET THE EXISTING GRANITE
PAVER AND BRICK PAVER SURFACE COURSE.

INTEGRAL 12" x ± 2-1/2"
CONCRETE CURB

(HEIGHT MAY VARY
DUE TO FIELD CONDITIONS)

PROPOSED CROSSWALK
REPAIR WORK AT THE

MARION ST. AND
SOUTH BLVD. INTERSECTION

FULL
DEPTH

SAWCUT
THROUGH

BASE COURSE

FULL
DEPTH
SAWCUT
THROUGH
BASE COURSE

IT SHALL BE THE CONTRACTOR’S RESPONSIBILITY
TO MONITOR THE GROUT MIGRATION AND CEASE
INJECTION PRIOR TO THE GROUT MIGRATING
FROM THE DESIGN GROUT ZONE. UNLESS
OTHERWISE STIPULATED, THE GROUTING WILL
CEASE APPROXIMATELY 1 FOOT BELOW THE
PCC BASE COURSE.







THE ACCURACY OF THE TYPICAL 
BRICK PAVING DETAIL SHALL BE 
VERIFIED BY THE CONTRACTOR

THE ACCURACY OF THE TYPICAL BRICK PAVING AT NEW 
ASPHALT SURFACE DETAIL SHALL BE VERIFIED BY THE 

CONTRACTOR



THE ACCURACY OF THE TYPICAL MORTARED 
GRANITE IN VEHICULAR AREA DETAIL SHALL 

BE VERIFIED BY THE CONTRACTOR

THE ACCURACY OF THE GRANITE 
CROSSWALK - PLAN DETAIL SHALL BE 

VERIFIED BY THE CONTRACTOR
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