

BB



BIDDERS NEED NOT RETURN THE ENTIRE PROPOSAL

Project Name: **Madison Street Improvements**

Project Number: **19-12**

Location: **MADISON STREET FROM HARLEM AVE TO AUSTIN BLVD
IN THE VILLAGE OF OAK PARK, ILLINOIS**

Submitted to the President and Board of Trustees

By: K-Five Construction Corp.
Contractor's Name

999 Oakmont Plaza Dr., Suite 200
Address

Westmont, IL 60559
City

Addendum # 1
19-12 Madison Street Improvements

October 26, 2018

Summary of updates.

1. Delete Item 49 60500050 REMOVING CATCH BASINS.

Add Item 51A 60500205 FILLING CATCH BASINS.

Catch basins shall be filled rather than removed, as is now called out in the removal plans.

Revised documents:

- Plans: Callouts on Removal Plans sheet 23 (REM-6) added; Summary of Quantities sheet 7 (SOQ-1) updated.
- Spec: no revisions.
- Proposal Pages: Page 9 updated.

2. Add Item 49 60500040 REMOVING MANHOLES.

Sewer structure removal callouts now shown in the removal plans. Quantity for REMOVING INLETS changed as well.

Revised documents:

- Plans: Callouts on Removal Plans sheets 23, 28 (REM-6, 11) added; Summary of Quantities sheet 7 (SOQ-1) updated.
- Spec: no revisions.
- Proposal Pages: Page 9 updated.

3. Delete Item 143 ZZZ03 PREFORMED THERMOPLASTIC CROSSWALK PAVEMENT MARKING.

This item has been eliminated. The curved crosswalks as detailed on Sht 66 shall be THERMOPLASTIC PAVEMENT MARKING - LINE 24".

Revised documents:

- Plans: Callouts on Pavement Marking and Signage sheets 49, 50, 52, 55, 58, 60, and 62 (PMK-2, 3, 5, 8, 11, 13, 15) updated, detail on Curved Crosswalk Pmnt Marking Layout sheet 66 (CWK-1) updated; Summary of Quantities sheets 8-9 (SOQ 2-3) updated.
- Spec: Page TOC-2 and SP-5 updated. Text from Page SP-122 deleted.
- Proposal Pages: Page 10 and 13 updated.

4. Add Item 143 X6700410 ENGINEER'S FIELD OFFICE, TYPE A (SPECIAL).

This item has been added to special provisions and pay items.

Revised documents:

- Plans: Summary of Quantities sheet 9 (SOQ-3) updated.
- Spec: Page TOC-2 and SP-122 text for Field Office added.
- Proposal Pages: Page 13 updated.

5. Remove duplicate versions of special provisions.

These excess pages should be eliminated.

Revised documents:

- Plans: no revisions.
- Spec: Table of Contents following Page SP – 159, and Special Provisions – Page 1 through Special Provisions – Page 137 deleted.
- Proposal Pages: no revisions.

6. Add maps showing locations of borings.

These maps have been added to the boring logs sheet.

Revised documents:

- Plans: Maps added to Boring Logs sheet 12 (BOR-1).
- Spec: no revisions.
- Proposal Pages: no revisions.

7. Add special provision for Item X7015005 CHANGEABLE MESSAGE SIGN.

This item has been added to special provisions.

Revised documents:

- Plans: no revisions.
- Spec: Page TOC-2 and SP-160 text for Changeable Message Sign added.
- Proposal Pages: no revisions.

All abandonment/removal/replacement of sewer system on south side of Madison between Oak Park and Euclid (N) shall be included in base bid.

DBE percentage is 11.7%.

The bid dated has not changed. Bid date is November 1, 2018.

Acknowledge the receipt of this addendum by signing the acknowledgement and emailing a copy to rbabinski@oak-park.us.


This addendum needs to be signed and included with the sealed bid.

Failure to properly acknowledge this addendum as noted above may result in disqualification of the associated bid.

END OF ADDENDUM NO. 1

I acknowledge the receipt of Addendum #1 for the above referenced project:

Signed:

Name 

Name of Company K-Five Construction Corporation

Addendum #2
19-12 Madison Street Improvements

October 31, 2018

Summary of updates.

1. **The bid dated has changed. The bid date is now 10:00 am Friday November 9, 2018.**
2. Village has no minimum DBE percentage.
3. Addendum #3 to be issued by the morning of November 6, 2018. The following is a general list of updates associated with Addendum #3.
 - a. Median removal from Oak Park Ave to Austin Blvd.
 - b. New pavement at median removal (Oak Park Ave to Austin Blvd).
 - c. New concrete pedestrian refuge islands at uncontrolled crossings of Madison St (Oak Park Ave to Austin Blvd).
 - d. Pavement marking and signage updates related to continuous two-way-left-turn-lane and floating parking lanes (Oak Park Ave to Austin Ave).
 - e. Construction duration revision for work to begin earlier in Spring 2019.
 - f. Items as noted in "Updates related to Bidders' questions" below.
 - g. Base Bid update showing Class C Patch in areas too narrow for HMA compaction.
 - h. TR&P (Spl)-Median Removal.

Updates related to Bidders' questions

- 420 ft – 24" cured-in-place pipe liner callout on plan sheet PRO-15 (and a bit on PRO-14) to be revised to 420 ft – 33" cured-in-place pipe liner. The 330 ft of 24" in the summary of quantities is a provisional item.
- Please note that there is a 44 ft section of 15" cured-in-place pipe liner that runs along the south side of Madison from approximately Sta. 179+90 to Sta. 180+34.
- Grouting of sewer laterals pay item/special provision now included as a "per each" pay item.
- Callout on PRO-15 for structure at Sta. 182+94 revised to Adj VV.
- Pay item 40603080 "HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N50" in schedule of quantities to be changed to 40603085 "HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N70".
- There are anticipated railroad tracks in the Alt B area, however there is no railroad track removal being shown. Railroad track removal is only anticipated in areas where there are proposed extension to the median.
- Median removal (as well as corresponding proposed HMA) from Sta. 140+38 to Sta. 141+92 is part of the base bid, not Alt B. This existing median is concrete, without median irrigation.
- Lump Sum items are in Base Bid, covering all alternates, except at Alt A [where TR&P (Spl)-Sewer Improvement is provided], and at Alt C (medians) [where TR&P (Spl)-Median is provided].

The bid dated has changed. Bid date is now **10:00 am Friday November 9, 2018**


Acknowledge the receipt of this addendum by signing the acknowledgement and emailing a copy to rbabinski@oak-park.us.

**This addendum needs to be signed and included with the sealed bid.
Failure to properly acknowledge this addendum as noted above may result in disqualification of the associated bid.**

END OF ADDENDUM NO. 2

I acknowledge the receipt of Addendum #2 for the above referenced project:

Name (Signed):



Name (printed):

Brent Bozeman

Name of Company:

K-Five Construction Corporation

Addendum #3
19-12 Madison Street Improvements

November 6, 2018

Summary of updates.

1. The following updates have resulted in revisions to the Plans – Summary of Quantities sheets 7-9 (SOQ-1 to SOQ-3) and the Proposal pages – Schedule of Prices. Those pay items that have been revised are noted on the Summary of Quantities sheets in the new “Addendum Number” column.
2. Alternate A consists of the cured-in-place pipe lining, as well as the associated grouting of sewer laterals and manhole restoration with shotcrete. Plans and schedule of prices have been revised to reflect this.
3. Alternate C has been added. **Alternate C is an Alternate Base Bid.** If the Village chooses to award the project, it may award Base Bid, or Base Bid + Alternate A, or Base Bid + Alternate B, or Base Bid + Alternate A + Alternate B, or Alternate C, or Alternate C + Alternate A, or Alternate C + Alternate B, or Alternate C + Alternate A + Alternate B.
4. Alternate C added. This alternate includes the removal of all the medians from Oak Park Ave to Austin Blvd to accommodate protected bike lanes.
Alternate C consists of the following:
 - Median removal from Oak Park Ave to Austin Blvd.
 - New pavement at locations where median has been removed (Oak Park Ave to Austin Blvd).
 - Continuous two-way-left-turn-lane at locations where median has been removed (Oak Park Ave to Austin Blvd).
 - Bike lane moved to be adjacent to curb, resulting in floating parking lanes.
 - Construction duration revision for work to begin earlier in Spring 2019.Revised documents:
 - Plans: New sheets for Alt-C Typical Sections, Alt-C Maintenance of Traffic Details, Alt-C Removal Plans, Alt-C Proposal Plans, and Alt-C Pavement Markings. Alt-C Signage Plans and Alt-C Traffic Signal Plans shall be provided with Construction Set, along with updates to the pavement marking plan.
 - Spec: Item 165 X0320586 Flexible Delineator special provision added.
 - Proposal Pages: see Item 1.
5. Edit “420 FT – 24” CURED-IN-PLACE PIPE LINER INCLUDED IN ALTERNATE A” callout.
Delete Item 106 X0326662 CURED-IN-PLACE PIPE LINER, 24”.

This callout on PRO-15 revised to "420 FT – 33" CURED-IN-PLACE PIPE LINER INCLUDED IN ALTERNATE A".

Revised documents:

- Plans: Callout on Proposed Plans sheet 47 (PRO-15) edited; see Item 1.
- Spec: no revisions.
- Proposal Pages: see Item 1.

6. Add item 106 X30272xx GROUTING OF SEWER LATERALS (UP TO 12 INCH DIAMETER)

Grouting of sewer laterals added as a "per each" pay item, and CURED-IN-PLACE PIPE LINER special provision revised.

Revised documents:

- Plans: see Item 1.
- Spec: SP-96 updated.
- Proposal Pages: see Item 1.

7. Edit callout at 182+94, 36 RT "MH TO BE CONSTRUCTED WITH SHOTCRETE".

This callout on PRO-15 revised to "ADJ VV".

Revised documents:

- Plans: Callout on Proposed Plans sheet 47 (PRO-15) edited; see Item 1.
- Spec: no revisions.
- Proposal Pages: see Item 1.

8. Delete Item 22 40603080 HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N50.

Add Item 22 40603085 HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N70.

All binder course shall have an Ndesign of N70.

Revised documents:

- Plans: see Item 1.
- Spec: no revisions.
- Proposal Pages: see Item 1.

9. Delete Item 24 40603365 HOT-MIX ASPHALT SURFACE COURSE, MIX "E", N70

Add Item 24 40603565 POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, MIX "E", N70

All mix "E" surface course shall be polymerized.

Revised documents:

- Plans: Legend on Proposed Plans sheets 33-47 (PRO-1 to PRO-15).
- Spec: no revisions.
- Proposal Pages: see Item 1.

10. Proposed Brick Pavers replaced with proposed sod/topsoil/fertilizers at the northwest and southwest corners of Cuyler Ave and Madison St.

Revised documents:

- Plans: see sheet 43 (PRO-11).

- Spec: no revisions.
- Proposal Pages: see Item 1.

11. Edit "MEDIAN REMOVAL" callout on REM-8.

This callout revised to "MEDIAN REMOVAL INCLUDED IN BASE BID".

Revised documents:

- Plans: Callout on Removal Plans sheet 25 (REM-8).
- Spec: no revisions.
- Proposal Pages: no revisions.

12. Edit proposed pavement at areas which are too narrow for compaction around median extensions.

Hatching and legend updated. Prepend "Aggregate Base Course, Type B 6'" with "PCC Base Course 7 1/2" – Poured Monolithically with CC&G/Median".

Item 164 35300210 PORTLAND CEMENT CONCRETE BASE COURSE 7 1/2" added.

Revised documents:

- Plans: Hatching and legend on Proposed Plans sheets 33-47 (PRO-1 to PRO-15).
- Spec: see Item 1.
- Proposal Pages: see Item 1.

13. Add Item 165 X0320586 FLEXIBLE DELINEATOR.

Add Item 166 ZZZ24 ABANDON IRRIGATION SYSTEM

Add Item 167 ZZZ25 TRAFFIC CONTROL AND PROTECTION (SPECIAL) – ALTERNATE C

Add Item 168 ZZZ26 SALVAGE MEDIAN MONUMENTS

Items required as part of Alternate C added.

Revised documents:

- Plans: see Item 1.
- Spec: see Item 1.
- Proposal Pages: see Item 1.

14. Add Item 168 CONCRETE MEDIAN SURFACE, 4 INCH.

Median along north frontage at Lombard Ave to Taylor Ave revised from CONCRETE MEDIAN, TYPE SB-6.12 to CONCRETE MEDIAN SURFACE, 4 INCH.

Revised documents:

- Plans: see Item 1.
- Spec: no revision.
- Proposal Pages: see Item 1.

15. The Village may allow Contractor to park equipment on their property. The Village will not allow the dumping/storing/stockpiling of debris/excavation spoils on their property.

16. Capital improvement contractors do not pay for water. With rented from W&S meter (deposit \$1,500) you can fill up from any hydrant. Also, Village have a station at hydrant here by PW building with the meter. All you need is a hose, connector and W&S Staff have to know your company.

17. The sewer video link now includes the videos of the 30" and 36" pipes.

18. Plans show sewer manhole numbers correlating to sewer videos in the proposed callouts. Manhole rims/inverts called out in removal plans (for Contractor's use in determining structure height).

The bid dated remains as per Addendum #2 - **10:00 am Friday November 9, 2018**

Acknowledge the receipt of this addendum by signing the acknowledgement and emailing a copy to rbabinski@oak-park.us.

This addendum needs to be signed and included with the sealed bid.

Failure to properly acknowledge this addendum as noted above may result in disqualification of the associated bid.

END OF ADDENDUM NO. 3

I acknowledge the receipt of Addendum #2 for the above referenced project:

Name (Signed):  _____

Name (printed): Brent Bozeman

Name of Company: K-Five Construction



Notice to Bidders

RETURN WITH BID

Time and Place of Opening of Bids

Sealed proposals for the improvement described below will be received at the Office of the Village Engineer, Monday through Friday, 8:30 A.M. to 4:00 P.M. at 201 South Boulevard, Oak Park, Illinois 60302 until **10:00 A.M. Friday, November 9, 2018** at which time the proposals shall be publicly opened and read.

Description of Work

Name: Madison Street Improvements

Location: Madison Street from Harlem Avenue to Austin Boulevard

Proposed Improvement: In general, the improvements consist of sewer replacement and rehabilitation using CIPP, sidewalk corner improvements, sidewalk and curb patching, traffic signal modifications, drainage structure adjustments, cold-milling of bituminous concrete, installation of hot-mix asphalt binder and surface courses, pavement markings, sign installation, and all appurtenant work thereto.

Bidders Instructions

1. Plans and proposal forms will be available in the Office of the Village Engineer, 201 South Boulevard, Oak Park, Illinois 60302 upon payment of **\$50.00** (non-refundable). No plans will be issued to prospective bidders after **4 P.M.** on the working day preceding the opening of bids. Proposals will not be accepted by the Village of Oak Park from Contractors who have failed to provide payment, if required, for obtaining proposal forms and have also failed to register with the Engineering Division of the Public Works Department as plan holders for this project.
2. At the bid opening, all proposals must be accompanied by a proposal guaranty in the amount of 5% of the bid amount. The proposal guaranty shall be in the form of a bid bond executed by a corporate surety company or a bank cashier's check.
3. The awarding authority reserves the right to waive technicalities and to reject any or all proposals as provided in Article 102.01 of the 2016 "Standard Specifications for

Road and Bridge Construction," prepared by the Illinois Department of Transportation.

4. The work to be performed pursuant to this Proposal is subject to the Illinois Prevailing Wage Act, 820 ILCS 130/0.01 et seq.
5. Bidders need not return the entire proposal when bids are submitted. Portions of the proposal that must be returned include the following:
 - a. Proposal Cover
 - b. Notice to Bidders
 - c. Contract Proposal (I)
 - d. Contract Schedule of Prices Form (II)
 - (1) Base Bid (2) Alternate A (3) Alternate B (4) Alternate B
 - e. Proposal Bid Bond (III) (if required)
 - f. Contractor's Certification (IV)
 - g. Tax Compliance Affidavit (V)
 - h. Fair Employment Practices Affidavit of Compliance (VI)
 - i. Village of Oak Park EEO Report (VII)
 - j. Participation Statement
 - SCHEDULE C: Village of Oak Park Letter of Intent From MBE/WBE to Perform as a Subcontractor, Supplier, and/or Consultant
 - SCHEDULE D: Village of Oak Park M.WBE Participation
 - k. Affidavit of Availability

Note: All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together to prevent loss when bids are processed.

By Order of

RETURN WITH BID

Bill McKenna, Village Engineer



I

Proposal

RETURN WITH BID

Proposal of K-Five Construction Corporation
999 Oakmont Plaza Drive, Suite 200, Westmont, Illinois 60559

for the 19-12 Madison Street Improvements as noted herein and the performance of all appurtenant work thereto.

1. The plans for the proposed work are those prepared by Christopher B. Burke Engineering, LTD on **October 17, 2018.**
2. The specifications referred to herein are those prepared by the Department of Transportation and designated as 2016 "Standard Specifications for Road and Bridge Construction" and the "Supplemental Specifications" there to, the "Standard Specifications for Water and Sewer Construction in Illinois", and the "Manual for Uniform Traffic Control Devices", adopted and in effect on the date of invitation of bids.
3. The undersigned agrees to accept, as part of the contract, the applicable Special Provisions indicated on the "Check Sheet for Supplemental Specifications and Recurring Special Provisions" contained in this proposal.
4. The undersigned agrees to complete the work by **November 15, 2019** unless additional time is granted in accordance with the specifications. The undersigned agrees to complete the work as noted
No work shall start prior to **March 4, 2019.**

This is a completion date with interim start and interim completion dates contract. The interim start date is **June 15, 2019**; work as stated the Core Safe Routes to School section below shall be started after **June 15, 2019.** The interim completion date is **August 17, 2019**; all work as stated in the Core Safe Routes to School section below shall be completed prior to **August 17, 2019.**

Core Safe Routes to Schools. Except for sewer improvements, Contractor shall not work from Station 14+00 to Station 157+50 (Home Ave/Madison St intersection to the Ridgeland Ave/Madison St intersection inclusive) prior to June 15, 2019. After June 15, 2019 Contractor shall construct (and corrected as needed as directed by Engineer) all sidewalk/ramp/median improvements and spot sidewalk repairs from Station 14+00 to Station 157+50 before **August 17, 2019.** The undersigned agrees to substantially complete the work within the Core Safe Routes to Schools within the noted timeframe unless additional time is granted in accordance with the specifications.

5. This project has alternate bids. All alternates shall be bid, or bid shall be rejected and returned.

The Village may award Base Bid, or Base Bid + Alternate A, or Base Bid + Alternate B, or Base Bid + Alternate A + Alternate B, or Alternate C, or Alternate C + Alternate A, or Alternate C + Alternate B, or Alternate C + Alternate A + Alternate B.

6. Accompanying this proposal is either a bid bond on the Village Bond form or a proposal guaranty check, complying with the specifications, made payable to the Village of Oak Park. The amount of the bid bond check is 590 (\$ _____), as calculated based on **Base Bid + Alternate A + Alternate B bid value.**
7. If this proposal is accepted and the undersigned fails to execute a contract and contract bond as required, it is hereby agreed that the Bid Bond or check shall be forfeited to the awarding authority.
8. Each pay item of each bid should have a unit price and a total price.
9. The unit price of each bid shall govern if no total price is shown or if there is a discrepancy between the results of unit price multiplied by the quantity.
10. If a unit price is omitted, the total price will be divided by the quantity in order to establish a unit price.
11. A bid will be declared unacceptable if neither a unit price nor a total price is shown.
12. The undersigned firm certifies that it has not been convicted of bribery or attempting to bribe an officer or employee of the State of Illinois, nor has the firm made an admission of guilt of such conduct which is a matter of record, nor has an official, agent, or employee of the firm committed bribery or attempted bribery on behalf of the firm and pursuant to the direction or authorization of a responsible official of the firm. The undersigned firm further certifies that it is not barred from bidding on this contract as a result of a conviction for the violation of State laws prohibiting bid-rigging or bid-rotating.
13. This Contract is subject to "An act regulating wages of laborers, mechanics, and other workers employed in any public works by the State, County, City or any other public body or any political subdivision or by anyone under contract for public works". (see Special Provision for details).

Special Note: The Prevailing Wage Act / Federal Requirements require maintaining and submitting Certified Payroll records monthly for all entities working on this project.

14. Proposal Guaranty Check:

Attach Cashier's Check or Certified Check Here

In the event that one proposal guaranty check is intended to cover two or more proposals, the amount must be equal to the sum of the proposal guaranties that would be required for each individual proposal.

If the proposal guaranty check is placed in another proposal; state below where it can be found.

The proposal guaranty check will be found in the proposal for: Village of Oak Park

Project 19-12 Madison Street Improvements

TOTAL BID AMOUNTS (summation of item totals which are the extension of the unit costs multiplied by the quantity)

The Village may award Base Bid, or Base Bid + Alternate A, or Base Bid + Alternate B, or Base Bid + Alternate A + Alternate B, or Alternate C, or Alternate C + Alternate A, or Alternate C + Alternate B, or Alternate C + Alternate A + Alternate B.

Four Million One Hundred Twenty Eight Thousand
Eight Hundred Forty Eight Dollars and Zero Cents (\$ 4,128,848.00)

Eight Hundred Eighteen Thousand Eight
Hundred Ninety Six Thirty
Dollars and Two Cents (\$ 818,896.32)

Four Hundred Three Thousand
Six Hundred Thirty Three
Dollars and Twenty Three Cents (\$403,633.23)

Four Million Two Hundred Eighty Thousand
Four Hundred Sixty Six Dollars and Zero Cents (\$ 4,280,466.00)

Note that item numbers span Base Bid, Alternate A Bid, Alternate B, and Alternate C Bid. Only items with quantities for the specific bid are shown in that bid. For all bids the unit price for item "ITEMS AS DIRECTED BY THE ENGINEER" shall be \$1.00.

BASE BID

ITEM NO.	Addendum No	CODED PAY ITEM NO.	DESCRIPTION	UNIT	BASE BID QUANTITY	UNIT PRICE	TOTAL PRICE
1		20100110	TREE REMOVAL (6 TO 15 UNITS DIAMETER)	UNIT	96	\$40.00	\$3,840.00
2		20100210	TREE REMOVAL (OVER 15 UNITS DIAMETER)	UNIT	40	\$50.00	\$2,000.00
3		20101200	TREE ROOT PRUNING	EACH	20	\$90.00	\$1,800.00
4		20101350	TREE PRUNING (OVER 10 INCH DIAMETER)	EACH	20	\$90.00	\$1,800.00
5		201xxxx	TREE PROTECTION - TEMPORARY FENCE	FOOT	1200	\$5.75	\$6,900.00
6		20200100	EARTH EXCAVATION	CU YD	226	\$41.50	\$9,379.00
7		20201200	REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL	CU YD	300	\$47.00	\$14,100.00
8		20800150	TRENCH BACKFILL	CU YD	75	\$47.00	\$3,525.00
9	A3	21101615	TOPSOIL FURNISH AND PLACE, 4"	SQ YD	1422	\$7.25	\$10,309.50
10		25000400	NITROGEN FERTILIZER NUTRIENT	POUND	24	\$10.00	\$240.00
11		25000500	PHOSPHORUS FERTILIZER NUTRIENT	POUND	24	\$10.00	\$240.00
12		25000600	POTASSIUM FERTILIZER NUTRIENT	POUND	24	\$10.00	\$240.00
13		25200100	SODDING	SQ YD	1281	\$14.00	\$17,934.00
14		25200200	SUPPLEMENTAL WATERING	UNIT	12	\$50.00	\$600.00
15		28000250	TEMPORARY EROSION CONTROL SEEDING	POUND	18	\$20.00	\$360.00
16		28000510	INLET FILTERS	EACH	132	\$25.00	\$3,300.00
17		31101100	SUBBASE GRANULAR MATERIAL, TYPE B	CU YD	204	\$30.50	\$6,222.00
18		35101582	AGGREGATE BASE COURSE, TYPE B 2"	SQ YD	3041	\$2.00	\$6,082.00
19	A3	35101800	AGGREGATE BASE COURSE, TYPE B 6"	SQ YD	1626	\$12.00	\$19,512.00
20	A3	40600290	BITUMINOUS MATERIALS (TACK COAT)	POUND	2687	\$8.88	\$23,860.56

ITEM NO.	Addendum No	CODED PAY ITEM NO.	DESCRIPTION	UNIT	BASE BID QUANTITY	UNIT PRICE	TOTAL PRICE
21	A3	40600827	POLYMERIZED LEVELING BINDER (MACHINE METHOD), IL-4.75, N50	TON	2300	\$114.00	\$262,200.00
22	A3	40603085	HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N70	TON	338	\$80.00	\$27,040.00
23	A3	40603365	HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N70	TON	3722	\$90.00	\$334,980.00
24	A3	40603565	POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, MIX "E", N70	TON	2501	\$105.00	\$262,605.00
25		42300400	PORTLAND CEMENT CONCRETE DRIVEWAY PAVEMENT, 8 INCH	SQ YD	44	\$68.00	\$2,992.00
26		42400200	PORTLAND CEMENT CONCRETE SIDEWALK 5 INCH	SQ FT	23643	\$6.00	\$141,858.00
27		44000100	PAVEMENT REMOVAL	SQ YD	2032	\$23.00	\$46,736.00
28		44000160	HOT-MIX ASPHALT SURFACE REMOVAL, 2 3/4"	SQ YD	51265	\$5.50	\$281,957.50
29		44000200	DRIVEWAY PAVEMENT REMOVAL	SQ YD	212	\$7.00	\$1,484.00
30		44000500	COMBINATION CURB AND GUTTER REMOVAL	FOOT	4348	\$5.00	\$21,740.00
31		44000600	SIDEWALK REMOVAL	SQ FT	21005	\$1.00	\$21,005.00
32		44003100	MEDIAN REMOVAL	SQ FT	545	\$2.50	\$1,362.50
33		44201341	CLASS C PATCHES, TYPE II, 9 INCH	SQ YD	513	\$75.00	\$38,475.00
34		44201345	CLASS C PATCHES, TYPE III, 9 INCH	SQ YD	1026	\$55.00	\$56,430.00
35		44201347	CLASS C PATCHES, TYPE IV, 9 INCH	SQ YD	2564	\$55.00	\$141,020.00
36		44300200	STRIP REFLECTIVE CRACK CONTROL TREATMENT	FOOT	41059	\$0.25	\$10,264.75
37		550B005X	COMBINED SEWERS, CLASS B, TYPE 1 12"	FOOT	24	\$160.00	\$3,840.00
38		550B007X	COMBINED SEWERS, CLASS B, TYPE 1 15"	FOOT	24	\$165.00	\$3,960.00
39		550B034X	COMBINED SEWERS, CLASS B, TYPE 2 12"	FOOT	24	\$160.00	\$3,840.00
40		550B036X	COMBINED SEWERS, CLASS B, TYPE 2 15"	FOOT	417	\$165.00	\$68,805.00
41		550B03XX	COMBINED SEWERS, CLASS B, TYPE 2 8"	FOOT	38	\$150.00	\$5,700.00

ITEM NO.	Addendum No	CODED PAY ITEM NO.	DESCRIPTION	UNIT	BASE BID QUANTITY	UNIT PRICE	TOTAL PRICE
42		5510050X	COMBINED SEWER REMOVAL 12"	FOOT	24	\$50.00	\$1,200.00
43		5510070X	COMBINED SEWER REMOVAL 15"	FOOT	16	\$50.00	\$800.00
44		60201105	CATCH BASINS, TYPE A, 4'-DIAMETER, TYPE 11 FRAME AND GRATE	EACH	3	\$6,800.00	\$20,400.00
45		60207905	CATCH BASINS, TYPE C, TYPE 11 FRAME AND GRATE	EACH	2	\$2,800.00	\$5,600.00
46		60218400	MANHOLES, TYPE A, 4'-DIAMETER, TYPE 1 FRAME, CLOSED LID	EACH	6	\$11,800.00	\$70,800.00
47		60236800	INLETS, TYPE A, TYPE 11 FRAME AND GRATE	EACH	2	\$1,600.00	\$3,200.00
48		60266600	VALVE BOXES TO BE ADJUSTED	EACH	10	\$400.00	\$4,000.00
49	A1	60500040	REMOVING MANHOLES	EACH	1	\$250.00	\$250.00
50	A1	60500060	REMOVING INLETS	EACH	3	\$100.00	\$300.00
51	A3	60500105	FILLING MANHOLES	EACH	3	\$300.00	\$900.00
52		60600605	CONCRETE CURB, TYPE B	FOOT	160	\$25.00	\$4,000.00
53		60603800	COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.12	FOOT	4337	\$25.00	\$108,425.00
54		60619600	CONCRETE MEDIAN, TYPE SB-6.12	SQ FT	1270	\$12.00	\$15,240.00
55		66900200	NON-SPECIAL WASTE DISPOSAL	CU YD	560	\$87.50	\$49,000.00
56		66900205	SPECIAL WASTE DISPOSAL	CU YD	16	\$165.00	\$2,640.00
57		66900450	SPECIAL WASTE PLANS AND REPORTS	L SUM	1	\$0.01	\$0.01
58		66900530	SOIL DISPOSAL ANALYSIS	EACH	12	\$0.01	\$0.12
59		67100100	MOBILIZATION	L SUM	1	\$250,000.00	\$250,000.00
60		70300100	SHORT TERM PAVEMENT MARKING	FOOT	40875	\$0.01	\$408.75
61		70300150	SHORT TERM PAVEMENT MARKING REMOVAL	SQ FT	19157	\$0.01	\$191.57
62		70300210	TEMPORARY PAVEMENT MARKING LETTERS AND SYMBOLS	SQ FT	222	\$0.01	\$2.22

ITEM NO.	Addendum No	CODED PAY ITEM NO.	DESCRIPTION	UNIT	BASE BID QUANTITY	UNIT PRICE	TOTAL PRICE
63		70300220	TEMPORARY PAVEMENT MARKING - LINE 4"	FOOT	8133	\$0.01	\$81.33
64		70300240	TEMPORARY PAVEMENT MARKING - LINE 6"	FOOT	300	\$0.01	\$3.00
65		70300260	TEMPORARY PAVEMENT MARKING - LINE 12"	FOOT	100	\$0.01	\$1.00
66		70300280	TEMPORARY PAVEMENT MARKING - LINE 24"	FOOT	7816	\$0.01	\$78.16
67		72000100	SIGN PANEL - TYPE 1	SQ FT	513	\$24.00	\$12,312.00
68		72000200	SIGN PANEL - TYPE 2	SQ FT	20	\$37.00	\$740.00
69		72400100	REMOVE SIGN PANEL ASSEMBLY - TYPE A	EACH	2	\$225.00	\$450.00
70		72400200	REMOVE SIGN PANEL ASSEMBLY - TYPE B	EACH	2	\$250.00	\$500.00
71		72400310	REMOVE SIGN PANEL - TYPE 1	SQ FT	4	\$50.00	\$200.00
72		78000100	THERMOPLASTIC PAVEMENT MARKING - LETTERS AND SYMBOLS	SQ FT	1018	\$0.74	\$753.32
73		78000200	THERMOPLASTIC PAVEMENT MARKING - LINE 4"	FOOT	14227	\$1.10	\$15,649.70
74		78000400	THERMOPLASTIC PAVEMENT MARKING - LINE 6"	FOOT	40829	\$1.47	\$60,018.63
75		78000500	THERMOPLASTIC PAVEMENT MARKING - LINE 8"	FOOT	24	\$2.20	\$52.80
76		78000600	THERMOPLASTIC PAVEMENT MARKING - LINE 12"	FOOT	3739	\$4.39	\$16,414.21
77	A1	78000650	THERMOPLASTIC PAVEMENT MARKING - LINE 24"	FOOT	8946	\$4.39	\$39,272.94
78		78001110	PAINT PAVEMENT MARKING - LINE 4"	FOOT	80	\$1.00	\$80.00
79		78001180	PAINT PAVEMENT MARKING - LINE 24"	FOOT	200	\$6.00	\$1,200.00
80		78100100	RAISED REFLECTIVE PAVEMENT MARKER	EACH	586	\$26.50	\$15,529.00
81		78300200	RAISED REFLECTIVE PAVEMENT MARKER REMOVAL	EACH	499	\$10.00	\$4,990.00
82		81028200	UNDERGROUND CONDUIT, GALVANIZED STEEL, 2" DIA.	FOOT	169	\$21.30	\$3,599.70
83		81400200	HEAVY-DUTY HANDHOLE	EACH	4	\$1,991.10	\$7,964.40

ITEM NO.	Addendum No	CODED PAY ITEM NO.	DESCRIPTION	UNIT	BASE BID QUANTITY	UNIT PRICE	TOTAL PRICE
84		85000200	MAINTENANCE OF EXISTING TRAFFIC SIGNAL INSTALLATION	EACH	7	\$1,330.60	\$9,314.20
85		87300010	GROUNDING EXISTING HANDHOLE FRAME AND COVER	EACH	8	\$175.90	\$1,407.20
86		87301255	ELECTRIC CABLE IN CONDUIT, SIGNAL NO. 14 7C	FOOT	774	\$2.00	\$1,548.00
87		87301305	ELECTRIC CABLE IN CONDUIT, LEAD-IN, NO. 14 1 PAIR	FOOT	558	\$1.60	\$892.80
88		87301900	ELECTRIC CABLE IN CONDUIT, EQUIPMENT GROUNDING CONDUCTOR, NO. 6 1C	FOOT	264	\$1.90	\$501.60
89		87501200	TRAFFIC SIGNAL POST, 16 FT.	EACH	4	\$1,231.20	\$4,924.80
90		87800100	CONCRETE FOUNDATION, TYPE A	FOOT	6	\$259.50	\$1,557.00
91		87900200	DRILL EXISTING HANDHOLE	EACH	4	\$322.70	\$1,290.80
92		88030050	SIGNAL HEAD, LED, 1-FACE, 3-SECTION, BRACKET MOUNTED	EACH	10	\$547.10	\$5,471.00
93		88030110	SIGNAL HEAD, LED, 1-FACE, 5-SECTION, MAST-ARM MOUNTED	EACH	4	\$960.00	\$3,840.00
94		88102717	PEDESTRIAN SIGNAL HEAD, LED, 1-FACE, BRACKET MOUNTED WITH COUNTDOWN TIMER	EACH	48	\$665.40	\$31,939.20
95		88200100	TRAFFIC SIGNAL BACKPLATE	EACH	16	\$248.60	\$3,977.60
96		88500100	INDUCTIVE LOOP DETECTOR	EACH	4	\$161.70	\$646.80
97		88600100	DETECTOR LOOP, TYPE I	FOOT	2517	\$13.90	\$34,986.30
98		88600700	PREFORMED DETECTOR LOOP	FOOT	373	\$24.20	\$9,026.60
99		88800100	PEDESTRIAN PUSH-BUTTON	EACH	24	\$343.50	\$8,244.00
100		89500100	RELOCATE EXISTING SIGNAL HEAD	EACH	6	\$283.20	\$1,699.20
101		89502300	REMOVE ELECTRIC CABLE FROM CONDUIT	FOOT	801	\$1.30	\$1,041.30
102		89502375	REMOVE EXISTING TRAFFIC SIGNAL EQUIPMENT	EACH	5	\$717.70	\$3,588.50
103		89502376	REBUILD EXISTING HANDHOLE	EACH	24	\$885.70	\$21,256.80
104		X0300019	REMOVE AND REINSTALL PARKING BLOCKS	EACH	7	\$65.00	\$455.00

ITEM NO.	Addendum No	CODING PAY ITEM NO.	DESCRIPTION	UNIT	BASE BID QUANTITY	UNIT PRICE	TOTAL PRICE
105		X0323378	CONCRETE PARKING BLOCKS	EACH	2	\$150.00	\$300.00
113		X0327980	PAVEMENT MARKING REMOVAL - WATER BLASTING	SQ FT	2475	\$0.01	\$24.75
114	A3	X0540000	BRICK PAVER WITH PCC BASE 4"	SQ FT	1921	\$12.70	\$24,396.70
115		X4240800	DETECTABLE WARNINGS (SPECIAL)	SQ FT	1307	\$42.00	\$54,894.00
116		X4400220	CURB / GUTTER REMOVAL AND REPLACEMENT	FOOT	5022	\$37.50	\$188,325.00
117	A3	X5509900	ABANDON AND FILL EXISTING STORM SEWER	FOOT	427	\$20.00	\$8,540.00
118		X7010216	TRAFFIC CONTROL AND PROTECTION (SPECIAL)	L SUM	1	\$229,418.29	\$229,418.29
119		X70103--	PEDESTRIAN TRAFFIC CONTROL AND PROTECTION	L SUM	1	\$22,000.00	\$22,000.00
120		X7015005	CHANGEABLE MESSAGE SIGN	CAL DAY	600	\$35.00	\$21,000.00
121		X7030005	TEMPORARY PAVEMENT MARKING REMOVAL	SQ FT	22191	\$0.01	\$221.91
122		X7030030	WET REFLECTIVE TEMPORARY TAPE TYPE III, 4 INCH	FOOT	15328	\$0.01	\$153.28
123		X7030040	WET REFLECTIVE TEMPORARY TAPE TYPE III, 6 INCH	FOOT	5110	\$0.01	\$51.10
124		X7280105	TELESCOPING STEEL SIGN SUPPORT (SPECIAL)	FOOT	1263	\$12.50	\$15,787.50
125		X8570215	FULL-ACTUATED CONTROLLER IN EXISTING CABINET	EACH	5	\$4,615.80	\$23,079.00
126		X8880015	PEDESTRIAN PUSH-BUTTON, NON-LATCHING	EACH	8	\$284.70	\$2,277.60
127		X8950114	MODIFY EXISTING CONTROLLER AND CABINET	EACH	2	\$1,946.30	\$3,892.60
128		XX001621	BRICK PAVER REMOVAL	SQ FT	2574	\$5.60	\$14,414.40
129		XX002258	STRUCTURES TO BE ADJUSTED	EACH	13	\$400.00	\$5,200.00
130		XX00225x	STRUCTURES TO BE ADJUSTED, SPECIAL	EACH	200	\$650.00	\$130,000.00
131		XX008085	PAINT PAVEMENT MARKING - SPECIAL	EACH	93	\$45.00	\$4,185.00
132		Z0003855	BICYCLE RACKS	EACH	10	\$1,000.00	\$10,000.00

ITEM NO.	Add endum No	CODED PAY ITEM NO.	DESCRIPTION	UNIT	BASE BID QUANTITY	UNIT PRICE	TOTAL PRICE
133		Z0007430	TEMPORARY SIDEWALK	SQ FT	2507	\$2.00	\$5,014.00
134		Z0013798	CONSTRUCTION LAYOUT	L SUM	1	\$50,000.00	\$50,000.00
135		Z0030850	TEMPORARY INFORMATION SIGNING	SQ FT	74	\$25.00	\$1,850.00
136		Z0033024	MAINTAIN EXISTING LIGHTING SYSTEM	L SUM	1	\$1,129.00	\$1,129.00
137		Z0033056	RE-OPTIMIZE TRAFFIC SIGNAL SYSTEM LEVEL 2	EACH	6	\$588.00	\$3,528.00
138		Z003306-	INDUCTIVE LOOP (BICYCLE) DETECTOR	EACH	12	\$361.60	\$4,339.20
139		Z0036800	PARKING METERS TO BE MOVED	EACH	12	\$300.00	\$3,600.00
140		Z0036900	PARKING METERS TO BE REMOVED	EACH	3	\$200.00	\$600.00
141		ZZZ01	SIDEWALK REMOVAL AND REPLACEMENT	SQ FT	5900	\$8.00	\$47,200.00
142		ZZZ02	PREFORMED THERMOPLASTIC BIKE CONTRAST PAVEMENT MARKING	SQ FT	11200	\$16.00	\$179,200.00
143	A1	X6700410	ENGINEER'S FIELD OFFICE, TYPE A (SPECIAL)	CAL MO	10	\$3,300.00	\$33,000.00
144		ZZZ04	PROTECTIVE COAT	SQ YD	4047	\$0.01	\$40.47
145		ZZZ05	PROJECT ID SIGN	EACH	12	\$320.00	\$3,840.00
147		ZZZ07	ITEMS AS DIRECTED BY THE ENGINEER	EACH	40000	\$1	\$40,000
148		ZZZ08	IRRIGATION SYSTEM MODIFICATIONS	SQ YD	141	\$125.00	\$17,625.00
149		ZZZ09	IRRIGATION SYSTEM FALL SHUT DOWN	L SUM	1	\$6,000.00	\$6,000.00
150		ZZZ10	IRRIGATION SYSTEM SPRING STARTUP	L SUM	1	\$6,000.00	\$6,000.00
151		ZZZ11	IRRIGATION SYSTEMS INSPECTION	L SUM	1	\$9,000.00	\$9,000.00
152		ZZZ12	SOLAR-POWERED FLASHING BEACON ASSEMBLY (COMPLETE)	EACH	8	\$8,667.00	\$69,336.00
153		ZZZ13	ORNAMENTAL GRASSES (BOUTELLOUA CURTIPENDULA - SIDE OATS GRAMA) #1 CONTAINER GROWN	EACH	951	\$19.00	\$18,069.00
154		ZZZ14	SHREDDED HARDWOOD BARK MULCH	SQ YD	155	\$15.00	\$2,325.00

ITEM NO.	Addendum No	CODED PAY ITEM NO.	DESCRIPTION	UNIT	BASE BID QUANTITY	UNIT PRICE	TOTAL PRICE
155		ZZZ15	MAINTENANCE OF ROADWAYS	MONTH	8	\$5,500.00	\$44,000.00
157		ZZZ17	ALLEY PAVEMENT REMOVAL	SQ YD	18	\$20.00	\$360.00
158		ZZZ18	HIGH-EARLY-STRENGTH PORTLAND CEMENT CONCRETE ALLEY PAVEMENT 9 INCH	SQ YD	20	\$80.00	\$1,600.00
159		ZZZ19	AS-BUILTS - UTILITIES	L SUM	1	\$3,000.00	\$3,000.00
160		ZZZ20	MIXTURE FOR CRACKS, JOINTS, AND FLANGEWAYS (SPECIAL)	TON	3	\$1,000.00	\$3,000.00
161		ZZZ21	WATER LINE LEAK DETECTION	L SUM	1	\$14,999.83	\$14,999.83
162		ZZZ22	RAILROAD TRACK REMOVAL	SQ YD	248	\$20.00	\$4,960.00
163		ZZZ23	FRAMES AND LIDS	EACH	6	\$400.00	\$2,400.00
164	A3	35300210	PORTLAND CEMENT CONCRETE BASE COURSE 7 1/2"	SQ YD	862	\$58.00	\$49,996.00
51A	A1	60500205	FILLING CATCH BASINS	EACH	2	\$500.00	\$1,000.00
168	A3	60618300	CONCRETE MEDIAN SURFACE, 4 INCH	SQ FT	1380	\$6.00	\$8,280.00
TOTAL BASE BID:						\$4,128,848.00	

Alternate A

ITEM NO.	Addendum No	CODED PAY ITEM NO.	DESCRIPTION	UNIT	Alternate A QUANTITY	UNIT PRICE	TOTAL PRICE
106	A3	X30272xx	GROUTING OF SEWER LATERALS (UP TO 12 INCH DIAMETER)	EACH	218	\$64.55	\$14,071.90
107		X0326663	CURED-IN-PLACE PIPE LINER, 30"	FOOT	807	\$193.65	\$156,275.55
108		X032666x	CURED-IN-PLACE PIPE LINER, 33"	FOOT	420	\$213.01	\$89,464.20
109		X0326664	CURED-IN-PLACE PIPE LINER, 36"	FOOT	1162	\$219.47	\$255,024.14
110		X0327785	CURED-IN-PLACE PIPE LINER, 12"	FOOT	335	\$79.61	\$26,669.35

ITEM NO.	Addendum No	CODED PAY ITEM NO.	DESCRIPTION	UNIT	Alternate A QUANTITY	UNIT PRICE	TOTAL PRICE
111		X0327786	CURED-IN-PLACE PIPE LINER, 15"	FOOT	1760	\$81.76	\$143,897.60
112		X032778x	SANITARY SEWER MAIN LINE SPOT REPAIR	FOOT	40	\$1,183.42	\$47,336.80
146	A3	ZZZ06	MANHOLE RESTORATION WITH SHOTCRETE	EACH	34	\$2,151.67	\$73,156.78
147		ZZZ07	ITEMS AS DIRECTED BY THE ENGINEER	EACH	13000	\$1	\$13,000
TOTAL Alternate A BID:						\$818,896.32	

Alternate B

ITEM NO.	Addendum No	CODED PAY ITEM NO.	DESCRIPTION	UNIT	Alternate B QUANTITY	UNIT PRICE	TOTAL PRICE
1		20100110	TREE REMOVAL (6 TO 15 UNITS DIAMETER)	UNIT	10	\$40.00	\$400.00
2		20100210	TREE REMOVAL (OVER 15 UNITS DIAMETER)	UNIT	20	\$50.00	\$1,000.00
3		20101200	TREE ROOT PRUNING	EACH	1	\$90.00	\$90.00
4		20101350	TREE PRUNING (OVER 10 INCH DIAMETER)	EACH	1	\$90.00	\$90.00
5		201xxxx	TREE PROTECTION - TEMPORARY FENCE	FOOT	180	\$5.75	\$1,035.00
6		20200100	EARTH EXCAVATION	CU YD	57	\$41.50	\$2,365.50
7		20201200	REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL	CU YD	100	\$47.00	\$4,700.00
8		20800150	TRENCH BACKFILL	CU YD	50	\$47.00	\$2,350.00
9	A3	21101615	TOPSOIL FURNISH AND PLACE, 4"	SQ YD	524	\$7.25	\$3,799.00
10		25000400	NITROGEN FERTILIZER NUTRIENT	POUND	10	\$10.00	\$100.00
11		25000500	PHOSPHORUS FERTILIZER NUTRIENT	POUND	10	\$10.00	\$100.00
12		25000600	POTASSIUM FERTILIZER NUTRIENT	POUND	10	\$10.00	\$100.00

ITEM NO.	Addendum No	CODED PAY ITEM NO.	DESCRIPTION	UNIT	Alternate B QUANTITY	UNIT PRICE	TOTAL PRICE
13		25200100	SODDING	SQ YD	524	\$14.00	\$7,336.00
14		25200200	SUPPLEMENTAL WATERING	UNIT	2	\$50.00	\$100.00
15		28000250	TEMPORARY EROSION CONTROL SEEDING	POUND	3	\$20.00	\$60.00
16		28000510	INLET FILTERS	EACH	13	\$25.00	\$325.00
18		35101582	AGGREGATE BASE COURSE, TYPE B 2"	SQ YD	327	\$2.50	\$817.50
19	A3	35101800	AGGREGATE BASE COURSE, TYPE B 6"	SQ YD	56	\$12.00	\$672.00
20	A3	40600290	BITUMINOUS MATERIALS (TACK COAT)	POUND	338	\$5.00	\$1,690.00
21	A3	40600827	POLYMERIZED LEVELING BINDER (MACHINE METHOD), IL-4.75, N50	TON	297	\$126.00	\$37,422.00
23	A3	40603365	HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N70	TON	792	\$90.00	\$71,280.00
26		42400200	PORTLAND CEMENT CONCRETE SIDEWALK 5 INCH	SQ FT	2938	\$7.50	\$22,035.00
27		44000100	PAVEMENT REMOVAL	SQ YD	74	\$25.00	\$1,850.00
28		44000160	HOT-MIX ASPHALT SURFACE REMOVAL, 2 3/4"	SQ YD	6674	\$8.75	\$58,397.50
29		44000200	DRIVEWAY PAVEMENT REMOVAL	SQ YD	48	\$8.75	\$420.00
30		44000500	COMBINATION CURB AND GUTTER REMOVAL	FOOT	552	\$6.25	\$3,450.00
31		44000600	SIDEWALK REMOVAL	SQ FT	3371	\$1.25	\$4,213.75
33		44201341	CLASS C PATCHES, TYPE II, 9 INCH	SQ YD	67	\$75.00	\$5,025.00
34		44201345	CLASS C PATCHES, TYPE III, 9 INCH	SQ YD	134	\$55.00	\$7,370.00
35		44201347	CLASS C PATCHES, TYPE IV, 9 INCH	SQ YD	334	\$55.00	\$18,370.00
36		44300200	STRIP REFLECTIVE CRACK CONTROL TREATMENT	FOOT	4976	\$0.25	\$1,244.00
44		60201105	CATCH BASINS, TYPE A, 4'-DIAMETER, TYPE 11 FRAME AND GRATE	EACH	2	\$6,800.00	\$13,600.00
45		60207905	CATCH BASINS, TYPE C, TYPE 11 FRAME AND GRATE	EACH	1	\$2,800.00	\$2,800.00

ITEM NO.	Addendum No	CODED PAY ITEM NO.	DESCRIPTION	UNIT	Alternate B QUANTITY	UNIT PRICE	TOTAL PRICE
46		60218400	MANHOLES, TYPE A, 4'-DIAMETER, TYPE 1 FRAME, CLOSED LID	EACH	4	\$10,800.00	\$43,200.00
48		60266600	VALVE BOXES TO BE ADJUSTED	EACH	6	\$400.00	\$2,400.00
52		60600605	CONCRETE CURB, TYPE B	FOOT	25	\$31.25	\$781.25
53		60603800	COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.12	FOOT	593	\$31.25	\$18,531.25
55		66900200	NON-SPECIAL WASTE DISPOSAL	CU YD	155	\$87.50	\$13,562.50
56		66900205	SPECIAL WASTE DISPOSAL	CU YD	4	\$165.00	\$660.00
115		X4240800	DETECTABLE WARNINGS (SPECIAL)	SQ FT	156	\$42.00	\$6,552.00
116		X4400220	CURB / GUTTER REMOVAL AND REPLACEMENT	FOOT	500	\$37.50	\$18,750.00
121		X7030005	TEMPORARY PAVEMENT MARKING REMOVAL	SQ FT	3598	\$0.01	\$35.98
129		XX002258	STRUCTURES TO BE ADJUSTED	EACH	2	\$400.00	\$800.00
130		XX00225x	STRUCTURES TO BE ADJUSTED, SPECIAL	EACH	8	\$650.00	\$5,200.00
139		Z0036800	PARKING METERS TO BE MOVED	EACH	1	\$300.00	\$300.00
140		Z0036900	PARKING METERS TO BE REMOVED	EACH	1	\$200.00	\$200.00
144		ZZZ04	PROTECTIVE COAT	SQ YD	500	\$0.01	\$5.00
147		ZZZ07	ITEMS AS DIRECTED BY THE ENGINEER	EACH	13000	\$1	\$13,000
160		ZZZ20	MIXTURE FOR CRACKS, JOINTS, AND FLANGEWAYS (SPECIAL)	TON	1	\$1,000.00	\$1,000.00
163		ZZZ23	FRAMES AND LIDS	EACH	2	\$400.00	\$800.00
164	A3	35300210	PORTLAND CEMENT CONCRETE BASE COURSE 7 1/2"	SQ YD	56	\$58.00	\$3,248.00
TOTAL Alternate B BID:						\$403,633.23	

Alternate C

ITEM NO.	Addendum No	CODED PAY ITEM NO.	DESCRIPTION	UNIT	Alternate C QUANTITY	UNIT PRICE	TOTAL PRICE
1		20100110	TREE REMOVAL (6 TO 15 UNITS DIAMETER)	UNIT	210	\$40.00	\$8,400.00
2		20100210	TREE REMOVAL (OVER 15 UNITS DIAMETER)	UNIT	378	\$50.00	\$18,900.00
3		20101200	TREE ROOT PRUNING	EACH	10	\$90.00	\$900.00
4		20101350	TREE PRUNING (OVER 10 INCH DIAMETER)	EACH	10	\$90.00	\$900.00
5		201xxxx	TREE PROTECTION - TEMPORARY FENCE	FOOT	900	\$5.75	\$5,175.00
6		20200100	EARTH EXCAVATION	CU YD	2483	\$41.50	\$103,044.50
7		20201200	REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL	CU YD	300	\$47.00	\$14,100.00
8		20800150	TRENCH BACKFILL	CU YD	75	\$47.00	\$3,525.00
9	A3	21101615	TOPSOIL FURNISH AND PLACE, 4"	SQ YD	1281	\$7.25	\$9,287.25
10		25000400	NITROGEN FERTILIZER NUTRIENT	POUND	24	\$10.00	\$240.00
11		25000500	PHOSPHORUS FERTILIZER NUTRIENT	POUND	24	\$10.00	\$240.00
12		25000600	POTASSIUM FERTILIZER NUTRIENT	POUND	24	\$10.00	\$240.00
13		25200100	SODDING	SQ YD	1281	\$14.00	\$17,934.00
14		25200200	SUPPLEMENTAL WATERING	UNIT	9	\$50.00	\$450.00
15		28000250	TEMPORARY EROSION CONTROL SEEDING	POUND	12	\$20.00	\$240.00
16		28000510	INLET FILTERS	EACH	132	\$25.00	\$3,300.00
17		31101100	SUBBASE GRANULAR MATERIAL, TYPE B	CU YD	204	\$30.50	\$6,222.00
18		35101582	AGGREGATE BASE COURSE, TYPE B 2"	SQ YD	3041	\$2.00	\$6,082.00
19	A3	35101800	AGGREGATE BASE COURSE, TYPE B 6"	SQ YD	4835	\$12.00	\$58,020.00

ITEM NO.	Addendum No	CODED PAY ITEM NO.	DESCRIPTION	UNIT	Alternate C QUANTITY	UNIT PRICE	TOTAL PRICE
20	A3	40600290	BITUMINOUS MATERIALS (TACK COAT)	POUND	2946	\$8.88	\$26,160.48
21	A3	40600827	POLYMERIZED LEVELING BINDER (MACHINE METHOD), IL-4.75, N50	TON	2303	\$114.00	\$262,542.00
22	A3	40603085	HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N70	TON	1887	\$80.00	\$150,960.00
23	A3	40603365	HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N70	TON	4143	\$90.00	\$372,870.00
24	A3	40603565	POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, MIX "E", N70	TON	2501	\$105.00	\$262,605.00
25		42300400	PORTLAND CEMENT CONCRETE DRIVEWAY PAVEMENT, 8 INCH	SQ YD	44	\$68.00	\$2,992.00
26		42400200	PORTLAND CEMENT CONCRETE SIDEWALK 5 INCH	SQ FT	23643	\$6.00	\$141,858.00
27		44000100	PAVEMENT REMOVAL	SQ YD	2032	\$23.00	\$46,736.00
28		44000160	HOT-MIX ASPHALT SURFACE REMOVAL, 2 3/4"	SQ YD	51265	\$5.50	\$281,957.50
29		44000200	DRIVEWAY PAVEMENT REMOVAL	SQ YD	212	\$7.00	\$1,484.00
30		44000500	COMBINATION CURB AND GUTTER REMOVAL	FOOT	8305	\$5.00	\$41,525.00
31		44000600	SIDEWALK REMOVAL	SQ FT	21005	\$1.00	\$21,005.00
32		44003100	MEDIAN REMOVAL	SQ FT	4548	\$2.50	\$11,370.00
33		44201341	CLASS C PATCHES, TYPE II, 9 INCH	SQ YD	513	\$75.00	\$38,475.00
34		44201345	CLASS C PATCHES, TYPE III, 9 INCH	SQ YD	1026	\$55.00	\$56,430.00
35		44201347	CLASS C PATCHES, TYPE IV, 9 INCH	SQ YD	2564	\$55.00	\$141,020.00
36		44300200	STRIP REFLECTIVE CRACK CONTROL TREATMENT	FOOT	41059	\$0.25	\$10,264.75
37		550B005X	COMBINED SEWERS, CLASS B, TYPE 1 12"	FOOT	24	\$160.00	\$3,840.00
38		550B007X	COMBINED SEWERS, CLASS B, TYPE 1 15"	FOOT	24	\$165.00	\$3,960.00
39		550B034X	COMBINED SEWERS, CLASS B, TYPE 2 12"	FOOT	24	\$160.00	\$3,840.00
40		550B036X	COMBINED SEWERS, CLASS B, TYPE 2 15"	FOOT	417	\$165.00	\$68,805.00

ITEM NO.	Addendum No	CODED PAY ITEM NO.	DESCRIPTION	UNIT	Alternate C QUANTITY	UNIT PRICE	TOTAL PRICE
41		550B03XX	COMBINED SEWERS, CLASS B, TYPE 2 8"	FOOT	38	\$150.00	\$5,700.00
42		5510050X	COMBINED SEWER REMOVAL 12"	FOOT	24	\$50.00	\$1,200.00
43		5510070X	COMBINED SEWER REMOVAL 15"	FOOT	16	\$50.00	\$800.00
44		60201105	CATCH BASINS, TYPE A, 4'-DIAMETER, TYPE 11 FRAME AND GRATE	EACH	3	\$6,800.00	\$20,400.00
45		60207905	CATCH BASINS, TYPE C, TYPE 11 FRAME AND GRATE	EACH	2	\$2,800.00	\$5,600.00
46		60218400	MANHOLES, TYPE A, 4'-DIAMETER, TYPE 1 FRAME, CLOSED LID	EACH	6	\$11,800.00	\$70,800.00
47		60236800	INLETS, TYPE A, TYPE 11 FRAME AND GRATE	EACH	2	\$1,600.00	\$3,200.00
48		60266600	VALVE BOXES TO BE ADJUSTED	EACH	10	\$400.00	\$4,000.00
49	A1	60500040	REMOVING MANHOLES	EACH	1	\$250.00	\$250.00
50	A1	60500060	REMOVING INLETS	EACH	3	\$100.00	\$300.00
51	A3	60500105	FILLING MANHOLES	EACH	3	\$300.00	\$900.00
52		60600605	CONCRETE CURB, TYPE B	FOOT	160	\$25.00	\$4,000.00
53		60603800	COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.12	FOOT	3284	\$25.00	\$82,100.00
55		66900200	NON-SPECIAL WASTE DISPOSAL	CU YD	560	\$87.50	\$49,000.00
56		66900205	SPECIAL WASTE DISPOSAL	CU YD	16	\$165.00	\$2,640.00
57		66900450	SPECIAL WASTE PLANS AND REPORTS	L SUM	1	\$0.01	\$0.01
58		66900530	SOIL DISPOSAL ANALYSIS	EACH	12	\$0.01	\$0.12
59		67100100	MOBILIZATION	L SUM	1	\$267,000.00	\$267,000.00
60		70300100	SHORT TERM PAVEMENT MARKING	FOOT	61312	\$0.01	\$613.12
61		70300150	SHORT TERM PAVEMENT MARKING REMOVAL	SQ FT	28735	\$0.01	\$287.35
62		70300210	TEMPORARY PAVEMENT MARKING LETTERS AND SYMBOLS	SQ FT	333	\$0.01	\$3.33

ITEM NO.	Addendum No	CODED PAY ITEM NO.	DESCRIPTION	UNIT	Alternate C QUANTITY	UNIT PRICE	TOTAL PRICE
63		70300220	TEMPORARY PAVEMENT MARKING - LINE 4"	FOOT	9540	\$0.01	\$95.40
64		70300240	TEMPORARY PAVEMENT MARKING - LINE 6"	FOOT	450	\$0.01	\$4.50
65		70300260	TEMPORARY PAVEMENT MARKING - LINE 12"	FOOT	150	\$0.01	\$1.50
66		70300280	TEMPORARY PAVEMENT MARKING - LINE 24"	FOOT	7816	\$0.01	\$78.16
67		72000100	SIGN PANEL - TYPE 1	SQ FT	513	\$24.00	\$12,312.00
68		72000200	SIGN PANEL - TYPE 2	SQ FT	20	\$37.00	\$740.00
69		72400100	REMOVE SIGN PANEL ASSEMBLY - TYPE A	EACH	2	\$225.00	\$450.00
70		72400200	REMOVE SIGN PANEL ASSEMBLY - TYPE B	EACH	2	\$250.00	\$500.00
71		72400310	REMOVE SIGN PANEL - TYPE 1	SQ FT	4	\$50.00	\$200.00
72		78000100	THERMOPLASTIC PAVEMENT MARKING - LETTERS AND SYMBOLS	SQ FT	1343	\$0.74	\$993.82
73		78000200	THERMOPLASTIC PAVEMENT MARKING - LINE 4"	FOOT	18768	\$1.10	\$20,644.80
74		78000400	THERMOPLASTIC PAVEMENT MARKING - LINE 6"	FOOT	53859	\$1.47	\$79,172.73
75		78000500	THERMOPLASTIC PAVEMENT MARKING - LINE 8"	FOOT	24	\$2.20	\$52.80
76		78000600	THERMOPLASTIC PAVEMENT MARKING - LINE 12"	FOOT	4933	\$4.39	\$21,655.87
77	A1	78000650	THERMOPLASTIC PAVEMENT MARKING - LINE 24"	FOOT	8946	\$4.39	\$39,272.94
78		78001110	PAINT PAVEMENT MARKING - LINE 4"	FOOT	80	\$1.00	\$80.00
79		78001180	PAINT PAVEMENT MARKING - LINE 24"	FOOT	200	\$6.00	\$1,200.00
80		78100100	RAISED REFLECTIVE PAVEMENT MARKER	EACH	773	\$26.50	\$20,484.50
81		78300200	RAISED REFLECTIVE PAVEMENT MARKER REMOVAL	EACH	499	\$10.00	\$4,990.00
82		81028200	UNDERGROUND CONDUIT, GALVANIZED STEEL, 2" DIA.	FOOT	169	\$21.30	\$3,599.70
83		81400200	HEAVY-DUTY HANDHOLE	EACH	4	\$1,991.10	\$7,964.40

ITEM NO.	Addendum No	CODED PAY ITEM NO.	DESCRIPTION	UNIT	Alternate C QUANTITY	UNIT PRICE	TOTAL PRICE
84		85000200	MAINTENANCE OF EXISTING TRAFFIC SIGNAL INSTALLATION	EACH	7	\$1,330.60	\$9,314.20
85		87300010	GROUNDING EXISTING HANDHOLE FRAME AND COVER	EACH	8	\$175.90	\$1,407.20
86		87301255	ELECTRIC CABLE IN CONDUIT, SIGNAL NO. 14 7C	FOOT	774	\$2.00	\$1,548.00
87		87301305	ELECTRIC CABLE IN CONDUIT, LEAD-IN, NO. 14 1 PAIR	FOOT	558	\$1.60	\$892.80
88		87301900	ELECTRIC CABLE IN CONDUIT, EQUIPMENT GROUNDING CONDUCTOR, NO. 6 1C	FOOT	264	\$1.90	\$501.60
89		87501200	TRAFFIC SIGNAL POST, 16 FT.	EACH	4	\$1,231.20	\$4,924.80
90		87800100	CONCRETE FOUNDATION, TYPE A	FOOT	6	\$259.50	\$1,557.00
91		87900200	DRILL EXISTING HANDHOLE	EACH	4	\$322.70	\$1,290.80
92		88030050	SIGNAL HEAD, LED, 1-FACE, 3-SECTION, BRACKET MOUNTED	EACH	10	\$547.10	\$5,471.00
93		88030110	SIGNAL HEAD, LED, 1-FACE, 5-SECTION, MAST-ARM MOUNTED	EACH	4	\$960.00	\$3,840.00
94		88102717	PEDESTRIAN SIGNAL HEAD, LED, 1-FACE, BRACKET MOUNTED WITH COUNTDOWN TIMER	EACH	48	\$665.40	\$31,939.20
95		88200100	TRAFFIC SIGNAL BACKPLATE	EACH	16	\$248.60	\$3,977.60
96		88500100	INDUCTIVE LOOP DETECTOR	EACH	4	\$161.70	\$646.80
97		88600100	DETECTOR LOOP, TYPE I	FOOT	2517	\$13.90	\$34,986.30
98		88600700	PREFORMED DETECTOR LOOP	FOOT	373	\$24.20	\$9,026.60
99		88800100	PEDESTRIAN PUSH-BUTTON	EACH	24	\$343.50	\$8,244.00
100		89500100	RELOCATE EXISTING SIGNAL HEAD	EACH	6	\$283.20	\$1,699.20
101		89502300	REMOVE ELECTRIC CABLE FROM CONDUIT	FOOT	801	\$1.30	\$1,041.30
102		89502375	REMOVE EXISTING TRAFFIC SIGNAL EQUIPMENT	EACH	5	\$717.70	\$3,588.50
103		89502376	REBUILD EXISTING HANDHOLE	EACH	24	\$885.70	\$21,256.80
104		X0300019	REMOVE AND REINSTALL PARKING BLOCKS	EACH	7	\$65.00	\$455.00

ITEM NO.	Addendum No	CODED PAY ITEM NO.	DESCRIPTION	UNIT	Alternate C QUANTITY	UNIT PRICE	TOTAL PRICE
105		X0323378	CONCRETE PARKING BLOCKS	EACH	2	\$150.00	\$300.00
113		X0327980	PAVEMENT MARKING REMOVAL - WATER BLASTING	SQ FT	3713	\$0.01	\$37.13
114	A3	X0540000	BRICK PAVER WITH PCC BASE 4"	SQ FT	1921	\$12.70	\$24,396.70
115		X4240800	DETECTABLE WARNINGS (SPECIAL)	SQ FT	1246	\$42.00	\$52,332.00
116		X4400220	CURB / GUTTER REMOVAL AND REPLACEMENT	FOOT	4622	\$37.50	\$173,325.00
117	A3	X5509900	ABANDON AND FILL EXISTING STORM SEWER	FOOT	427	\$20.00	\$8,540.00
119		X70103--	PEDESTRIAN TRAFFIC CONTROL AND PROTECTION	L SUM	1	\$22,000.00	\$22,000.00
120		X7015005	CHANGEABLE MESSAGE SIGN	CAL DAY	600	\$35.00	\$21,000.00
121		X7030005	TEMPORARY PAVEMENT MARKING REMOVAL	SQ FT	31488	\$0.01	\$314.88
122		X7030030	WET REFLECTIVE TEMPORARY TAPE TYPE III, 4 INCH	FOOT	22992	\$0.01	\$229.92
123		X7030040	WET REFLECTIVE TEMPORARY TAPE TYPE III, 6 INCH	FOOT	7664	\$0.01	\$76.64
124		X7280105	TELESCOPING STEEL SIGN SUPPORT (SPECIAL)	FOOT	1263	\$12.50	\$15,787.50
125		X8570215	FULL-ACTUATED CONTROLLER IN EXISTING CABINET	EACH	5	\$4,615.80	\$23,079.00
126		X8880015	PEDESTRIAN PUSH-BUTTON, NON-LATCHING	EACH	8	\$284.70	\$2,277.60
127		X8950114	MODIFY EXISTING CONTROLLER AND CABINET	EACH	2	\$1,946.30	\$3,892.60
128		XX001621	BRICK PAVER REMOVAL	SQ FT	2574	\$5.60	\$14,414.40
129		XX002258	STRUCTURES TO BE ADJUSTED	EACH	13	\$400.00	\$5,200.00
130		XX00225x	STRUCTURES TO BE ADJUSTED, SPECIAL	EACH	200	\$650.00	\$130,000.00
131		XX008085	PAINT PAVEMENT MARKING - SPECIAL	EACH	93	\$45.00	\$4,185.00
132		Z0003855	BICYCLE RACKS	EACH	10	\$1,000.00	\$10,000.00
133		Z0007430	TEMPORARY SIDEWALK	SQ FT	2507	\$2.00	\$5,014.00

ITEM NO.	Addendum No	CODED PAY ITEM NO.	DESCRIPTION	UNIT	Alternate C QUANTITY	UNIT PRICE	TOTAL PRICE
134		Z0013798	CONSTRUCTION LAYOUT	L SUM	1	\$50,000.00	\$50,000.00
135		Z0030850	TEMPORARY INFORMATION SIGNING	SQ FT	74	\$25.00	\$1,850.00
136		Z0033024	MAINTAIN EXISTING LIGHTING SYSTEM	L SUM	1	\$1,129.00	\$1,129.00
137		Z0033056	RE-OPTIMIZE TRAFFIC SIGNAL SYSTEM LEVEL 2	EACH	6	\$588.00	\$3,528.00
138		Z003306-	INDUCTIVE LOOP (BICYCLE) DETECTOR	EACH	12	\$361.60	\$4,339.20
139		Z0036800	PARKING METERS TO BE MOVED	EACH	12	\$300.00	\$3,600.00
140		Z0036900	PARKING METERS TO BE REMOVED	EACH	3	\$200.00	\$600.00
141		ZZZ01	SIDEWALK REMOVAL AND REPLACEMENT	SQ FT	5900	\$8.00	\$47,200.00
142		ZZZ02	PREFORMED THERMOPLASTIC BIKE CONTRAST PAVEMENT MARKING	SQ FT	11200	\$16.00	\$179,200.00
143	A1	X6700410	ENGINEER'S FIELD OFFICE, TYPE A (SPECIAL)	CAL MO	10	\$3,300.00	\$33,000.00
144		ZZZ04	PROTECTIVE COAT	SQ YD	4047	\$0.01	\$40.47
145		ZZZ05	PROJECT ID SIGN	EACH	12	\$320.00	\$3,840.00
147		ZZZ07	ITEMS AS DIRECTED BY THE ENGINEER	EACH	74000	\$1	\$74,000
149		ZZZ09	IRRIGATION SYSTEM FALL SHUT DOWN	L SUM	1	\$6,000.00	\$6,000.00
152		ZZZ12	SOLAR-POWERED FLASHING BEACON ASSEMBLY (COMPLETE)	EACH	8	\$8,667.00	\$69,336.00
154		ZZZ14	SHREDDED HARDWOOD BARK MULCH	SQ YD	39	\$15.00	\$585.00
155		ZZZ15	MAINTENANCE OF ROADWAYS	MONTH	8	\$5,500.00	\$44,000.00
157		ZZZ17	ALLEY PAVEMENT REMOVAL	SQ YD	18	\$20.00	\$360.00
158		ZZZ18	HIGH-EARLY-STRENGTH PORTLAND CEMENT CONCRETE ALLEY PAVEMENT 9 INCH	SQ YD	20	\$80.00	\$1,600.00
159		ZZZ19	AS-BUILTS - UTILITIES	L SUM	1	\$3,000.00	\$3,000.00
160		ZZZ20	MIXTURE FOR CRACKS, JOINTS, AND FLANGEWAYS (SPECIAL)	TON	3	\$1,000.00	\$3,000.00

ITEM NO.	Addendum No	CODED PAY ITEM NO.	DESCRIPTION	UNIT	Alternate C QUANTITY	UNIT PRICE	TOTAL PRICE
161		ZZZ21	WATER LINE LEAK DETECTION	L SUM	1	\$14,999.91	\$14,999.91
163		ZZZ23	FRAMES AND LIDS	EACH	6	\$400.00	\$2,400.00
164	A3	35300210	PORTLAND CEMENT CONCRETE BASE COURSE 7 1/2"	SQ YD	556	\$58.00	\$32,248.00
51A	A1	60500205	FILLING CATCH BASINS	EACH	2	\$500.00	\$1,000.00
165	A3	X0320586	FLEXIBLE DELINEATOR	EACH	1000	\$32.00	\$32,000.00
166	A3	ZZZ24	ABANDON IRRIGATION SYSTEM	L SUM	1	\$3,800.00	\$3,800.00
167	A3	ZZZ25	TRAFFIC CONTROL AND PROTECTION (SPECIAL) - ALTERNATE C	L SUM	1	\$41,532.82	\$41,532.82
168	A3	ZZZ26	SALVAGE MEDIAN MONUMENTS	EACH	8	\$1,100.00	\$8,800.00
168	A3	60618300	CONCRETE MEDIAN SURFACE, 4 INCH	SQ FT	1380	\$6.00	\$8,280.00
			TOTAL Alternate C BID:				\$4,280,466.00



III

RETURN WITH BID

Village of Oak Park, IL Proposal Bid Bond

WE K-Five Construction Corporation
as PRINCIPAL, and Continental Casualty Company as SURETY,
are held and firmly bound unto the Village of Oak Park, IL (hereafter referred to as "VOP") in the penal sum of 5% of the total bid price, or for the amount specified in Article 102.09 of the "Standard Specifications for Road and Bridge Construction" in effect on the date of invitation for bids. We bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly to pay to the VOP this sum under the conditions of this instrument.

WHEREAS THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH that, the said PRINCIPAL is submitting a written proposal to the VOP acting through its awarding authority for the construction of the work designated as the above section.

THEREFORE if the proposal is accepted and a contract awarded to the PRINCIPAL by the VOP for the above-designated section and the PRINCIPAL shall within fifteen (15) days after award enter into a formal contract, furnish surety guaranteeing the faithful performance of the work, and furnish evidence of the required insurance coverage, all as provided in the "Standard Specifications for Road and Bridge Construction" and applicable Supplemental Specifications, then this obligation shall become void; otherwise it shall remain in full force and effect.

IN THE EVENT the VOP determines the PRINCIPAL has failed to enter into a formal contract in compliance with any requirements set forth in the preceding paragraph, then the VOP acting through its awarding authority shall immediately be entitled to recover the full penal sum set out above, together with all court costs, all attorney fees, and any other expense of recovery.

IN TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by their respective officers this
1st day of November A.D. 20 18

PRINCIPAL

K-Five Construction Corporation
(Company Name)

(Company Name)

By: Robert G. Krug - President
(Signature & Title)

(Signature & Title)

(If PRINCIPAL is a joint venture of two or more contractors, the company names, and authorized signatures of each contractor must be affixed.)

SURETY

Continental Casualty Company
(Name of Surety)

Christine Eitel
(Signature of Attorney-in-Fact) Christine Eitel

STATE OF ILLINOIS,
COUNTY OF Cook

I, Ann Marie Waters, a Notary Public in and for said county, do hereby certify that Robert G. Krug & Christine Eitel

(Insert names of individuals signing on behalf of PRINCIPAL & SURETY.)

who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of PRINCIPAL and SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said instrument as their free and voluntary act for the uses and purposes therein set forth.

Given under my hand and notary seal this 1st day of November A.D. 20 18

NOTICE

- Improper execution of this form (i.e. missing signatures or seals or incomplete certification) will result in bid being declared irregular.
- If bid bond is used in lieu of proposal guaranty check, it must be on this form and must be submitted with bid.

My commission expires 7/5/2021

Ann Marie Waters
Notary Public
Ann Marie Waters



POWER OF ATTORNEY APPOINTING INDIVIDUAL ATTORNEY-IN-FACT

Know All Men By These Presents, That Continental Casualty Company, an Illinois insurance company, National Fire Insurance Company of Hartford, an Illinois insurance company, and American Casualty Company of Reading, Pennsylvania, a Pennsylvania insurance company (herein called "the CNA Companies"), are duly organized and existing insurance companies having their principal offices in the City of Chicago, and State of Illinois, and that they do by virtue of the signatures and seals herein affixed hereby make, constitute and appoint

William Cahill, Kimberly Sawicki, Karen A Ryan, Kimberly R Holmes, Leigh Ann Francis, Ann Marie Waters, Christine Eitel, Richard A Freebourn Jr, Individually

of Lisle, IL, their true and lawful Attorney(s)-in-Fact with full power and authority hereby conferred to sign, seal and execute for and on their behalf bonds, undertakings and other obligatory instruments of similar nature

- In Unlimited Amounts -


and to bind them thereby as fully and to the same extent as if such instruments were signed by a duly authorized officer of their insurance companies and all the acts of said Attorney, pursuant to the authority hereby given is hereby ratified and confirmed.

This Power of Attorney is made and executed pursuant to and by authority of the By-Law and Resolutions, printed on the reverse hereof, duly adopted, as indicated, by the Boards of Directors of the insurance companies.

In Witness Whereof, the CNA Companies have caused these presents to be signed by their Vice President and their corporate seals to be hereto affixed on this 16th day of February, 2018.



Continental Casualty Company
National Fire Insurance Company of Hartford
American Casualty Company of Reading, Pennsylvania


Paul T. Bruflat Vice President

State of South Dakota, County of Minnehaha, ss:

On this 16th day of February, 2018, before me personally came Paul T. Bruflat to me known, who, being by me duly sworn, did depose and say: that he resides in the City of Sioux Falls, State of South Dakota; that he is a Vice President of Continental Casualty Company, an Illinois insurance company, National Fire Insurance Company of Hartford, an Illinois insurance company, and American Casualty Company of Reading, Pennsylvania, a Pennsylvania insurance company described in and which executed the above instrument; that he knows the seals of said insurance companies; that the seals affixed to the said instrument are such corporate seals; that they were so affixed pursuant to authority given by the Boards of Directors of said insurance companies and that he signed his name thereto pursuant to like authority, and acknowledges same to be the act and deed of said insurance companies.



My Commission Expires June 23, 2021



J. Mohr Notary Public

CERTIFICATE

I, D. Johnson, Assistant Secretary of Continental Casualty Company, an Illinois insurance company, National Fire Insurance Company of Hartford, an Illinois insurance company, and American Casualty Company of Reading, Pennsylvania, a Pennsylvania insurance company do hereby certify that the Power of Attorney herein above set forth is still in force, and further certify that the By-Law and Resolution of the Board of Directors of the insurance companies printed on the reverse hereof is still in force. In testimony whereof I have hereunto subscribed my name and affixed the seal of the said insurance companies this 15th day of November, 2018



Continental Casualty Company
National Fire Insurance Company of Hartford
American Casualty Company of Reading, Pennsylvania


D. Johnson Assistant Secretary

Form F6853-4/2012

Go to www.cnasurety.com > Owner / Obligee Services > Validate Bond Coverage, if you want to verify bond authenticity.



IV

CONTRACTOR CERTIFICATIONS

- A. The undersigned hereby certifies that said vendor is not barred from bidding on the aforementioned contract as a result of a violation of either Section 33E-3 or 33E-4 of Article 33E of Chapter 38 of the Illinois Revised Statutes or Section 2-6-12 of the Oak Park - Village Code relating to "Bidding Requirements".
- B. The individual or entity making the foregoing proposal of bid certifies that he/she is not barred from contracting with the Village of Oak Park because of any delinquency in the payment of any tax administrated by the Department of Revenue unless the individual or entity is contesting, in accordance with procedures established by the appropriate revenue act, liability for the tax or the amount of the tax. The individual or entity making the proposal or bid understands that making a false statement regarding delinquency in taxes is a Class A misdemeanor and, in addition, voids the contract and allows the Municipality to recover all amounts paid to the individual or entity under the Contract in Civil action.
- C. The undersigned firm certifies that it has not been convicted of bribery or attempting to bribe an officer or employee of the State of Illinois and the Village of Oak Park, nor has the firm made an admission of guilt of such conduct which is a matter of record, nor has an official, agent, or employee of the firm committed bribery or attempted bribery on behalf of the firm and pursuant to the direction or authorization of a responsible official of the firm. The undersigned firm further certifies that it is not barred from bidding on this contract as a result of a conviction for the violation of State laws prohibiting bid-rigging or bid-rotating.
- D. The undersigned firm certifies that it is in compliance with House Bill 3337 which creates a Drug Free Workplace Act for Illinois with an effective date of January 1, 1992.

Organization Name

(Seal - If Corporation)

By: [Signature]
Authorized Signature Robert G. Krug, President

999 Oakmont Plaza Dr., Suite 200
Westmont, IL 60559

Address

630-257-5600

Telephone

Subscribed and sworn to before me this 1st day of November, 2018.



[Signature]
Notary Public

In the State of Illinois

My Commission Expires: 6/28/22

(Complete Applicable Paragraph Below)

(a) Corporation

The Vendor is a corporation, which operates under the legal name of

K-Five Construction Corp. and is organized and existing

under the laws of the State of Illinois.

The full names of its Officers are:

President Robert G. Krug

Secretary Robert W. Krug

Treasurer Josephine M. Krug

The corporation does have a corporate seal. (In the event that their proposal is executed by a person other than the President, attach hereto a certified copy of that section of Corporate By-Laws or other authorization by the Corporation that permits the person to execute the offer for the corporation.)

RETURN THIS PAGE WITH BID

- (b) Partnership
Name, Signature and Addresses of all Partners

The partnership does business under the legal name of

_____, which name is registered with
the office of _____ in the county of
_____.

- (c) Sole Proprietor
The Vendor is a Sole Proprietor whose full name is

_____. If the Vendor is operating under
a trade name, said trade name is _____,
which name is registered with the office of _____
in the county of _____.

Signed: _____
Sole Proprietor

Owner and / or Company Officer Information:

Please provide the Name, Social Security Number, Drivers License Number and State of Issuance of Company Owner and / or Officers.

Name	Title	SS#	Drivers License	State
George Krug Jr.	CEO	328-38-8856	K620-7795-2093	IL
Robert G. Krug	President	332-58-2161	K620-777-3116	IL
Jennifer Krug-McNaughton	VP	346-52-8667		IL
Robert W. Krug	Secretary	319-48-1044	K620-7795-2093	IL

RETURN THIS PAGE WITH BID

IV

CONTRACTOR'S CERTIFICATION

K-Five Construction Corp., as part of its proposal on a contract for
(name of contractor)

Madison Street Improvements to the Village of Oak Park, hereby
(general description of item(s) proposal on)

certifies that said contractor is not barred from proposing on the aforementioned contract as a result of a violation to either Section 33E-3 or 33E-4 of Article 33E of Chapter 38 of the Illinois Revised Statutes or Section 2-6-12 of the Oak Park Village Code relating to "Proposing Requirements".

By:  Robert G. Krug,
(Authorized Agent of Contractor) President

Subscribed and sworn to

before me this 1st day of
November, 2018.


Notary Public



RETURN THIS PAGE WITH BID

IV

CONTRACTOR'S CERTIFICATION (cont.)

K-Five Construction Corp., as part of its proposal on a contract for
(name of contractor)

Madison Street Improvements to the Village of Oak Park, hereby
(general description of item(s) proposal on)

certifies that said contractor is in compliance with House Bill 3337 which creates a Drug
Free Workplace Act for Illinois with an effective date of January 1, 1992.

By: 
(Authorized Agent of Contractor) Robert G. Krug,
President

Subscribed and sworn to

before me this 1st day of
November, 2018.


Notary Public




RETURN THIS PAGE WITH BID

V

TAX COMPLIANCE AFFIDAVIT

Robert G. Krug, being first duly sworn, deposes and
says: that he/she is President of
(partner, officer, owner, etc.)
K-Five Construction Corp.
(contractor)

The individual or entity making the foregoing proposal or proposal certifies that he/she is not barred from contracting with the Village of Oak Park because of any delinquency in the payment of any tax administered by the Department of Revenue unless the individual or entity is contesting, in accordance with the procedures established by the appropriate revenue act, liability for the tax or the amount of the tax. The individual or entity making the proposal or proposal understands that making a false statement regarding delinquency in taxes is a Class A Misdemeanor and, in addition, voids the contract and allows the municipality to recover all amounts paid to the individual or entity under the contract in civil action.


(Name of Contractor if the Contractor is an Individual) Robert G. Krug,
(Name of Partner if the Contractor is a Partnership) President
(Name of Officer if the Contractor is a Corporation)

The above statement must be subscribed and sworn to before a notary public.

Subscribed and sworn to this 1st day of November, 2018.


Notary Public



RETURN THIS PAGE WITH BID



Minority Business and Women Business Enterprises Requirements:

The Village of Oak Park in an effort to reaffirm its policy of non-discrimination, encourages and applauds the efforts of contractors and subcontractors in taking affirmative action and providing Equal Employment Opportunity without regard to race, religion, creed, color, sex, national origin, age, handicap unrelated to ability to perform the job or protected veteran's status.

Reporting Requirements:

The following forms must be completed in their entirety, notarized and included as part of the bid proposal document. Failure to respond truthfully to any question on this list or failure to cooperate fully with further inquiry by the Village of Oak Park will result in disqualification of your bid.

- VI. Fair Employment Practices Affidavit of Compliance
- VII. Village of Oak Park E.E.O. Report (2 Pages)

Disadvantaged Business Participation Reporting

In an effort to reaffirm its commitment to DBE participation the Village of Oak Park asks each general contractor bidding on Public Works Projects to report on their utilization of Minority and Women Business Enterprises. Please list the MBE/WBE companies working as sub-contractors and/or suppliers on the DBE participation statement included herewith. Feel free to make additional copies of this form if necessary and include with your bid.

VI

**FAIR EMPLOYMENT PRACTICES
AFFIDAVIT OF COMPLIANCE**

NOTE: Their affidavit must be executed and submitted with the signed proposal form. No proposals can be accepted by the Board of Trustees of the Village of Oak Park unless said affidavit is submitted concurrently with the proposal.


Robert G. Krug, being first duly sworn, deposes and says that
(name of person making the Affidavit)

President of K-Five Construction Corp. and that he/she
(Title or Office) (Name of Company)

has the authority to make the following affidavit; that he/she has the knowledge of the Village of Oak Park Ordinance relating to Fair Employment Practices and knows and understands the contents thereof; that he/she certifies hereby that K-Five Construction
(Name of

Corp. is an "Equal Opportunity Employer" as defined by Section 2000
company)

(E) of Chapter 21, Title 42 of the United States Code Annotated and Federal Executive Orders #11246 and #11375 which are incorporated herein by reference.


Robert G. Krug, President

Subscribed and sworn to before

me this 1st day of
November, 2018


Notary Public



RETURN THIS PAGE WITH BID

VII

VILLAGE OF OAK PARK E.E.O. REPORT

Please fill out the form completely. Failure to respond truthfully to any questions on their form, or failure to cooperate fully with further inquiry by the Village of Oak Park will result in disqualification of proposal. An incomplete form will disqualify your proposal. For assistance in completing this form, contact Village Engineer Bill McKenna at (708) 358-5722.

1. Vendor Name: K-Five Construction Corp.
2. Check here if your firm is:

<u> </u>	MBE
<u> </u>	WBE
<u> </u>	DBE
<u> X </u>	Non-MBE/WBE

**Note if your firm is an M/WBE please fill out the attached affidavit (copies of all certification letters must be included)*

3. What is the size of the firm's current stable work force?

<u>300</u>	Number of full-time employees
<u>2</u>	Number of part-time employees

4. Similar information will be requested of all subcontractors working on their contract. Forms will be furnished to the low responsible bidder or contractor with the notice of contract award, and these forms must be completed and submitted to the Village before the execution of the contract by the Village.

RETURN THIS PAGE WITH BID

**VII (Continued)
VILLAGE OF OAK PARK
EEO REPORT**

Vendor Name K-Five Construction Corp.
Total Employees 302

Job Categories	Total Employees	Total Males	Total Females	Males				Females				Total Minorities
				Black	Hispanic	American Indian & Alaskan Native	Asian & Pacific Islander	Black	Hispanic	American Indian & Alaskan Native	Asian & Pacific Islander	
Officials & Managers	11	8	3	0	0	0	0	0	0	0	0	0
Professionals	37	34	3	0	0	0	0	0	0	0	0	0
Technicians	20	20	0	2	0	0	12	0	0	0	0	14
Sales Workers	0	0	0	0	0	0	0	0	0	0	0	0
Office & Clerical	16	5	11	0	0	0	0	0	0	0	0	0
Semi-Skilled	88	83	5	0	15	0	0	0	0	0	0	15
Laborers	77	91	6	3	52	0	2	2	4	0	0	63
Service Workers	33	33	0	4	1	0	0	2	0	0	0	5
TOTAL	302	274	28	9	68	0	14	2	4	0	0	97
Management Trainees												
Apprentices												

This completed and notarized report must accompany your bid. It should be attached to your Affidavit of Compliance. Failure to include it with your bid will be disqualify you from consideration.


An EEO-1 Report may be submitted in lieu of this report.

Robert G. Krug, being first duly sworn, deposes and says that he/she is the President
(Name of Person Making Affidavit) (Title or Officer)
of K-Five Construction Corp. and that the above EEO Report information is true and accurate and is submitted with the intent that it
be relied upon. Subscribed and sworn to before me this 9th day of November, 2018.
[Signature] 11/9/2018
(Signature) (Date)

RETURN THIS PAGE WITH BID

Subscribed and Sworn before me on 11-9-2018

[Signature]



Participation Statement

(1) Instructions

Refer to: Minority and Women Business Enterprise Participation Program Vendor Handbook.

Submit: Schedule C and Schedule D with Bid Documents, see pages 23-26 of the Vendor Handbook).

SCHEDULE C:

**VILLAGE OF OAK PARK LETTER OF INTENT FROM MBE /WBE
TO PERFORM AS A SUBCONTRACTOR, SUPPLIER AND/OR CONSULTANT**

M/WBE Firm: Gayton Enterprises Contract #: 19-12 - Madison Street Improvements

Address: PO Box 277 City/State/Zip: Algonquin, IL 60102

Contact Person: Tom Gayton Phone: 847-857-8320 Fax: 847-594-6090

Certification Expiration Date: 11-15-21 Race/Gender: Hispanic

Will the M/WBE firm be subcontracting any of the performance of this contract to another firm?

☒ No ☐ Yes – Please attach explanation.

Proposed Subcontractor:

The undersigned M/WBE is prepared to provide the following Commodities and or Services for the above named Project/Contract:

Sweeping / Maintenance of Roadways

Indicate the **Total Dollar Amount**, the **Percentage**, and the **Terms of Payment** for the above-described Commodities/Services:

\$50,0000.00

(If more space is needed to fully describe the M/WBE Firm's proposed scope of work and/or payment schedule, attach additional sheets.)

Prime Bidder/Proposer declares and affirms that the facts and representations set forth herein are true and correct and no material facts have been omitted.

[Signature]
Signature (M/WBE)
Tom Gayton

Print Name
Gayton Enterprises LLC

Firm Name
11/9/2018

Date

[Signature]
Signature (Prime Bidder/Proposer)
Brent Bozeman

Print Name
K-Five Construction Corp.


Firm Name
11/9/18

Date

Subscribed and sworn before me this 9th day of November, 2018,

[Signature] (SEAL)
Signature of Notary Public

My Commission expires on 10-7-20



RETURN THIS PAGE WITH BID



DEPARTMENT OF PROCUREMENT SERVICES
CITY OF CHICAGO

FEB 8 2017

Thomas A. Gayton
Gayton Enterprises, LLC
2823 Waterfront Avenue
P.O. Box 7277
Algonquin, IL 60102

Dear Mr. Thomas A. Gayton:

We are pleased to inform you that **Gayton Enterprises, LLC** has been certified as a **Minority-Owned Business Enterprise ("MBE")** by the City of Chicago ("City"). This **MBE** certification is valid until **11/15/2021**; however your firm's certification must be revalidated annually. In the past the City has provided you with an annual letter confirming your certification; such letters will no longer be issued. As a consequence, we require you to be even more diligent in filing your **annual No-Change Affidavit 60 days** before your annual anniversary date.

It is now your responsibility to check the City's certification directory and verify your certification status. As a condition of continued certification during the five year period stated above, you must file an annual No-Change Affidavit. Your firm's **annual No-Change Affidavit** is due by **11/15/2017, 11/15/2018, 11/15/2019, and 11/15/2020**. Please remember, you have an affirmative duty to file your **No-Change Affidavit 60 days** prior to the date of expiration. Failure to file your annual No-Change Affidavit may result in the suspension or rescission of your certification.

Your firm's five year certification will expire on **11/15/2021**. You have an affirmative duty to file for recertification **60 days** prior to the date of the five year anniversary date. Therefore, you must file for recertification by **9/15/2021**.

It is important to note that you also have an ongoing affirmative duty to notify the City of any changes in ownership or control of your firm, or any other fact affecting your firm's eligibility for certification **within 10 days** of such change. These changes may include but are not limited to a change of address, change of business structure, change in ownership or ownership structure, change of business operations, gross receipts and or personal net worth that exceed the program threshold. Failure to provide the City with timely notice of such changes may result in the suspension or rescission of your

FEB 8 2017

Gayton Enterprises, LLC

Page 2 of 2

certification. In addition, you may be liable for civil penalties under Chapter 1-22, "False Claims", of the Municipal Code of Chicago.

Please note – you shall be deemed to have had your certification lapse and will be ineligible to participate as a **MBE** if you fail to:

- File your annual No-Change Affidavit within the required time period;
- Provide financial or other records requested pursuant to an audit within the required time period;
- Notify the City of any changes affecting your firm's certification **within 10 days** of such change; or
- File your recertification within the required time period.

Please be reminded of your contractual obligation to cooperate with the City with respect to any reviews, audits or investigation of its contracts and affirmative action programs. We strongly encourage you to assist us in maintaining the integrity of our programs by reporting instances or suspicions of fraud or abuse to the **City's Inspector General at chicagoinspectorgeneral.org, or 866-IG-TIPLINE (866-448-4754).**

Be advised that if you or your firm is found to be involved in certification, bidding and/or contractual fraud or abuse, the City will pursue decertification and debarment. In addition to any other penalty imposed by law, any person who knowingly obtains, or knowingly assists another in obtaining a contract with the City by falsely representing the individual or entity, or the individual or entity assisted is guilty of a misdemeanor, punishable by incarceration in the county jail for a period not to exceed six months, or a fine of not less than \$5,000 and not more than \$10,000 or both.

Your firm's name will be listed in the City's Directory of Minority and Women-Owned Business Enterprises in the specialty area(s) of:

NAICS Code(s):

561790 - Parking lot cleaning (e.g., power sweeping, washing) services

Your firm's participation on City contracts will be credited only toward **Minority-Owned Business Enterprise** goals in your area(s) specialty. While your participation on City contracts is not limited to your area of specialty, credit toward goals will be given only for work that is self-performed and providing a commercially useful function that is done in the approved specialty category.

Thank you for your interest in the City's Minority and Women-Owned Business Enterprise (MBE/WBE) Program.

Sincerely,



Rich Butler
First Deputy Procurement Officer
RB/sg



Unified Certification Program - Search

Contractor Details

[Browse F.A.Q. Sheet \(/UCP/Search/Help\)](#)

[Print](#)

**Gayton Enterprises
LLC**

Thomas A. Gayton
P. O. Box 7277
Algonquin, IL 60102

County: McHenry

Email: tgayton@gaytonenterprises.com

Phone: (847) 462-4060

Fax: (847) 594-6090

Categories: Miscellaneous, Supplier

NAICS

Specialty

327320-Ready-Mix Concrete	327320- SUPPLIER:
Manufacturing	CONCRETE
561790-Other Services to	561790- POWER
Buildings and Dwellings	SWEEPING & PARKING
	LOT MAINTENANCE

SCHEDULE C:

**VILLAGE OF OAK PARK LETTER OF INTENT FROM MBE /WBE
TO PERFORM AS A SUBCONTRACTOR, SUPPLIER AND/OR CONSULTANT**

M/WBE Firm: Walls Trucking Inc Contract #: 19-12 Madison St. Imp.

Address: 3606 N. Loma Ave City/State/Zip: Chicago IL 60641

Contact Person: JASON E. PARODIS Phone: 773-986-9700 Fax: 773-657-3731

Certification Expiration Date: 4-1-2019 Race/Gender: Hispanic / Male

Will the M/WBE firm be subcontracting any of the performance of this contract to another firm?

☒ No ☐ Yes - Please attach explanation.

Proposed Subcontractor:

The undersigned M/WBE is prepared to provide the following Commodities and or Services for the above named Project/Contract:

TRUCKING / HAULING

Indicate the Total Dollar Amount, the Percentage, and the Terms of Payment for the above-described Commodities/Services:

\$65,000.00

(If more space is needed to fully describe the M/WBE Firm's proposed scope of work and/or payment schedule, attach additional sheets.)

Prime Bidder/Proposer declares and affirms that the facts and representations set forth herein are true and correct and no material facts have been omitted.

JEP
Signature (M/WBE)

JASON E. PARODIS

Print Name

Walls Trucking Inc.

Firm Name

10-31-2018

Date

[Signature]
Signature (Prime Bidder/Proposer)

Drent Bozeman

Print Name

K-Five Construction Corp

Firm Name

11/9/18

Date


Subscribed and sworn before me this 9th day of November, 2018.

[Signature]
Signature of Notary Public

(SEAL)

My Commission expires on

10-7-20



RETURN THIS PAGE WITH BID

Certification: View[Certification List](#)[Submit Change Request](#)[Add Date Alert](#)**Vendor Information**

Business Name	Walls Trucking, Inc.
VendorID	20232024
Primary Owner's Name	Jason Edrei Paredes
Ethnic Group	Hispanic/Latino
Gender	Male

Certification Information

Certifying Agency	City of Chicago
Certification Type	MBE - Minority Business Enterprise
Effective Date	4/4/2018
Renewal Date	4/1/2019

Contact Information

Main Company Email	Paredesjason@comcast.net
Main Phone	773-986-9700
Main Fax	773-657-3731
Main Company Website	wallstruckingchicago.com

Addresses

Physical Address	3606 N. Luna Chicago, IL 60641
Mailing Address	3606 N. Luna Chicago, IL 60641

Business Capabilities

Business certified for	NAICS 484110 General freight trucking, local
Full Description of Capabilities/Products	NAICS 484110 General freight trucking, local
Commodity Codes	NAICS 484110 General freight trucking, local (More)

Owner Ethnicity and Gender

Ethnic Group	Hispanic/Latino
Gender	Male
DBE Ethnic Group	Hispanic American

Location

County	Cook (IL)
--------	-----------

Additional Information

SCHEDULE C:

**VILLAGE OF OAK PARK LETTER OF INTENT FROM MBE /WBE
TO PERFORM AS A SUBCONTRACTOR, SUPPLIER AND/OR CONSULTANT**

M/WBE Firm: Galaxy Underground Contract #: 19-12 Madison Street Imp
Address: 9233 Cherry Ave City/State/Zip: Franklin Park, IL 60131
Contact Person: Nick Ruggieri Phone: 847-455-8522 Fax: 847-455-8533
Certification Expiration Date: _____ Race/Gender: WBE/DBE

Will the M/WBE firm be subcontracting any of the performance of this contract to another firm?
☒ No ☐ Yes – Please attach explanation.
Proposed Subcontractor:

The undersigned M/WBE is prepared to provide the following Commodities and or Services for the above named Project/Contract:

Sewer/Underground

Indicate the **Total Dollar Amount**, the **Percentage**, and the **Terms of Payment** for the above-described Commodities/Services: \$ 353,000.00

(If more space is needed to fully describe the M/WBE Firm's proposed scope of work and/or payment schedule, attach additional sheets.)

Prime Bidder/Proposer declares and affirms that the facts and representations set forth herein are true and correct and no material facts have been omitted.


Domenica Ruggieri
Signature (M/WBE)
Domenica Ruggieri
Print Name
Galaxy Underground
Firm Name
11/9/18
Date

Brent Bozeman
Signature (Prime Bidder/Proposer)
Brent Bozeman
Print Name
K-Five Construction Corporation
Firm Name
11/9/18
Date


Subscribed and sworn before me this 9th day of November, 2018,

[Signature] (SEAL)
Signature of Notary Public

My Commission expires on 10-7-20



RETURN THIS PAGE WITH BID



Unified Certification Program - Search

[Contractor Details](#)[Browse F.A.Q. Sheet \(/UCP/Search/Help\)](#)[Print](#)

**Norridge Sewer &
Water Construction,
Inc. dba Galaxy
Underground Inc.**

Domenica Ruggieri
9233 Cherry Ave.
Franklin Park, IL 60131-
3009

County: Cook

Email: nica@galaxyunderground.com

Phone: (847) 455-8522

Fax: (847) 455-8533

Categories: Construction

NAICS

237130-Power and
Communication Line and
Related Structures
237990-Other Heavy and
Civil Engineering
Construction

Speciality

237130- UNDERGROUND
UTILITIES
237990- DRAINAGE

**SCHEDULE D:
VILLAGE OF OAK PARK
M/WBE PARTICIPATION AFFIDAVIT**

Contract #: 19-12 Madison Street Impr. Contract Value: \$4,128,848.00

Contact Person: Brent Bozeman Phone: 630-257-5600 Fax: 630-257-6788

Description of Commodities/Services to be provided by the Bidder/Proposer on this Contract:
Resurfacing of Madison Street.

Any questions regarding compliance with these requirements should be directed to:

Finance Department
The Village of Oak Park, 123 Madison Street, Oak Park, Illinois 60302
PHONE: 708.358.5460, FAX: 708.358.5105.

I, Robert G. Krug (print name) hereby agree to comply with and be bound by the provisions to submit, as part of this bid/proposal, a detailed M/WBE Participation Plan with and at the time and place of the submissions of this bid/proposal; that the M/WBE Participation Plan is an element of bidder/proposer responsiveness and responsibility; and are incorporated as part of the contract; that heirs, executors, and administrators or assigns and any other persons or entities claiming by or through the bidder/proposer including but not limited to insurance companies, bonding companies, or sureties are bound by this agreement; and do declare and affirm that, to the best of my knowledge, information and belief, the facts and representations set forth in this M/WBE Participation Affidavit are true and correct, and that no material facts have been omitted.


Signed [Signature]
K-Five Construction Corp.
Firm Name (Print)
630-257-5600 630-257-6788
Phone Fax

Robert G. Krug, President
Name and Title (Print)
999 Oakmont Plaza Dr. Suite 200, Westmont IL
Firm Address (Print) 60559.
City/State/Zip

SUBSCRIBED AND SWORN before me this 9th day of November, 2018,

[Signature]
Signature of Notary Public

(SEAL)



RETURN THIS PAGE WITH BID

**SCHEDULE D:
M/WBE PARTICIPATION AFFIDAVIT**

M/WBE firms may participate in the performance of this contract, either DIRECTLY or INDIRECTLY, as:
Prime Bidders/Proposers; Joint Venture Partners; Subcontractors; and/or Suppliers.

Name of M/WBE Firm: <u>Gayton Enterprises LLC</u>		Race / Gender: <u>Hispanic / male</u>
Address: <u>PO Box 277</u>		
City/State/Zip: <u>Algonquin IL 60102</u>		
Telephone No.: <u>847-857-8320</u>	Fax: <u>847-594-6090</u>	
Contact Person: <u>Thomas Gayton</u>		
Dollar Amount: \$ <u>50,000.00</u>	%	Schedule C attached? <input checked="" type="checkbox"/> Yes [] No
Description of Commodity/Service: <u>Sweeping / Maintenance of Roadway</u>		

Name of M/WBE Firm: <u>Walls Trucking</u>		Race / Gender: <u>Hispanic / male</u>
Address: <u>3606 N. Luna</u>		
City/State/Zip: <u>Chicago IL 60641</u>		
Telephone No.: <u>773-986-9700</u>	Fax: <u>773-657-3731</u>	
Contact Person: <u>Jason Parodes</u>		
Dollar Amount: \$ <u>65,000.00</u>	%	Schedule C attached? <input checked="" type="checkbox"/> Yes [] No
Description of Commodity/Service: <u>Trucking / Hauling</u>		

Name of M/WBE Firm: <u>Galaxy Underground</u>		Race / Gender:
Address: <u>9233 Cherry Ave</u>		
City/State/Zip: <u>Franklin Park IL 60131</u>		
Telephone No.: <u>847-455-8522</u>	Fax: <u>847-455-8533</u>	
Contact Person: <u>Nick Ruggieri</u>		
Dollar Amount: \$ <u>353,000.00</u>	%	Schedule C attached? <input checked="" type="checkbox"/> Yes [] No
Description of Commodity/Service: <u>Underground / Sewer</u>		

Total MBE \$	<u>\$115,000.00</u>	<u>2.8%</u>	%
Total WBE \$	<u>\$353,000.00</u>	<u>8.2%</u>	%
Grand Total MBE \$	<u>115,000.00</u>	<u>2.8%</u>	%
Grand Total WBE \$	<u>353,000.00</u>	<u>8.2%</u>	%

RETURN THIS PAGE WITH BID

The undersigned affirms that the foregoing statements are true and correct and include all material information necessary to identify and explain the terms and operations of our joint venture and the intended participation of each partner in the undertaking. Further, the undersigned covenants and agrees to provide to the Village of Oak Park current, complete and accurate information regarding actual joint venture work and the payment therefore, and any proposed changes in any provision of the joint venture agreement, and to permit the audit and examination of the books, records and files of the joint venture, or those of each partner relevant to the joint venture by authorized representatives of the Village of Oak Park.

Any material misrepresentation will be grounds for terminating any contract which may be awarded and for initiating action under federal and state laws concerning false statements.

Note: If after filing this Schedule B and before the completion of the joint venture's work on the project, there is any change in the information submitted, the joint venture must submit a revised version of this document to the Village of Oak Park either directly, or through the prime contractor if the joint venture is a subcontractor.

N/A
NO JV.

Name of MBE/WBE Partner Firm	<u>K-Five Construction Corp.</u> Name of non-MBE/WBE Partner Firm
Signature of Affiant	<u>[Signature]</u> Signature of Affiant
Name and Title of Affiant	<u>Robert G. Krug, President</u> Name and Title of Affiant
Date	<u>11-9-2018</u> Date


On this 9th day of November, 2018, the above signed officers Robert G. Krug,
(names of affiants)

personally appeared and, known to me are the persons described in the foregoing Affidavit, acknowledged that they executed the same in the capacity therein stated and for the purpose therein contained.

IN WITNESS WHEREOF, I hereunto set my hand and seal.

[Signature]
Signature of Notary Public

Commission Expires: 10-7-2020



RETURN THIS PAGE WITH BID



999 Oakmont Plaza Drive • Suite 200 • Westmont, IL 60559
(630) 257-5600 Fax (630) 257-6788
www.k-five.net

November 9, 2018

Local Municipality / City Engineer

RE: Affidavit of Availability

To Whom It May Concern:

Per the attached "Rules for Prequalification of Contractors and Issuance of Plans and Proposals" as published by the Illinois Department of Transportation ('IDOT'), Section 650.310, Item d), K-Five Construction Corporation hereby requests to forego the filing of an "Affidavit of Availability" based upon the "Super Unlimited" financial rating (d1) and "Unlimited" HMA Plant Mix rating (d2) as shown on the attached "Certificate of Eligibility".

This method of substitution for the "Affidavit of Availability" has been approved by IDOT's prequalification engineer and has been accepted by IDOT for contract lettings. The Unit Chief of Prequalification Services in IDOT (Springfield) Bureau of Construction is Frank Lowry. If there are any questions he can be reached at (217) 782-3413.

Sincerely,
K-Five Construction Corporation

A handwritten signature in dark ink, appearing to read 'Brent Bozeman', with a long horizontal line extending to the right.

Brent Bozeman
Project Estimator

Our Vision: The K-Five Construction family will be world-class innovative providers of infrastructure solutions, paving intimate relationships with customers and the industry through our valued employees.



Illinois Department of Transportation

**RULES FOR
PREQUALIFICATION OF CONTRACTORS,
AUTHORIZATION TO BID,
AND
SUBCONTRACTOR REGISTRATION**

44 IL. ADM.CODE SEC. 650

ADOPTED JULY 2, 1994

AMENDED May 8, 2008

- c) All remaining work categories are calculated by the secondary formula.

WR = PF X CP X 1.2 (Secondary Formula)

- d) The secondary formula does not utilize an equipment factor because of the immeasurable productive capacity of the equipment or plant facility; however, equipment must be owned by or leased to the applicant. See Section 650. Appendix A of this Part for a listing of equipment or plant facilities. The secondary formula includes a factor of 1.2 to provide a margin for growth.
- e) An applicant's capacity to perform may exceed the calculated equipment factor. This can occur by good management, efficiency and additional hours of work. When this occurs, the primary and advanced formulas will be replaced by the secondary formula.
- f) The work rating in any given category may not exceed the financial rating of the applicant.
- g) A work rating may be designated as "Illinois Work Only." This work rating indicates the dollar value of work which the applicant's own forces can perform within the State of Illinois in one construction season. This rating will be established by the Department if the applicant does work in more than one state or outside the continental United States and it would be impractical to verify all outstanding work.
- h) Prior to any consideration for establishing a work rating value, the applicant shall provide a list of all technical, supervisory and key personnel who would manage a project awarded by the Department. This list should include the individual's job title and number of years of construction experience. The Department may also require the submittal of resumes of the above individuals. Applicants prequalifying with the Department for the first time shall be required to submit resumes. Insufficient personnel may be justification for a reduction in the rating of a work category as determined by the primary, advanced or secondary formula. Hiring of additional personnel may be justification for an increase in the rating of a work category. Applicants without experienced personnel for a requested work category may be denied the rating.
- i) **Methods to Improve a Work Rating**
- 1) Hiring of additional personnel.
 - 2) Purchase, lease or rental of additional equipment.
 - 3) Completion of additional work.
- j) A contractor may request additional rating in a work category at any time during the prequalification period by submitting a revised application or supplemental information.

(Source: Amended at 24 Ill. Reg. 18775, effective December 7, 2000)

SUBPART B: AUTHORIZATION TO BID

Section 650.290 Advertising for Bids

The procedures for procuring contracts are set out in the Department's rules for contract procurement found at 44 Ill. Adm. Code 660. The procedures of this Subpart B govern the granting of authority to bid on contracts advertised for bids in the Transportation Bulletin in accordance with the Department's rules for contract procurement.

(Source: Amended at 24 Ill. Reg. 18775, effective December 7, 2000)

Section 650.300 Request for Authorization to Bid or Not for Bid Status

A Request for Authorization to Bid or Not for Bid Status (Form BD-124 INT) is published with the Transportation Bulletin. The Form BD-124 INT shall be used by contractors to request proposals and plans

on CD-ROM and to request formal authorization to bid on contracts advertised in the Transportation Bulletin. Anyone may obtain proposal forms and plans regardless of prequalification status. An Authorization to Bid must be granted in accordance with this Part before a prequalified contractor may submit a bid.

(Source: Amended at 30 Ill. Reg. 16373, effective October 10, 2006)

Section 650.310 Affidavit of Availability

- a) An Affidavit of Availability (Form BC-57) is attached to the Transportation Bulletin and must be submitted with a request for Authorizations to Bid. It is a sworn statement concerning the contractor's present and pending contract commitments. The contractor shall not omit or misrepresent its work outstanding. When the contractor has uncompleted or pending work as a party of a joint venture, the contractor's responsible portion of the work shall be shown. The affidavit shall be signed by an officer or director of a corporate contractor, and otherwise, an owner shall sign. The affidavit is not required when Authorization to Bid is not being requested. The affidavit shall include:
 - 1) The amount of all uncompleted work, by type, either as a principal or subcontractor together with the name of the agency under whose jurisdiction the work is being performed. All uncompleted work shall be based upon the engineer's or owner's most recent estimate.
 - 2) The commitment of equipment and personnel on a payroll or rental basis even though no formal contract exists.
 - 3) All work on which the contractor is the low bidder and which has not yet been awarded.
 - 4) A listing of all subcontractors and the value of work sublet.
- b) Prospective bidders shall notify the Department within two working days of any low bids pending award or contracts awarded after submission of the affidavit.
- c) Facsimiles of the affidavit will be accepted for analysis purposes. Authorization to Bid will not be issued without a correct, signed and notarized original affidavit in the Department's Central Bureau of Construction's possession by the cut-off date specified in the Transportation Bulletin.
- d) A contractor may request to forego filing an affidavit if it has a financial rating at either of the following levels. The Prequalification Section will grant such a request provided the contractor's existing contracts with the Department are not behind approved contract progress schedules and provided the most recent performance evaluation rating is not less than 6.0 in the performance factor calculation. (See Section 650.240 of this Part.)
 - 1) A financial rating of \$300 million.
 - 2) A financial rating of at least \$150 million or a Department calculated net worth of at least \$40 million, either in conjunction with two or more work ratings calculated to equal or exceed \$50 million each.

(Source: Amended at 24 Ill. Reg. 18775, effective December 7, 2000)

Section 650.315 Disclosure of Other Procurement Relationships

- a) Section 50-35(h) of the Illinois Procurement Code [30 ILCS 500/50-35(h)] requires that all bids of more than \$10,000 be accompanied by disclosure of all current or pending contracts, proposals, leases, or other ongoing procurement relationships the contractor has with any other unit of State government. This disclosure is required in addition to the financial interest disclosure provided at Section 650.80(d) of this Part.