



I

Cover

Project Name: Sidewalk Improvements

Project Number: 21-3

Location: VILLAGE OF OAK PARK, ILLINOIS
Various Locations throughout the Village


Submitted to the President and Board of Trustees

By: Schroeder & Schroeder, Inc.
Company Name

7306 Central Park
Address

Skokie, IL 60076
City

*By signing your name below, you recognize that work can only be carried out on **one side** of the street at a time in order to maintain American's with Disability Act (ADA) access on at least one side of the street at a time. No exceptions will be made so please plan schedule accordingly. The Contractor also agrees to 1) begin work **within 48 hours** of the noted start date and 2) provide crews who will be required to work on weekends (7AM-6PM) and possibly school holidays for locations near schools.*


Owner Name



RETURN WITH BID

Notice to Bidders

Time and Place of Opening of Bids

The Village of Oak Park --Office of the Village Engineer, 201 South Boulevard, Oak Park, Illinois 60302-- will receive electronic proposals until **10:00 A.M. Thursday July 1, 2021**. Bids will be received and accepted, and bid results posted via the electronic VirtuBid™ online bid service.

Description of Work

Name: Sidewalk Improvements

Location: **Various locations** throughout the Village of Oak Park

Proposed Improvement: Sidewalk angle cutting, removal and replacement of public/private sidewalk, combination curb and gutter, driveways, and PCC base course; pavement adjacent to curbs, adjustments to buffalo boxes, and drainage structures; appurtenant work thereto.

Bidders Instructions

1. Plans and proposal forms may be obtained via the electronic service starting on Thursday July 17th at 10:00a.m., which can be found at <https://www.oak-park.us/your-government/budget-purchasing/requests-proposals> or at www.questcdn.com under login using QuestCDN number **7879915** for a non-refundable charge of \$30.00. Contractors must purchase bid documents and be shown on the Bidder's Planholder List in order to bid. Bids received from contractors who are not in the Bidder's Planholder List will be rejected. The Village of Oak Park reserves the right to issue plans and specifications only to those contractors deemed qualified. All prospective bidders must prove they are pre-qualified by the Illinois Department of Transportation by providing a certificate of eligibility to the Engineering Division at which time a password will be issued for access to the online bid documents. No plans will be issued to prospective bidders after **4 P.M.** on the working day preceding the opening of bids. The electronic VirtuBid™ online bidding platform for this specific project will be opened approximately one week prior to the bid opening date.
2. At the bid opening, all proposals must be accompanied by a proposal guaranty in the amount of 5% of the bid amount. The proposal guaranty shall be in the form of a bid bond executed by a corporate surety company or a bank cashier's check.

3. If this proposal is accepted and the undersigned fails to execute an agreement and contract bond within ten (10) days after the Notice of Award, it is hereby agreed that the bid bond or check shall be forfeited to the Village.
4. The awarding authority reserves the right to waive technicalities and to reject any or all proposals as provided in Article 102.01 of the 2016 "Standard Specifications for Road and Bridge Construction," prepared by the Illinois Department of Transportation.
5. This project is financed with local Village funds and federal Community Development Block Grant (CDBG) funds and thus is subject to all federal rules, regulations and guidelines, including Davis-Bacon and Related Acts, Section 3, and Equal Opportunity requirements. Locally funded phases of the project are subject to the Illinois Prevailing Wage Act, 820 ILCS 130/0.01 et seq.
6. Bidders need not return the entire proposal when bids are submitted to the online electronic bidding service. Portions of the proposal that must be uploaded include the following:
 - a. Proposal Cover (I)
 - b. Contract Proposal and Proposal Guaranty Check (II)
 - c. Proposal Bid Bond (III) (if required)
 - d. Contractor's Certification (IV)
 - e. Tax Compliance Affidavit (V)
 - f. Fair Employment Practices Affidavit of Compliance (VI)
 - g. Village of Oak Park EEO Report (VII)
 - h. Participation Statement
 - SCHEDULE C: Village of Oak Park Letter of Intent From MBE/WBE to Perform as a Subcontractor, Supplier, and/or Consultant
 - SCHEDULE D: Village of Oak Park M.WBE Participation
 - Affidavit of Availability
7. Federal Guidelines Items # A to be followed as written below

In Addition to local funds, this project is financed with Federal Community Development Block Grant (CDBG) funds and this is subject to all federal rules, regulations and guidelines

Note: Proposal Guaranty Checks or Proposal Bid Bonds should be uploaded to the Qualification Information section of the online electronic bidding system.

By Order of

Bill McKenna, Village Engineer

RETURN WITH BID



II

Proposal

Proposal of Schroeder & Schroeder, Inc.

7306 Central Park, Skokie, IL 60076

for the project 20-3 Sidewalk Improvements as noted herein and the performance of all appurtenant work thereto.

1. The plans for the proposed work are those prepared by the Engineering Division of the Village of Oak Park, 201 South Boulevard, Oak Park, Illinois on **Thursday, June 17th, 2021.**
2. The specifications referred to herein are those prepared by the Department of Transportation and designated as 2016 "Standard Specifications for Road and Bridge Construction" and the "Supplemental Specifications" there to, the "Standard Specifications for Water and Sewer Construction in Illinois", and the "Manual for Uniform Traffic Control Devices", adopted and in effect on the date of invitation of bids.
3. The undersigned agrees to accept, as part of the contract, the applicable Special Provisions indicated on the "Check Sheet for Supplemental Specifications and Recurring Special Provisions" contained in this proposal.
4. The earliest the undersigned can begin work is two weeks AFTER the board approval date of Monday, July 19th 2021, on **Monday, August 2nd 2021.**
5. Approximately 1,350 SF of sidewalk identified as located around the elementary, middle, and high schools of Oak Park. To minimize disturbance, these areas are to be replaced before the schools scheduled start date of **August 16th 2021**, or on non-school days (weekends, holidays, or institution days).
6. The undersigned agrees to substantially complete all other work prior to **Friday, September 10th 2021**, with all punchlist items complete prior to **Friday, September 24th 2021**, unless additional time is granted in accordance with the specifications.
7. Accompanying this proposal is either a bid bond on the Village Bond form or a proposal guaranty check, complying with the specifications, made payable to the Village of Oak Park. The amount of the check is Bid Bond (\$ _____).
8. If this proposal is accepted and the undersigned fails to execute a contract and contract bond as required, it is hereby agreed that the Bid Bond or check shall be forfeited to the awarding authority.
9. Each pay item should have a unit price and a total price.
10. The unit price shall govern if no total price is shown or if there is a discrepancy between the results of unit price multiplied by the quantity.
11. If a unit price is omitted, the total price will be divided by the quantity in order to establish a unit price.

12. A bid will be declared unacceptable if neither a unit price nor a total price is shown.
13. The undersigned firm certifies that it has not been convicted of bribery or attempting to bribe an officer or employee of the State of Illinois, nor has the firm made an admission of guilt of such conduct which is a matter of record, nor has an official, agent, or employee of the firm committed bribery or attempted bribery on behalf of the firm and pursuant to the direction or authorization of a responsible official of the firm. The undersigned firm further certifies that it is not barred from bidding on this contract as a result of a conviction for the violation of State laws prohibiting bid-rigging or bid-rotating.
14. This Contract is subject to "An act regulating wages of laborers, mechanics, and other workers employed in any public works by the State, County, City or any other public body or any political subdivision or by anyone under contract for public works". (See Special Provision for details).

Special Note: Davis- Bacon and related Acts require maintain and submitting Certified Payroll records weekly for all entities working on this project.

15. Proposal Guaranty Check:

Attach Cashier's Check or Certified Check Here

In the event that one proposal guaranty check is intended to cover two or more proposals, the amount must be equal to the sum of the proposal guaranties that would be required for each individual proposal.

If the proposal guaranty check is placed in another proposal; state below where it can be found.

The proposal guaranty check will be found in the proposal for: Village of Oak Park

Project 21-3 Sidewalk Improvements

16. The undersigned submits herewith this schedule of prices covering the work to be performed under this contract:

SCHEDULE OF PRICES

For complete information covering these items, see IDOT specifications and Special Provisions

Item No.	SP	Code	Items	Unit	Quantity	Unit Price	Total
1	*		Sidewalk removal	SF	17100		
2	*		PCC Sidewalk 5"	SF	16500		
3	*		PCC sidewalk 7"	SF	600		
4	*		Concrete Parkway Walk Removal	SF	1300		
5	*		PCC Parkway Walk 5"	SF	1300		
6		44000200	Driveway removal	SY	5		
7		42300300	PCC driveway pavement 7"	SY	5		
8		44000500	Combination concrete curb & gutter removal	LF	100		
9	*		Combination conc. curb & gutter, Ty B-6.12	LF	100		
10		31101180	Sub-base granular material, 2" Type B	TON	70.54		
11		31101200	Sub-base granular material, 4" Type B	TON	0.39		
12		60255500	Frame and lid adjustment	EA	1		
13		60266600	Valve Boxes to be Adjusted	EA	1		
14	*		Parkway Restoration	SY	386		
15	*		Pavement Replacement- Base Course	SY	5.56		
16	*		Pavement Replacement- Surface Course	SY	5.56		
17	*		Traffic Control and Protection	LUMP	7500		
18	*		Detectable Warning	SF	40		
19	*		Protective Coat, single application	SY	2044.45		
20	*		Sidewalk Angle-Cutting Width 3' or lesser	EA	150		
21	*		Sidewalk Angle-Cutting Width greater than 3'	EA	100		
22	*		Parkway Restoration-Misc	SY	5		
23	*		Earth Excavation	CY	10		
24	*		Root Pruning	LF	100		

17. The undersigned further agrees that if awarded the contract for the sections contained in the following combinations, will perform the work in accordance with the requirements of each individual proposal for the multiple bids specified in the schedule below.

Schedule of Multiple Bids

Combination Letter	Sections Included in Combination	Total

Receipt of Addenda

<u>Addendum Number</u>	<u>Date Received</u>
None	



III

Village of Oak Park, IL

Proposal Bid Bond

RETURN WITH BID

WE _____ as PRINCIPAL, and _____ as SURETY,

are held and firmly bound unto the Village of Oak Park, IL (hereafter referred to as "VOP") in the penal sum of 5% of the total bid price, or for the amount specified in Article 102.09 of the "Standard Specifications for Road and Bridge Construction" in effect on the date of invitation for bids. We bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly to pay to the VOP this sum under the conditions of this instrument.

WHEREAS THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH that, the said PRINCIPAL is submitting a written proposal to the VOP acting through its awarding authority for the construction of the work designated as the above section.

THEREFORE if the proposal is accepted and a contract awarded to the PRINCIPAL by the VOP for the above-designated section and the PRINCIPAL shall within fifteen (15) days after award enter into a formal contract, furnish surety guaranteeing the faithful performance of the work, and furnish evidence of the required insurance coverage, all as provided in the "Standard Specifications for Road and Bridge Construction" and applicable Supplemental Specifications, then this obligation shall become void; otherwise it shall remain in full force and effect.

IN THE EVENT the VOP determines the PRINCIPAL has failed to enter into a formal contract in compliance with any requirements set forth in the preceding paragraph, then the VOP acting through its awarding authority shall immediately be entitled to recover the full penal sum set out above, together with all court costs, all attorney fees, and any other expense of recovery.

IN TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by their respective officers this

_____ day of _____ A.D. 20_____

PRINCIPAL

(Company Name)

(Company Name)

By: _____
(Signature & Title)

By: _____
(Signature & Title)

(If PRINCIPAL is a joint venture of two or more contractors, the company names, and authorized signatures of each contractor must be affixed.)

SURETY

(Name of Surety)

(Signature of Attorney-in-Fact)

STATE OF ILLINOIS,
COUNTY OF _____

I, _____, a Notary Public in and for said county, do hereby certify
that _____

(Insert names of individuals signing on behalf of PRINCIPAL & SURETY.)

who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of PRINCIPAL and SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said instrument as their free and voluntary act for the uses and purposes therein set forth.

Given under my hand and notary seal this _____ day of _____ A.D. 20_____

NOTICE

1. Improper execution of this form (i.e. missing signatures or seals or incomplete certification) will result in bid being declared irregular.
2. If bid bond is used in lieu of proposal guaranty check, it must be on this form and must be submitted with bid.

My commission expires _____

Notary Public



IV


Contractor's Certification

- A. The undersigned hereby certifies that said vendor is not barred from bidding on the aforementioned contract as a result of a violation of either Section 33E-3 or 33E-4 of Article 33E of Chapter 38 of the Illinois Revised Statutes or Section 2-6-12 of the Oak Park - Village Code relating to "Bidding Requirements".
- B. The individual or entity making the foregoing proposal of bid certifies that he/she is not barred from contracting with the Village of Oak Park because of any delinquency in the payment of any tax administrated by the Department of Revenue unless the individual or entity is contesting, in accordance with procedures established by the appropriate revenue act, liability for the tax or the amount of the tax. The individual or entity making the proposal or bid understands that making a false statement regarding delinquency in taxes is a Class A misdemeanor and, in addition, voids the contract and allows the Municipality to recover all amounts paid to the individual or entity under the Contract in Civil action.
- C. The undersigned firm certifies that it has not been convicted of bribery or attempting to bribe an officer or employee of the State of Illinois and the Village of Oak Park, nor has the firm made an admission of guilt of such conduct which is a matter of record, nor has an official, agent, or employee of the firm committed bribery or attempted bribery on behalf of the firm and pursuant to the direction or authorization of a responsible official of the firm. The undersigned firm further certifies that it is not barred from bidding on this contract as a result of a conviction for the violation of State laws prohibiting bid-rigging or bid-rotating.
- D. The undersigned firm certifies that it is in compliance with House Bill 3337 which creates a Drug Free Workplace Act for Illinois with an effective date of January 1, 1992.

RETURN THIS PAGE WITH BID

Organization Name

(Seal - If Corporation)



By: 
Authorized Signature

7306 Central Park, Skokie, IL 60076
Address

847-933-0526
Telephone

Subscribed and sworn to before me this 1st day of July, 2021.


Notary Public

In the State of Illinois.

My Commission Expires: 4/15/2024.



(Complete Applicable Paragraph Below)

(a) Corporation

The Vendor is a corporation, which operates under the legal name of

Schroeder & Schroeder, Inc. and is organized and existing

under the laws of the State of Illinois.

The full names of its Officers are:

President Chris Schroeder

Secretary Mary L. Brout

Treasurer Joseph V. Vrabel

The corporation does have a corporate seal. (In the event that their proposal is executed by a person other than the President, attach hereto a certified copy of that section of Corporate By-Laws or other authorization by the Corporation that permits the person to execute the offer for the corporation.)

RETURN THIS PAGE WITH BID

(b) Partnership

Name, Signature and Addresses of all Partners

The partnership does business under the legal name of

_____, which name is registered with
the office of _____ in the county of
_____.

(c) Sole Proprietor

The Vendor is a Sole Proprietor whose full name is

_____. If the Vendor is operating under
a trade name, said trade name is _____,
which name is registered with the office of _____
in the county of _____.

Signed: _____
Sole Proprietor

Owner and / or Company Officer Information:

Please provide the Name, Social Security Number, Drivers License Number and State of Issuance of Company Owner and / or Officers.

Name	Title	SS#	Drivers License	State
Chris Schroeder - President		XXX-XX-1847	S636-1105-9046	IL
Ignacio Torres - Vice-President		XXX-XX-7152	T620-4007-1217	IL
Joseph V. Vrabel - Treasurer		XXX-XX-2241	V614-4986-8012	IL
Mary L. Brount - Secretary		XXX-XX-9314	B653-5926-1701	IL

RETURN THIS PAGE WITH BID

IV

Contractor's Certification (Cont.)

Schroeder & Schroeder, Inc., as part of its proposal on a contract for
(name of contractor)

concrete flatwork to the Village of Oak Park, hereby

(general description of item(s) proposal on)

certifies that said contractor is not barred from proposing on the aforementioned contract as a result of a violation to either Section 33E-3 or 33E-4 of Article 33E of Chapter 38 of the Illinois Revised Statutes or Section 2-6-12 of the Oak Park Village Code relating to "Proposing Requirements".

By: 
(Authorized Agent of Contractor)

Subscribed and sworn to

before me this 1st day of

July, 2021.


Notary Public



RETURN THIS PAGE WITH BID

IV

Contractor's Certification (Cont.)

Schroeder & Schroeder, Inc., as part of its proposal on a contract for
(name of contractor)

concrete flatwork to the Village of Oak Park, hereby
(general description of item(s) proposal on)

certifies that said contractor is in compliance with House Bill 3337 which creates a Drug Free Workplace Act for Illinois with an effective date of January 1, 1992.

By: 
(Authorized Agent of Contractor)

Subscribed and sworn to

before me this 1st day of
July, 2021.


Notary Public



RETURN THIS PAGE WITH BID


V

Tax Compliance Affidavit

Chris Schroeder, being first duly sworn, deposes and
says: that he/she is President of
(partner, officer, owner, etc.)

Schroeder & Schroeder, Inc.
(contractor)

The individual or entity making the foregoing proposal or proposal certifies that he/she is not barred from contracting with the Village of Oak Park because of any delinquency in the payment of any tax administered by the Department of Revenue unless the individual or entity is contesting, in accordance with the procedures established by the appropriate revenue act, liability for the tax or the amount of the tax. The individual or entity making the proposal or proposal understands that making a false statement regarding delinquency in taxes is a Class A Misdemeanor and, in addition, voids the contract and allows the municipality to recover all amounts paid to the individual or entity under the contract in civil action.


(Name of Contractor if the Contractor is an Individual)
(Name of Partner if the Contractor is a Partnership)
(Name of Officer if the Contractor is a Corporation)

The above statement must be subscribed and sworn to before a notary public.

Subscribed and sworn to this 1st day of July, 2021.


Notary Public





RETURN THIS PAGE WITH BID

Minority Business and Women Business Enterprises Requirements:

The Village of Oak Park in an effort to reaffirm its policy of non-discrimination, encourages and applauds the efforts of contractors and subcontractors in taking affirmative action and providing Equal Employment Opportunity without regard to race, religion, creed, color, sex, national origin, age, handicap unrelated to ability to perform the job or protected veteran's status.

Reporting Requirements:

The following forms must be completed in their entirety, notarized and included as part of the bid proposal document. Failure to respond truthfully to any question on this list or failure to cooperate fully with further inquiry by the Village of Oak Park will result in disqualification of your bid.

- VI. Fair Employment Practices Affidavit of Compliance
- I. Village of Oak Park E.E.O. Report (2 Pages)

VI

Disadvantaged Business Participation Reporting

In an effort to reaffirm its commitment to DBE participation the Village of Oak Park asks each general contractor bidding on Public Works Projects to report on their utilization of Minority and Women Business Enterprises. Please list the MBE/WBE companies working as sub-contractors and/or suppliers on the DBE participation statement included herewith. Feel free to make additional copies of this form if necessary and include with your bid.

Fair Employment Practices Affidavit of Compliance

NOTE: Their affidavit must be executed and submitted with the signed proposal form. No proposals can be accepted by the Board of Trustees of the Village of Oak Park unless said affidavit is submitted concurrently with the proposal.

Chris Schroeder, being first duly sworn, deposes and says that
(name of person making the Affidavit)

President of Schroeder & Schroeder, Inc. and that he/she
(Title or Office) (Name of Company)

has the authority to make the following affidavit; that he/she has the knowledge of the Village of Oak Park Ordinance relating to Fair Employment Practices and knows and understands the contents thereof; that he/she certifies hereby that Schroeder & Schroeder, Inc.
(Name of

company) is an "Equal Opportunity Employer" as defined by Section 2000

(E) of Chapter 21, Title 42 of the United States Code Annotated and Federal Executive Orders #11246 and #11375 which are incorporated herein by reference.



Subscribed and sworn to before
me this 1st day of

July, 2021

Notary Public

RETURN THIS PAGE WITH BID



VII

Village of Oak Park EEO Report

Please fill out the form completely. Failure to respond truthfully to any questions on their form, or failure to cooperate fully with further inquiry by the Village of Oak Park will result in disqualification of proposal. An incomplete form will disqualify your proposal. For assistance in completing this form, contact Village Engineer Bill McKenna at (708) 358-5722.

1. Vendor Name: Schroeder & Schroeder, Inc.
2. Check here if your firm is:

<u> </u>	MBE
<u> </u>	WBE
<u> </u>	DBE
<u> X </u>	Non-MBE/WBE

**Note if your firm is an M/WBE please fill out the attached affidavit (copies of all certification letters must be included)*

3. What is the size of the firm's current stable work force?

<u> 50 </u>	Number of full-time employees
<u> 1 </u>	Number of part-time employees

4. Similar information will be requested of all subcontractors working on their contract. Forms will be furnished to the low responsible bidder or contractor with the notice of contract award, and these forms must be completed and submitted to the Village before the execution of the contract by the Village.

RETURN THIS PAGE WITH BID

**VII (Continued)
VILLAGE OF OAK PARK
EEO REPORT**

Vendor Name Schroeder & Schroeder, Inc.

Total Employees 50


Job Categories	Total Employees	Total Males	Total Females	Males				Females				Total Minorities
				Black	Hispanic	American Indian & Alaskan Native	Asian & Pacific Islander	Black	Hispanic	American Indian & Alaskan Native	Asian & Pacific Islander	
Officials & Managers	4	4			1							1
Professionals												
Technicians												
Sales Workers												
Office & Clerical	3		3									
Semi-Skilled	13	13			13							13
Laborers	28	28			28							28
Service Workers												
TOTAL	50	47	3		44							44
Management Trainees												
Apprentices	2	2			2							2

This completed and notarized report must accompany your bid. It should be attached to your Affidavit of Compliance. Failure to include it with your bid will be disqualify you from consideration.

An EEO-1 Report may be submitted in lieu of this report.

Chris Schroeder, being first duly sworn, deposes and says that he/she is the President (Title or Officer) of Schroeder & Schroeder, Inc. and that the above EEO Report information is true and accurate and is submitted with the intent that it be relied upon. Subscribed and sworn to before me this 1st day of July, 2021.

Mary L Brount (Signature) 7/1/2021 (Date)



RETURN THIS PAGE WITH BID

Participation Statement


(1) Instructions

Refer to: Minority and Women Business Enterprise Participation Program Vendor Handbook.

Submit: Schedule C and Schedule D with Bid Documents, see pages 23-26 of the Vendor Handbook).



Schroeder & Schroeder Inc.



CONCRETE CONTRACTORS
7306 CENTRAL PARK - SKOKIE, ILLINOIS 60076
PHONE 847-933-0526 • FAX 847-933-0528

July 1, 2021

Village of Oak Park
123 Madison Street
Oak Park, IL 60302

Re: Project 21-3, Sidewalk Improvements

To Whom It May Concern:

As this is a small concrete remove/replace job, without additional subcontractor items such as sewer or landscaping, Schroeder & Schroeder, Inc. will not be able to meet the minority requirements. We could typically get some minority participation by using minority trucking or material testing, but for this job we will not need extra trucks nor is material testing required by Schroeder & Schroeder, Inc. In order to remain competitive and be assured quality control and service, we must go with our regular material supplier, Prairie Materials.

If you have any questions, please do not hesitate to contact our office.

Sincerely,

Chris Schroeder
President

SCHEDULE C:
VILLAGE OF OAK PARK LETTER OF INTENT FROM MBE /WBE
TO PERFORM AS A SUBCONTRACTOR, SUPPLIER AND/OR CONSULTANT

M/WBE Firm: _____ Contract #: _____

Address: _____ City/State/Zip: _____

Contact Person: _____ Phone: _____ Fax: _____

Certification Expiration Date: _____ Race/Gender: _____

Will the M/WBE firm be subcontracting any of the performance of this contract to another firm?

[] No [] Yes – Please attach explanation.

Proposed Subcontractor:

The undersigned M/WBE is prepared to provide the following Commodities and or Services for the above named Project/Contract:

Indicate the **Total Dollar Amount**, the **Percentage**, and the **Terms of Payment** for the above-described Commodities/Services:

(If more space is needed to fully describe the M/WBE Firm's proposed scope of work and/or payment schedule, attach additional sheets.)

Prime Bidder/Proposer declares and affirms that the facts and representations set forth herein are true and correct and no material facts have been omitted.

_____ Signature (M/WBE)	_____ Signature (Prime Bidder/Proposer)
----------------------------	--

_____ Print Name	_____ Print Name
---------------------	---------------------

_____ Firm Name	_____ Firm Name
--------------------	--------------------

_____ Date	_____ Date
---------------	---------------

Subscribed and sworn before me this _____ day of _____, 20____,

(SEAL)

Signature of Notary Public

My Commission expires on _____

RETURN THIS PAGE WITH BID

**SCHEDULE D:
VILLAGE OF OAK PARK
M/WBE PARTICIPATION AFFIDAVIT**

Contract #: _____ Contract Value: \$ _____

Contact Person: _____ Phone: _____ Fax: _____

Description of Commodities/Services to be provided by the Bidder/Proposer on this Contract:

Any questions regarding compliance with these requirements should be directed to:

Finance Department

The Village of Oak Park, 123 Madison Street, Oak Park, Illinois 60302

PHONE: 708.358.5460, FAX: 708.358.5105.

I, _____ (print name) hereby agree to comply with and be bound by the provisions to submit, as part of this bid/proposal, a detailed M/WBE Participation Plan with and at the time and place of the submissions of this bid/proposal; that the M/WBE Participation Plan is an element of bidder/proposer responsiveness and responsibility; and are incorporated as part of the contract; that heirs, executors, and administrators or assigns and any other persons or entities claiming by or through the bidder/proposer including but not limited to insurance companies, bonding companies, or sureties are bound by this agreement; and do declare and affirm that, to the best of my knowledge, information and belief, the facts and representations set forth in this M/WBE Participation Affidavit are true and correct, and that no material facts have been omitted.

Signed

Name and Title (Print)

Firm Name (Print)

Firm Address (Print)

Phone

Fax

City/State/Zip

SUBSCRIBED AND SWORN before me this _____ day of _____, 20____,

Signature of Notary Public

(SEAL)

RETURN THIS PAGE WITH BID

**SCHEDULE D:
VILLAGE OF OAK PARK
M/WBE PARTICIPATION AFFIDAVIT**

M/WBE firms may participate in the performance of this contract, either DIRECTLY or INDIRECTLY, as:

Prime Bidders/Proposers; Joint Venture Partners; Subcontractors; and/or Suppliers.

Name of M/WBE Firm:		Race / Gender:	
Address:			
City/State/Zip:			
Telephone No.:		Fax:	
Contact Person:			
Dollar Amount: \$	%	Schedule C attached? [] Yes [] No	
Description of Commodity/Service:			

Name of M/WBE Firm:		Race / Gender:	
Address:			
City/State/Zip:			
Telephone No.:		Fax:	
Contact Person:			
Dollar Amount: \$	%	Schedule C attached? [] Yes [] No	
Description of Commodity/Service:			

Name of M/WBE Firm:		Race / Gender:	
Address:			
City/State/Zip:			
Telephone No.:		Fax:	
Contact Person:			
Dollar Amount: \$	%	Schedule C attached? [] Yes [] No	
Description of Commodity/Service:			

Total MBE \$		%
Total WBE \$		%
Grand Total MBE \$		%

Grand Total WBE \$ _____

The undersigned affirms that the foregoing statements are true and correct and include all material information necessary to identify and explain the terms and operations of our joint venture and the intended participation of each partner in the undertaking. Further, the undersigned covenants and agrees to provide to the Village of Oak Park current, complete and accurate information regarding actual joint venture work and the payment therefore, and any proposed changes in any provision of the joint venture agreement, and to permit the audit and examination of the books, records and files of the joint venture, or those of each partner relevant to the joint venture by authorized representatives of the Village of Oak Park.

Any material misrepresentation will be grounds for terminating any contract which may be awarded and for initiating action under federal and state laws concerning false statements.

Note: If after filing this Schedule B and before the completion of the joint venture's work on the project, there is any change in the information submitted, the joint venture must submit a revised version of this document to the Village of Oak Park either directly, or through the prime contractor if the joint venture is a subcontractor.

_____ Name of MBE/WBE Partner Firm	_____ Name of non-MBE/WBE Partner Firm
_____ Signature of Affiant	_____ Signature of Affiant
_____ Name and Title of Affiant	_____ Name and Title of Affiant
_____ Date	_____ Date

On this _____ day of _____, 20____, the above signed
officers _____,
(names of affiants)

personally appeared and, known to me are the persons described in the foregoing Affidavit, acknowledged that they executed the same in the capacity therein stated and for the purpose therein contained.

IN WITNESS WHEREOF, I hereunto set my hand and seal.

Signature of Notary Public

(SEAL)

Commission Expires: _____

RETURN THIS PAGE WITH BID



Illinois Department of Transportation

Bureau of Construction
2300 South Dirksen Parkway/Room 322
Springfield, Illinois 62764

Affidavit of Availability For the Letting of _____

(Letting date)

Instructions: Complete this form by either typing or using black ink.
"Authorization to Bid" will not be issued unless both sides of this form are completed in detail. Use additional forms as needed to list all work.

Part I. Work Under Contract

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work is contracted, show **NONE**.

	1	2	3	4	5	
Contract Number		ROUND LAKE	NW HOSPITAL	CAROL STREAM	GLENVIEW	
Contract With	ARLINGTON HTS	PETER BAKER	PETER BAKER	MAURO SEWER	KENNEDY CONST.	
Estimated Completion Date	12-1-21	10-1	6-1-21	6-1-21	9-1-21	
Total Contract Price	317,000.00	93,570.00	9,600.00	53,578.00	61,324.00	Accumulated Totals
Uncompleted Dollar Value if Firm is the Prime Contractor	206,296.00	93,570.00				299,866.00
Uncompleted Dollar Value if Firm is the Subcontractor			9,600.00	53,578.00	61,324.00	124,502.00
Total Value of All Work						424,368.00

Part II. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your company. If no work is contracted, show **NONE**.

						Accumulated Totals
Earthwork						0.00
Portland Cement Concrete Paving						0.00
HMA Plant Mix						0.00
HMA Paving						0.00
Clean & Seal Cracks/Joints						0.00
Aggregate Bases & Surfaces						0.00
Highway, R.R. and Waterway Structures						0.00
Drainage						0.00
Electrical						0.00
Cover and Seal Coats						0.00
Concrete Construction	206,296.00	93,570.00	9,600.00	53,578.00	61,324.00	424,368.00
Landscaping						0.00
Fencing						0.00
Guardrail						0.00
Painting						0.00
Signing						0.00
Cold Milling, Planning & Rotomilling						0.00
Demolition						0.00
Pavement Markings (Paint)						0.00
Other Construction (List)						0.00
						0.00
						0.00
Totals	206,296.00	93,570.00	9,600.00	53,578.00	61,324.00	424,368.00

Disclosure of this information is **REQUIRED** to accomplish the statutory purpose as outlined in the "Illinois Procurement Code". Failure to comply will result in non-issuance of an "Authorization To Bid." This form has been approved by the State Forms Management Center.

Part III. Work Subcontracted to Others

For each contract described in Part I, list all the work you have subcontracted to others.

	1	2	3	4	5
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Total Uncompleted	0.00	0.00	0.00	0.00	0.00

I, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or rejected and ALL estimated completion dates

Subscribed and sworn to before me

this ____ day of _____, 20 ____.

Type or Print Name CHRIS SCHROEDER PRESIDENT
Officer or Director Title

Notary Public

Signed _____

My commission expires: _____

Company SCHROEDER AND SCHROEDER INC.

(Notary Seal)

Address 7306 CENTRAL PARK
SKOKIE, IL 60076



Illinois Department of Transportation

Affidavit of Availability
For the Letting of _____
(Letting date)

Bureau of Construction
2300 South Dirksen Parkway/Room 322
Springfield, Illinois 62764

Instructions: Complete this form by either typing or using black ink.
"Authorization to Bid" will not be issued unless both sides of this form are completed in detail. Use additional forms as needed to list all work.

Part I. Work Under Contract

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work is contracted, show **NONE**.

	6	7	8	9	10	
Contract Number	IDOT KENILWORTH	GLENVIEW- PLEASANT LN			PARK RIDGE	
Contract With	PETER BAKER	KENNEDY CONST.	NORTHBROOK	LAKE FOREST	BROTHERS	
Estimated Completion Date	9-30-21	10/1/2021	8/1/2021	9/30/2021	9/30/2021	
Total Contract Price	170,119.00	164,636.00	590,905.00	100,000.00	186,979.00	Accumulated Totals
Uncompleted Dollar Value if Firm is the Prime Contractor				100,000.00	186,979.00	586,845.00
Uncompleted Dollar Value if Firm is the Subcontractor	170,119.00	164,636.00	590,905.00			1,050,162.00
Total Value of All Work						1,637,007.00

Part II. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your company. If no work is contracted, show **NONE**.

						Accumulated Totals
Earthwork						0.00
Portland Cement Concrete Paving						0.00
HMA Plant Mix						0.00
HMA Paving						0.00
Clean & Seal Cracks/Joints						0.00
Aggregate Bases & Surfaces						0.00
Highway, R.R. and Waterway Structures						0.00
Drainage						0.00
Electrical						0.00
Cover and Seal Coats						0.00
Concrete Construction	170,119.00	164,636.00	590,905.00	100,000.00	186,979.00	1,637,007.00
Landscaping						0.00
Fencing						0.00
Guardrail						0.00
Painting						0.00
Signing						0.00
Cold Milling, Planning & Rotomilling						0.00
Demolition						0.00
Pavement Markings (Paint)						0.00
Other Construction (List)						0.00
						0.00
						0.00
Totals	170,119.00	164,636.00	590,905.00	100,000.00	186,979.00	1,637,007.00

Disclosure of this information is **REQUIRED** to accomplish the statutory purpose as outlined in the "Illinois Procurement Code". Failure to comply will result in non-issuance of an "Authorization To Bid." This form has been approved by the State Forms Management Center.

Part III. Work Subcontracted to Others

For each contract described in Part I, list all the work you have subcontracted to others.

	6	7	8	9	10
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Total Uncompleted	0.00	0.00	0.00	0.00	0.00

I, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or rejected and ALL estimated completion dates

Subscribed and sworn to before me

this ____ day of _____, 20____.

Type or Print Name CHRIS SCHROEDER PRESIDENT
Officer or Director Title

Notary Public

Signed _____

My commission expires: _____

Company SCHROEDER AND SCHROEDER INC.

(Notary Seal)

Address 7306 CENTRAL PARK
SKOKIE, IL 60076



Illinois Department of Transportation

Bureau of Construction
2300 South Dirksen Parkway/Room 322
Springfield, Illinois 62764

Affidavit of Availability
For the Letting of _____
(Letting date)

Instructions: Complete this form by either typing or using black ink.
"Authorization to Bid" will not be issued unless both sides of this form are completed in detail. Use additional forms as needed to list all work.

Part I. Work Under Contract

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work is contracted, show **NONE**.

	11	12	13	14	15	
Contract Number					RIVER FOREST	
Contract With	MOUNT PROSPECT	NORTHBROOK	ROUND LAKE	WHEELING	BROTHERS	
Estimated Completion Date	9/30/2021	9/30/2021	9/30/2021	9/30/2020	9/30/2021	
Total Contract Price	150,000	350,000	65,000	40,000	134,188	Accumulated Totals
Uncompleted Dollar Value if Firm is the Prime Contractor	88,575	350,000	65,000	40,000	134,188	1,264,608.00
Uncompleted Dollar Value if Firm is the Subcontractor						1,050,162.00
Total Value of All Work						2,314,770.00

Part II. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work Subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your company. If no work is contracted, show **NONE**.

						Accumulated Totals
Earthwork						0.00
Portland Cement Concrete Paving						0.00
HMA Plant Mix						0.00
HMA Paving						0.00
Clean & Seal Cracks/Joints						0.00
Aggregate Bases & Surfaces						0.00
Highway, R.R. and Waterway Structures						0.00
Drainage						0.00
Electrical						0.00
Cover and Seal Coats						0.00
Concrete Construction	88,575.00	350,000.00	65,000.00	40,000.00	134,188.00	2,314,770.00
Landscaping						0.00
Fencing						0.00
Guardrail						0.00
Painting						0.00
Signing						0.00
Cold Milling, Planning & Rotomilling						0.00
Demolition						0.00
Pavement Markings (Paint)						0.00
Other Construction (List)						0.00
						0.00
						0.00
Totals	88,575.00	350,000.00	65,000.00	40,000.00	134,188.00	2,314,770.00

Disclosure of this information is **REQUIRED** to accomplish the statutory purpose as outlined in the "Illinois Procurement Code". Failure to comply will result in non-issuance of an "Authorization To Bid." This form has been approved by the State Forms Management Center.

Part III. Work Subcontracted to Others

For each contract described in Part I, list all the work you have subcontracted to others.

	11	12	13	14	15
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Total Uncompleted	0.00	0.00	0.00	0.00	0.00

I, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or rejected and ALL estimated completion dates

Subscribed and sworn to before me

this ____ day of _____, 20____.

Type or Print Name CHRIS SCHROEDER
Officer or Director

PRESIDENT
Title

Notary Public

Signed _____

My commission expires: _____

Company SCHROEDER AND SCHROEDER INC.

(Notary Seal)

Address 7306 CENTRAL PARK
SKOKIE, IL 60076



Illinois Department of Transportation

Bureau of Construction
2300 South Dirksen Parkway/Room 322
Springfield, Illinois 62764

Affidavit of Availability
For the Letting of _____
(Letting date)

Instructions: Complete this form by either typing or using black ink. "Authorization to Bid" will not be issued unless both sides of this form are completed in detail. Use additional forms as needed to list all work.

Part I. Work Under Contract

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work is contracted, show **NONE**.

	16	17	18	19	20	
Contract Number						
Contract With	WILMETTE	ALGONQUIN	BUFFALO GROVE	GLENCOE	GLENVIEW	
Estimated Completion Date	9/30/2021	9/30/2021	7/2/2021	11/1/2021	11/1/2021	
Total Contract Price	129,431	600,000	177,541	50,000	350,000	Accumulated Totals
Uncompleted Dollar Value if Firm is the Prime Contractor	67,473	11,301	177,541	50,000	350,000	1,920,923.00
Uncompleted Dollar Value if Firm is the Subcontractor						1,050,162.00
Total Value of All Work						2,971,085.00

Part II. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your company. If no work is contracted, show **NONE**.

						Accumulated Totals
Earthwork						0.00
Portland Cement Concrete Paving						0.00
HMA Plant Mix						0.00
HMA Paving						0.00
Clean & Seal Cracks/Joints						0.00
Aggregate Bases & Surfaces						0.00
Highway, R.R. and Waterway Structures						0.00
Drainage						0.00
Electrical						0.00
Cover and Seal Coats						0.00
Concrete Construction	129,431.00	11,301.00	177,541.00	50,000.00	350,000.00	3,033,043.00
Landscaping						0.00
Fencing						0.00
Guardrail						0.00
Painting						0.00
Signing						0.00
Cold Milling, Planning & Rotomilling						0.00
Demolition						0.00
Pavement Markings (Paint)						0.00
Other Construction (List)						0.00
						0.00
						0.00
Totals	129,431.00	11,301.00	177,541.00	50,000.00	350,000.00	3,033,043.00

Disclosure of this information is **REQUIRED** to accomplish the statutory purpose as outlined in the "Illinois Procurement Code". Failure to comply will result in non-issuance of an "Authorization To Bid." This form has been approved by the State Forms Management Center.

For each contract described in Part I, list all the work you have subcontracted to others.

I, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or rejected and ALL estimated completion dates

this _____ day of _____, 20_____.

Address 7306 CENTRAL PARK
SKOKIE, IL 60076



Illinois Department of Transportation

Bureau of Construction
2300 South Dirksen Parkway/Room 322
Springfield, Illinois 62764

Affidavit of Availability
For the Letting of _____
(Letting date)

Instructions: Complete this form by either typing or using black ink.
"Authorization to Bid" will not be issued unless both sides of this form are
completed in detail. Use additional forms as needed to list all work.

Part I. Work Under Contract

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work is contracted, show **NONE**.

	21	22	23	24	25	
Contract Number				LIBERTYVILLE	LCDOT	
Contract With	HIGHLAND PARK	LINDENHURST	SCHAUMBURG	PETER BAKER	PETER BAKER	
Estimated Completion Date	8/15/2021	9/30/2021	11/1/2021	9/30/2021	10/30/2021	
Total Contract Price	1,114,480	92,412	1,606,388	400,000	210,477.00	Accumulated Totals
Uncompleted Dollar Value if Firm is the Prime Contractor	774,912	92,412	1,606,388			4,394,635.00
Uncompleted Dollar Value if Firm is the Subcontractor				400,000.00	210,447.00	1,660,609.00
Total Value of All Work						6,055,244.00

Part II. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work Subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your company. If no work is contracted, show **NONE**.

						Accumulated Totals
Earthwork						0.00
Portland Cement Concrete Paving						0.00
HMA Plant Mix						0.00
HMA Paving	224,645.00					224,645.00
Clean & Seal Cracks/Joints						0.00
Aggregate Bases & Surfaces						0.00
Highway, R.R. and Waterway Structures						0.00
Drainage			22,500.00			22,500.00
Electrical			97,115.00			97,115.00
Cover and Seal Coats						0.00
Concrete Construction	528,935.00	92,412.00	1,467,023.00	400,000.00	210,447.00	5,731,860.00
Landscaping						0.00
Fencing						0.00
Guardrail						0.00
Painting			19,750.00			19,750.00
Signing	12,500.00					12,500.00
Cold Milling, Planning & Rotomilling						0.00
Demolition						0.00
Pavement Markings (Paint)	8,832.00					8,832.00
Other Construction (List)						0.00
						0.00
						0.00
Totals	774,912.00	92,412.00	1,606,388.00	400,000.00	210,447.00	6,117,202.00

Disclosure of this information is **REQUIRED** to accomplish the statutory purpose as outlined in the "Illinois Procurement Code". Failure to comply will result in non-issuance of an "Authorization To Bid." This form has been approved by the State Forms Management Center.

Part III. Work Subcontracted to Others

For each contract described in Part I, list all the work you have subcontracted to others.

	21	22	23	24	25
Subcontractor	PETER BAKER		JASCO		
Type of Work	ASPHALT		ELECTRICAL		
Subcontract Price	239,645.00		97,115.00		
Amount Uncompleted	224,645.00		97,115.00		
Subcontractor	PPM		ALLIED		
Type of Work	STRIPING		PAINTING		
Subcontract Price	8,832.00		19,750.00		
Amount Uncompleted	8,832.00		19,750.00		
Subcontractor	NAFISCO		DEVINCI		
Type of Work	TRAFFIC CONTROL		SEWER		
Subcontract Price	25,000.00		22,500.00		
Amount Uncompleted	12,500.00		22,500.00		
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Total Uncompleted	245,977.00	0.00	139,365.00	0.00	0.00

I, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or rejected and ALL estimated completion dates

Subscribed and sworn to before me

this ____ day of _____, 20____.

Type or Print Name CHRIS SCHROEDER PRESIDENT
Officer or Director Title

Notary Public

Signed _____

My commission expires: _____

Company SCHROEDER AND SCHROEDER INC.

(Notary Seal)

Address 7306 CENTRAL PARK
SKOKIE, IL 60076



Illinois Department of Transportation

Bureau of Construction
2300 South Dirksen Parkway/Room 322
Springfield, Illinois 62764

Affidavit of Availability
For the Letting of _____
(Letting date)

Instructions: Complete this form by either typing or using black ink.
"Authorization to Bid" will not be issued unless both sides of this form are
completed in detail. Use additional forms as needed to list all work.

Part I. Work Under Contract

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work is contracted, show **NONE**.

	26	27	28	29	30	
Contract Number	ELK GROVE	ROUND LAKE	ST CHARLES	LICOLNWOOD	NILES	
Contract With	BUILDERS	PETER BAKER	GENEVA	ARROW	DIMEO	
Estimated Completion Date	10-1	9-30-21	10-30-21	12/1/2021	10-31	
Total Contract Price	440,738.00	93,570.00	220,962.00	857,145.00	661,644.00	Accumulated Totals
Uncompleted Dollar Value if Firm is the Prime Contractor						4,394,635.00
Uncompleted Dollar Value if Firm is the Subcontractor	440,738.00	93,570.00	65,173.00	770,595.00	661,644.00	3,692,329.00
Total Value of All Work						8,086,964.00

Part II. Awards Pending and Uncompleted Work to be done with your own forces.

						Accumulated Totals
Earthwork						0.00
Portland Cement Concrete Paving						0.00
HMA Plant Mix						0.00
HMA Paving						224,645.00
Clean & Seal Cracks/Joints						0.00
Aggregate Bases & Surfaces						0.00
Highway, R.R. and Waterway Structures						0.00
Drainage						22,500.00
Electrical						97,115.00
Cover and Seal Coats						0.00
Concrete Construction	440,738.00	93,570.00	65,173.00	770,595.00	661,644.00	7,763,580.00
Landscaping						0.00
Fencing						0.00
Guardrail						0.00
Painting						19,750.00
Signing						12,500.00
Cold Milling, Planning & Rotomilling						0.00
Demolition						0.00
Pavement Markings (Paint)						8,832.00
Other Construction (List)						0.00
						0.00
						0.00
Totals	440,738.00	93,570.00	65,173.00	770,595.00	661,644.00	8,148,922.00

Disclosure of this information is **REQUIRED** to accomplish the statutory purpose as outlined in the "Illinois Procurement Code". Failure to comply will result in non-issuance of an "Authorization To Bid." This form has been approved by the State Forms Management Center.

Part III. Work Subcontracted to Others

For each contract described in Part I, list all the work you have subcontracted to others.

	26	27	28	29	30
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Total Uncompleted	0.00	0.00	0.00	0.00	0.00

I, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or rejected and ALL estimated completion dates

Subscribed and sworn to before me

this _____ day of _____, 20_____.

Type or Print Name CHRIS SCHROEDER PRESIDENT
Officer or Director Title

Notary Public

Signed _____

My commission expires: _____

Company SCHROEDER AND SCHROEDER INC.

(Notary Seal)

Address 7306 CENTRAL PARK
SKOKIE, IL 60076



Illinois Department of Transportation

Bureau of Construction
2300 South Dirksen Parkway/Room 322
Springfield, Illinois 62764

Affidavit of Availability
For the Letting of _____
(Letting date)

Instructions: Complete this form by either typing or using black ink.
"Authorization to Bid" will not be issued unless both sides of this form are
completed in detail. Use additional forms as needed to list all work.

Part I. Work Under Contract

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work is contracted, show **NONE**.

	31	32	33	34	35	
Contract Number					EVANSTON	
Contract With	ROLLING MEADOWS	WINNETKA	LAKE BLUFF	ROUND LK BEACH	JOHNSON	
Estimated Completion Date	10/30/2021	10/31/2021	11/1/2021	9/30/2021	7/30/2021	
Total Contract Price	200,000.00	125,000.00	35,000.00	40,000.00	223,035.00	Accumulated Totals
Uncompleted Dollar Value if Firm is the Prime Contractor	156,959.00	125,000.00	35,000.00	40,000.00		4,751,594.00
Uncompleted Dollar Value if Firm is the Subcontractor					223,035.00	3,915,364.00
Total Value of All Work						8,666,958.00

Part II. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work Subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your company. If no work is contracted, show **NONE**.

						Accumulated Totals
Earthwork						0.00
Portland Cement Concrete Paving						0.00
HMA Plant Mix						0.00
HMA Paving						224,645.00
Clean & Seal Cracks/Joints						0.00
Aggregate Bases & Surfaces						0.00
Highway, R.R. and Waterway Structures						0.00
Drainage						22,500.00
Electrical						97,115.00
Cover and Seal Coats						0.00
Concrete Construction	156,959.00	125,000.00	35,000.00	40,000.00	223,035.00	8,343,574.00
Landscaping						0.00
Fencing						0.00
Guardrail						0.00
Painting						19,750.00
Signing						12,500.00
Cold Milling, Planning & Rotomilling						0.00
Demolition						0.00
Pavement Markings (Paint)						8,832.00
Other Construction (List)						0.00
						0.00
						0.00
Totals	156,959.00	125,000.00	35,000.00	40,000.00	223,035.00	8,728,916.00

Disclosure of this information is **REQUIRED** to accomplish the statutory purpose as outlined in the "Illinois Procurement Code". Failure to comply will result in non-issuance of an "Authorization To Bid." This form has been approved by the State Forms Management Center.

Part III. Work Subcontracted to Others

For each contract described in Part I, list all the work you have subcontracted to others.

	31	32	33	34	35
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Total Uncompleted	0.00	0.00	0.00	0.00	0.00

I, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or rejected and ALL estimated completion dates

Subscribed and sworn to before me

this ____ day of _____, 20____.

Type or Print Name CHRIS SCHROEDER
Officer or Director

PRESIDENT
Title

Notary Public

Signed _____

My commission expires: _____

Company SCHROEDER AND SCHROEDER INC.

Address 7306 CENTRAL PARK

SKOKIE, IL 60076

(Notary Seal)



Illinois Department of Transportation

Bureau of Construction
2300 South Dirksen Parkway/Room 322
Springfield, Illinois 62764

Affidavit of Availability
For the Letting of _____
(Letting date)

Instructions: Complete this form by either typing or using black ink.
"Authorization to Bid" will not be issued unless both sides of this form are completed in detail. Use additional forms as needed to list all work.

Part I. Work Under Contract

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work is contracted, show **NONE**.

	36	37	38	39	40	
Contract Number	OSWEGO	GENEVA	ROLLING MEADOWS			
Contract With	D-CONSTRUCTION	BUILDERS	SCHROEDER ASPHALT	ELGIN	GLENDALE HTS	
Estimated Completion Date	9/1/2021	8/1/2021	8/30/2021	9/30/2021	9/30/2021	
Total Contract Price	183,600.00	161,654.00	292,986.00	332,550.00	150,000.00	Accumulated Totals
Uncompleted Dollar Value if Firm is the Prime Contractor				332,550.00	150,000.00	5,234,144.00
Uncompleted Dollar Value if Firm is the Subcontractor	183,600.00	76,288.00	129,881.00			4,305,133.00
Total Value of All Work						9,539,277.00

Part II. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work Subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your company. If no work is contracted, show **NONE**.

						Accumulated Totals
Earthwork						0.00
Portland Cement Concrete Paving						0.00
HMA Plant Mix						0.00
HMA Paving						224,645.00
Clean & Seal Cracks/Joints						0.00
Aggregate Bases & Surfaces						0.00
Highway, R.R. and Waterway Structures						0.00
Drainage						22,500.00
Electrical						97,115.00
Cover and Seal Coats						0.00
Concrete Construction	183,600.00	76,288.00	129,881.00	332,550.00	150,000.00	9,215,893.00
Landscaping						0.00
Fencing						0.00
Guardrail						0.00
Painting						19,750.00
Signing						12,500.00
Cold Milling, Planning & Rotomilling						0.00
Demolition						0.00
Pavement Markings (Paint)						8,832.00
Other Construction (List)						0.00
						0.00
						0.00
Totals	183,600.00	76,288.00	129,881.00	332,550.00	150,000.00	9,601,235.00

Disclosure of this information is **REQUIRED** to accomplish the statutory purpose as outlined in the "Illinois Procurement Code". Failure to comply will result in non-issuance of an "Authorization To Bid." This form has been approved by the State Forms Management Center.

Part III. Work Subcontracted to Others

For each contract described in Part I, list all the work you have subcontracted to others.

	36	37	38	38	40
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Total Uncompleted	0.00	0.00	0.00	0.00	0.00

I, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or rejected and ALL estimated completion dates

Subscribed and sworn to before me

this ____ day of _____, 20____.

Type or Print Name CHRIS SCHROEDER PRESIDENT
Officer or Director Title

Notary Public

Signed _____

My commission expires: _____

Company SCHROEDER AND SCHROEDER INC.

(Notary Seal)

Address 7306 CENTRAL PARK
SKOKIE, IL 60076



Illinois Department of Transportation

Bureau of Construction
2300 South Dirksen Parkway/Room 322
Springfield, Illinois 62764

Affidavit of Availability
For the Letting of _____
(Letting date)

Instructions: Complete this form by either typing or using black ink.
"Authorization to Bid" will not be issued unless both sides of this form are completed in detail. Use additional forms as needed to list all work.

Part I. Work Under Contract

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work is contracted, show **NONE**.

	41	42	43	44	45	
Contract Number						
Contract With	GLEN ELLYN	GURNEE	MORTON GROVE	PALATINE	WILMETTE	
Estimated Completion Date	10/30/2021	9/30/2021	10/30/2021	9/30/2021	10/30/2021	
Total Contract Price	325,475.00	100,000.00	176,562.00	311,070.00	945,286.00	Accumulated Totals
Uncompleted Dollar Value if Firm is the Prime Contractor	325,475.00	100,000.00	176,562.00	311,070.00	945,286.00	7,092,537.00
Uncompleted Dollar Value if Firm is the Subcontractor						4,305,133.00
Total Value of All Work						11,397,670.00

Part II. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work Subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your company. If no work is contracted, show **NONE**.

						Accumulated Totals
Earthwork						0.00
Portland Cement Concrete Paving						0.00
HMA Plant Mix						0.00
HMA Paving						224,645.00
Clean & Seal Cracks/Joints						0.00
Aggregate Bases & Surfaces						0.00
Highway, R.R. and Waterway Structures						0.00
Drainage						22,500.00
Electrical						97,115.00
Cover and Seal Coats						0.00
Concrete Construction	325,475.00	100,000.00	176,562.00	311,070.00	945,286.00	11,074,286.00
Landscaping						0.00
Fencing						0.00
Guardrail						0.00
Painting						19,750.00
Signing						12,500.00
Cold Milling, Planning & Rotomilling						0.00
Demolition						0.00
Pavement Markings (Paint)						8,832.00
Other Construction (List)						0.00
						0.00
						0.00
Totals	325,475.00	100,000.00	176,562.00	311,070.00	945,286.00	11,459,628.00

Disclosure of this information is **REQUIRED** to accomplish the statutory purpose as outlined in the "Illinois Procurement Code". Failure to comply will result in non-issuance of an "Authorization To Bid." This form has been approved by the State Forms Management Center.

Part III. Work Subcontracted to Others

For each contract described in Part I, list all the work you have subcontracted to others.

	41	42	43	44	45
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Total Uncompleted	0.00	0.00	0.00	0.00	0.00

I, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or rejected and ALL estimated completion dates

Subscribed and sworn to before me

this 1st day of JULY, 2021.

Mary L Brount
Notary Public

My commission expires: 4/15/2024

Type or Print Name CHRIS SCHROEDER PRESIDENT
Officer or Director Title

Signed Chris Schroeder

Company SCHROEDER AND SCHROEDER INC.

(Notary Seal)



Address 7306 CENTRAL PARK
SKOKIE, IL 60076



RETURN WITH BID

III

Village of Oak Park, IL Proposal Bid Bond

WE Schroeder and Schroeder, Inc. 7306 Central Park, Skokie, IL 60076
as PRINCIPAL, and Ohio Farmers Insurance Company, One Park Circle,
Westfield Center, OH as SURETY,

are held and firmly bound unto the Village of Oak Park, IL (hereafter referred to as "VOP") in the penal sum of 5% of the total bid price, or for the amount specified in Article 102.09 of the "Standard Specifications for Road and Bridge Construction" in effect on the date of invitation for bids. We bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly to pay to the VOP this sum under the conditions of this instrument.

WHEREAS THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH that, the said PRINCIPAL is submitting a written proposal to the VOP acting through its awarding authority for the construction of the work designated as the above section.

THEREFORE if the proposal is accepted and a contract awarded to the PRINCIPAL by the VOP for the above-designated section and the PRINCIPAL shall within fifteen (15) days after award enter into a formal contract, furnish surety guaranteeing the faithful performance of the work, and furnish evidence of the required insurance coverage, all as provided in the "Standard Specifications for Road and Bridge Construction" and applicable Supplemental Specifications, then this obligation shall become void; otherwise it shall remain in full force and effect.

IN THE EVENT the VOP determines the PRINCIPAL has failed to enter into a formal contract in compliance with any requirements set forth in the preceding paragraph, then the VOP acting through its awarding authority shall immediately be entitled to recover the full penal sum set out above, together with all court costs, all attorney fees, and any other expense of recovery.

IN TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by their respective officers this

1st day of July A.D. 2021

PRINCIPAL

Schroeder and Schroeder, Inc.
(Company Name)

(Company Name)


By: 
(Signature & Title) Chris Schroeder, President

By: _____
(Signature & Title)

(If PRINCIPAL is a joint venture of two or more contractors, the company names, and authorized signatures of each contractor must be affixed.)

SURETY

Ohio Farmers Insurance Company
(Name of Surety)


(Signature of Attorney-in-Fact) Cathie M. Demitropoulos

STATE OF ILLINOIS,
COUNTY OF DuPage

I, V OConnor, a Notary Public in and for said county, do hereby certify
that Chris Schroeder and Cathie M. Demitropoulos

(Insert names of individuals signing on behalf of PRINCIPAL & SURETY.)

who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of PRINCIPAL and SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said instrument as their free and voluntary act for the uses and purposes therein set forth.

Given under my hand and notary seal this 1st day of July A.D. 2021

NOTICE

- Improper execution of this form (i.e. missing signatures or seals or incomplete certification) will result in bid being declared irregular.
- If bid bond is used in lieu of proposal guaranty check, it must be on this form and must be submitted with bid.

My commission expires 10/17/2023


Notary Public



General
Power
of Attorney

POWER NO. 1212962 02

Westfield Insurance Co.
Westfield National Insurance Co.
Ohio Farmers Insurance Co.
Westfield Center, Ohio

CERTIFIED COPY

Know All Men by These Presents, That WESTFIELD INSURANCE COMPANY, WESTFIELD NATIONAL INSURANCE COMPANY and OHIO FARMERS INSURANCE COMPANY, corporations, hereinafter referred to individually as a "Company" and collectively as "Companies," duly organized and existing under the laws of the State of Ohio, and having its principal office in Westfield Center, Medina County, Ohio, do by these presents make, constitute and appoint
WILLIAM B. EDSON, DAVID H. ESSER, WILLIAM H. HAYES, THOMAS R. HAYES, HOWARD A. WEISS, LYNN P. BERGAN, JOEL C. EDSON, CATHIE M. DEMITROPOULOS, GARY R. SEMMER, JOINTLY OR SEVERALLY

of NAPERVILLE and State of IL its true and lawful Attorney(s)-in-Fact, with full power and authority hereby conferred in its name, place and stead, to execute, acknowledge and deliver any and all bonds, recognizances, undertakings, or other instruments or contracts of suretyship-

LIMITATION: THIS POWER OF ATTORNEY CANNOT BE USED TO EXECUTE NOTE GUARANTEE, MORTGAGE DEFICIENCY, MORTGAGE GUARANTEE, OR BANK DEPOSITORY BONDS.

and to bind any of the Companies thereby as fully and to the same extent as if such bonds were signed by the President, sealed with the corporate seal of the applicable Company and duly attested by its Secretary, hereby ratifying and confirming all that the said Attorney(s)-in-Fact may do in the premises. Said appointment is made under and by authority of the following resolution adopted by the Board of Directors of each of the WESTFIELD INSURANCE COMPANY, WESTFIELD NATIONAL INSURANCE COMPANY and OHIO FARMERS INSURANCE COMPANY:

"Be It Resolved, that the President, any Senior Executive, any Secretary or any Fidelity & Surety Operations Executive or other Executive shall be and is hereby vested with full power and authority to appoint any one or more suitable persons as Attorney(s)-in-Fact to represent and act for and on behalf of the Company subject to the following provisions:

The Attorney-in-Fact may be given full power and authority for and in the name of and on behalf of the Company, to execute, acknowledge and deliver, any and all bonds, recognizances, contracts, agreements of indemnity and other conditional or obligatory undertakings and any and all notices and documents canceling or terminating the Company's liability thereunder, and any such instruments so executed by any such Attorney-in-Fact shall be as binding upon the Company as if signed by the President and sealed and attested by the Corporate Secretary."

"Be it Further Resolved, that the signature of any such designated person and the seal of the Company heretofore or hereafter affixed to any power of attorney or any certificate relating thereto by facsimile, and any power of attorney or certificate bearing facsimile signatures or facsimile seal shall be valid and binding upon the Company with respect to any bond or undertaking to which it is attached." (Each adopted at a meeting held on February 8, 2000).

In Witness Whereof, WESTFIELD INSURANCE COMPANY, WESTFIELD NATIONAL INSURANCE COMPANY and OHIO FARMERS INSURANCE COMPANY have caused these presents to be signed by their National Surety Leader and Senior Executive and their corporate seals to be hereto affixed this 21st day of MARCH A.D., 2014.

Corporate
Seals
Affixed



WESTFIELD INSURANCE COMPANY
WESTFIELD NATIONAL INSURANCE COMPANY
OHIO FARMERS INSURANCE COMPANY

By:
Dennis P. Baus, National Surety Leader and Senior Executive

State of Ohio
County of Medina ss.:

On this 21st day of MARCH A.D., 2014, before me personally came Dennis P. Baus to me known, who, being by me duly sworn, did depose and say, that he resides in Wooster, Ohio; that he is National Surety Leader and Senior Executive of WESTFIELD INSURANCE COMPANY, WESTFIELD NATIONAL INSURANCE COMPANY and OHIO FARMERS INSURANCE COMPANY, the companies described in and which executed the above instrument; that he knows the seals of said Companies; that the seals affixed to said instrument are such corporate seals; that they were so affixed by order of the Boards of Directors of said Companies; and that he signed his name thereto by like order.

Notarial
Seal
Affixed



State of Ohio
County of Medina ss.:

David A. Kotnik, Attorney at Law, Notary Public
My Commission Does Not Expire (Sec. 147.03 Ohio Revised Code)

I, Frank A. Carrino, Secretary of WESTFIELD INSURANCE COMPANY, WESTFIELD NATIONAL INSURANCE COMPANY and OHIO FARMERS INSURANCE COMPANY, do hereby certify that the above and foregoing is a true and correct copy of a Power of Attorney, executed by said Companies, which is still in full force and effect; and furthermore, the resolutions of the Boards of Directors, set out in the Power of Attorney are in full force and effect.

In Witness Whereof, I have hereunto set my hand and affixed the seals of said Companies at Westfield Center, Ohio, this 1st day of July A.D., 2021.



Frank A. Carrino, Secretary