



ORIGINAL

RES 21-290_O_111521

CONTRACT

1. THIS CONTRACT (hereinafter referred to as "Contract") is entered into this 15th day of November, 2021 by and between the Village of Oak Park (hereinafter referred to as "Village"), 123 Madison St., Oak Park, Illinois 60302 acting by and through its President and Board of Trustees and Trine Construction Corp. with offices at 1041 Trine Ct., Suite A, St. Charles, Illinois 60174, its executors, administrators, successors or assigns (hereinafter referred to as "Contractor") in an amount not to exceed \$1,610,000.00.
2. The following documents set forth the terms of this Contract and are incorporated herein:
 - a. The Village of Oak Park's Notice to Bidders, Special Provisions and Plans for Project 21-1, Lemoyne Relief Sewer ("Project");
 - b. Contractor's Proposal dated October 28, 2021; and
 - c. The Contract Bond.
3. Where the terms of the Contractor's Proposal conflict with the terms set forth in the Village's Notice to Bidders, Special Provisions and Plans, the Village's Notice to Bidders, Special Provisions and Plans shall control. This Contract shall control to the extent of a conflict with any of the documents referenced in Section 2 above.
4. The Contractor shall at its own cost and expense perform all the work, furnish all materials and all labor necessary to complete the work in accordance with the terms of this Contract and the requirements of the Director of Public Works or the Director's designee.
5. The Contractor agrees to pay not less than the general prevailing rate of hourly wages for work of a similar character on public works in Cook County, Illinois, and not less than the general prevailing rate of hourly wages for legal holiday and overtime work, to all laborers, workers and mechanics employed on this project and to otherwise comply with the Illinois Prevailing Wage Act.
6. The Contractor affirms that the individual signing this Contract is authorized to execute this Contract on behalf of the Contractor.
7. All work for the Project shall be completed on or before July 1, 2022.


IN WITNESS WHEREOF, the parties hereto have caused this Contract to be signed by their duly authorized representatives on the dates set forth below.

VILLAGE OF OAK PARK


By: Lisa Shelley
Its: Interim Village Manager


Date: 11/15, 2021

ATTEST


By: Christina M. Waters
Its: Village Clerk


Date: 12/01, 2021

TRINE CONSTRUCTION CORP.


By: Michael J. Renshaw
Its: President


Date: 12-03-21, 2021

ATTEST


By: Carol Gregorich
Its: Asst. Secretary

Date: 12-3-21, 2021

REVIEWED AND APPROVED
AS TO FORM


11/15/2021
LAW DEPARTMENT