

TASK ORDER

Task Order No. 21-1 CE

In accordance with Section 2 of the Agreement between the Village of Oak Park (hereinafter referred to as the "Village") and V3 Companies, Ltd. (hereinafter referred to as the "Consultant") for Professional Engineering Services, dated September 21, 2021 (the "Agreement"), the Village and Consultant agree as follows:

1. **Project:**

Construction Engineering for the 21-1 Lemoyne Relief Sewer Project

2. **Services of Consultant:**

A. Basic Services:

Provide professional construction engineering services for the 21-1 Lemoyne Relief Sewer Project.

B. Additional Services:

See Attachment A for detailed Scope of Services.

3. **Approvals and Authorizations:** Consultant shall obtain the following approvals and authorizations:

N/A

Commencement Date:

4.

The date of execution of this Task Order by the Village.

5. **Task Order No. 21-2 CE Completion Date:**

Construction Engineering completion – To be determined (dependent on Contractor construction schedule). The work shall be complete after processing of final payment to the contractor and submittal of project documents to the Village.

6. **Submittal Schedule**

Submittal: N/A

7. **Key Project Personnel:**

Names:	Telephone and Email:
Jason Holy	630.729.6184 jholy@v3co.com
Peter Sathissarat	psathissarat@v3co.com
James Bessler	jbessler@v3co.com

8. **Contract Price.**

For providing, performing, and completing all Services, an amount equal to Consultant's Direct Labor Costs for all Services rendered by principals and employees engaged directly on the Project, plus an amount equal to the actual costs of all Reimbursable Expenses.

Notwithstanding the foregoing, the total Contract Price shall not exceed **One Hundred Twenty Thousand Six Hundred Forty Dollars (\$120,640)**, except as adjusted by a change order issued pursuant to Section 3.2 of the Agreement.

9. **Payments:**

For purposes of payments to Consultant, the value of the Services shall be determined as follows: Direct Labor Costs as defined in Attachment A.

10. **Modifications to Contract:**

None

11. **Attachments:**

Attachment A – Detailed Scope of Services

12. **Designated Representative for Task Order:**

If to the Village:

Village Engineer
Village of Oak Park
201 South Boulevard
Oak Park, Illinois 60302
Email: bmckenna@oak-park.us

If to the Consultant:

Jason Holy
V3 Companies, Ltd.
7325 Janes Avenue
Woodridge, IL 60517
Email: jholy@v3co.com

**[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK -
SIGNATURE PAGE FOLLOWS]**

IN WITNESS WHEREOF, the parties hereto have caused this Task Order to be signed by their duly authorized representatives on the dates set forth below. Acceptance and approval of this Task Order, including the attachments listed above, shall incorporate this Task Order as part of the Agreement.

VILLAGE OF OAK PARK

V3 COMPANIES, LTD.

By: Lisa Shelley
Its: Interim Village Manager

By:
Its:

Date: _____, 2021

Date: _____, 2021

ATTEST:

ATTEST:

By: Christina M. Waters
Its: Village Clerk

By:
Its:

Date: _____, 2021

Date: _____, 2021

