



PROPOSAL COVER
(Return with Bid – 1 page)

Project Name: **Rectangular Rapid Flashing Beacon (RRFB) Installations**

Project Number: **25-21**

Location: **Village of Oak Park, Illinois**

Submitted to the President and Board of Trustees

By: Lyons Electric Company, Inc.
(Contractor's Name)

650 E. Elm Avenue
(Address)

La Grange, IL 60525
(City)



CONTRACT PROPOSAL

(Return with Bid – 1 page)

Proposal of Lyons Electric Company, Inc. - 650 E. Elm Avenue, La Grange, IL 60525
for Rectangular Rapid Flashing Beacon (RRFB) Installations 25-21 as noted herein and the performance of all appurtenant work thereto.

1. The plans for the proposed work are those prepared by the Engineering Division of the Village of Oak Park, 201 South Boulevard, Oak Park, Illinois dated October 2025 or as modified by addenda.
2. The specifications referred to herein are those prepared by the Illinois Department of Transportation and designated as "Standard Specifications for Road and Bridge Construction" (latest edition) and the "Supplemental Specifications" (latest edition) thereto, the "Standard Specifications for Water and Sewer Construction in Illinois" (latest edition), and the "Manual for Uniform Traffic Control Devices" (latest edition), adopted and in effect on the date of invitation of bids.
3. The undersigned agrees to accept, as part of the contract, the applicable Special Provisions indicated on the "Check Sheet for Supplemental Specifications and Recurring Special Provisions" contained in this proposal.
4. The undersigned agrees to substantially complete all work by May 15, 2026 unless additional time is granted in accordance with the specifications.
5. Accompanying this proposal is a bid bond on the Village Bond form, complying with the specifications, made payable to the Village of Oak Park.
6. If this proposal is accepted and the undersigned fails to execute a contract and contract bond as required, it is hereby agreed that the Bid Bond shall be forfeited to the awarding authority.
7. Each pay item should have a unit price and a total price.
8. The unit price shall govern if no total price is shown or if there is a discrepancy between the results of unit price multiplied by the quantity.
9. If a unit price is omitted, the total price will be divided by the quantity in order to establish a unit price.
10. A bid will be declared unacceptable if neither a unit price nor a total price is shown.
11. The undersigned firm certifies that it has not been convicted of bribery or attempting to bribe an officer or employee of the State of Illinois, nor has the firm made an admission of guilt of such conduct which is a matter of record, nor has an official, agent, or employee of the firm committed bribery or attempted bribery on behalf of the firm and pursuant to the direction or authorization of a responsible official of the firm. The undersigned firm further certifies that it is not barred from bidding on this contract as a result of a conviction for the violation of State laws prohibiting bid-rigging or bid-rotating.
12. This Contract is subject to "An act regulating wages of laborers, mechanics, and other workers employed in any public works by the State, County, City or any other public body or any political subdivision or by anyone under contract for public works" (see Special Provision for details). **The Prevailing Wage Act / Federal Requirements require maintaining and submitting Certified Payroll records monthly for all entities working on this project.**
13. The undersigned submits herewith the Contract Schedule of Prices covering the work to be performed under this contract.



CONTRACT SCHEDULE OF PRICES

(To be completed on QuestCDN website -- do not return this form)

ITEM NUM.	SPEICAL PROVISION	PAY ITEM	UNIT	TOTAL QUANTITY	UNIT PRICE	EXTENDED PRICE
1	*	RECTANGULAR RAPID FLASHING BEACON ASSEMBLY	EACH	28	11,690.00	327,320.00
2	*	CYCLIST PUSH BUTTON	EACH	12	5,850.00	70,200.00
3	*	PCC PARKWAY WALK REMOVAL	SQ FT	10	40.00	400.00
4	*	TOPSOIL FURNISH AND PLACE, 5"	SQ YD	9	105.00	945.00
5	*	PARKWAY RESTORATION	SQ YD	35	85.00	2,975.00
6	*	TRAFFIC CONTROL AND PROTECTION	LSUM	1	4,750.00	4,750.00
7	*	HIGHWAY BOND	LSUM	1	2,250.00	2,250.00
8		MOBILIZATION	LSUM	1	11,160.00	11,160.00
9	*	CONTINGENCY CASH ALLOWANCE	DOLLAR	25000	1.00	25,000.00

TOTAL 445,000.00



PROPOSAL BID BOND

(Return with Bid – 1 page)

WE Lyons Electric Company, Inc. as PRINCIPAL,
and Travelers Casualty and Surety Company of America as SURETY, are
held and firmly bound unto the Village of Oak Park, IL (hereafter referred to as "VOP") in the penal sum of 5% of the total bid price,
or for the amount specified in Article 102.09 of the "Standard Specifications for Road and Bridge Construction" in effect on the date
of invitation for bids. We bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly to pay to the VOP this
sum under the conditions of this instrument.

WHEREAS THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH that, the said PRINCIPAL is submitting a written proposal to the
VOP acting through its awarding authority for the construction of the work designated as the above section.

THEREFORE if the proposal is accepted and a contract awarded to the PRINCIPAL by the VOP for the above-designated section and the
PRINCIPAL shall within fifteen (15) days after award enter into a formal contract, furnish surety guaranteeing the faithful
performance of the work, and furnish evidence of the required insurance coverage, all as provided in the "Standard Specifications
for Road and Bridge Construction" and applicable Supplemental Specifications, then this obligation shall become void; otherwise it
shall remain in full force and effect.

IN THE EVENT the VOP determines the PRINCIPAL has failed to enter into a formal contract in compliance with any requirements set
forth in the preceding paragraph, then the VOP acting through its awarding authority shall immediately be entitled to recover the
full penal sum set out above, together with all court costs, all attorney fees, and any other expense of recovery.

IN TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by their respective
officers this

17th day of November A.D. 2025

PRINCIPAL

Lyons Electric Company, Inc.

(Company Name)

By:

[Signature] SVP
(Signature & Title) Sr. Vice President

(If PRINCIPAL is a joint venture of two or more contractors, the company names, and authorized signatures of each contractor must be affixed.)

SURETY

Travelers Casualty and Surety Company of America

(Name of Surety)

(Company Name)

By:

[Signature]
(Signature & Title)

(Signature of Attorney-in-Fact) Camille Maitland, Attorney-in-Fact

NOTARY PUBLIC

State of Illinois, County of COOK

I, Lorenza F. Davidson a Notary Public in and for said county, do hereby certify

that Michael Wilson

(Names of individuals signing on behalf of PRINCIPAL ~~AND SURETY~~)

who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of
PRINCIPAL ~~AND SURETY~~, appeared before me this day in person and acknowledged respectively, that they signed and delivered said
instrument as their free and voluntary act for the uses and purposes therein set forth.

Given under my hand and notary seal this


17th day of November A.D. 2025

My commission expires October 15, 2029

[Signature]
(Signature & Seal)

Notice:

1. Improper execution of this form (i.e., missing signatures or seals, or incomplete certification) will result in bid being declared irregular.
2. If bid bond is used in lieu of proposal guaranty check, it must be on this form and must be submitted with bid.





**Travelers Casualty and Surety Company of America
Travelers Casualty and Surety Company
St. Paul Fire and Marine Insurance Company**

POWER OF ATTORNEY

Travelers Casualty and Surety Company of America, Travelers Casualty and Surety Company, and St. Paul Fire and Marine Insurance Company are corporations duly organized under the laws of the State of Connecticut (herein collectively called the "Companies"), and the Companies do hereby make, constitute and appoint **Camille Maitland** of **UNIONDALE**, New York, their true and lawful Attorney(s)-in-Fact to sign, execute, seal and acknowledge any and all bonds, recognizances, conditional undertakings and other writings obligatory in the nature thereof on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of contracts and executing or guaranteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law.

IN WITNESS WHEREOF, the Companies have caused this instrument to be signed, and their corporate seals to be hereto affixed, this **16th** day of **February, 2024**.



State of Connecticut

City of Hartford ss.

By: 
Bryce Grissom, Senior Vice President

On this the **16th** day of **February, 2024**, before me personally appeared **Bryce Grissom**, who acknowledged himself to be the Senior Vice President of each of the Companies, and that he, as such, being authorized so to do, executed the foregoing instrument for the purposes therein contained by signing on behalf of said Companies by himself as a duly authorized officer.

IN WITNESS WHEREOF, I hereunto set my hand and official seal.

My Commission expires the **30th** day of **June, 2026**





Anna P. Nowik, Notary Public

This Power of Attorney is granted under and by the authority of the following resolutions adopted by the Boards of Directors of each of the Companies, which resolutions are now in full force and effect, reading as follows:

RESOLVED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President, any Vice President, any Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary may appoint Attorneys-in-Fact and Agents to act for and on behalf of the Company and may give such appointee such authority as his or her certificate of authority may prescribe to sign with the Company's name and seal with the Company's seal bonds, recognizances, contracts of indemnity, and other writings obligatory in the nature of a bond, recognizance, or conditional undertaking, and any of said officers or the Board of Directors at any time may remove any such appointee and revoke the power given him or her; and it is

FURTHER RESOLVED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President or any Vice President may delegate all or any part of the foregoing authority to one or more officers or employees of this Company, provided that each such delegation is in writing and a copy thereof is filed in the office of the Secretary; and it is


FURTHER RESOLVED, that any bond, recognizance, contract of indemnity, or writing obligatory in the nature of a bond, recognizance, or conditional undertaking shall be valid and binding upon the Company when (a) signed by the President, any Vice Chairman, any Executive Vice President, any Senior Vice President or any Vice President, any Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary and duly attested and sealed with the Company's seal by a Secretary or Assistant Secretary; or (b) duly executed (under seal, if required) by one or more Attorneys-in-Fact and Agents pursuant to the power prescribed in his or her certificate or their certificates of authority or by one or more Company officers pursuant to a written delegation of authority; and it is

FURTHER RESOLVED, that the signature of each of the following officers: President, any Executive Vice President, any Senior Vice President, any Vice President, any Assistant Vice President, any Secretary, any Assistant Secretary, and the seal of the Company may be affixed by facsimile to any Power of Attorney or to any certificate relating thereto appointing Resident Vice Presidents, Resident Assistant Secretaries or Attorneys-in-Fact for purposes only of executing and attesting bonds and undertakings and other writings obligatory in the nature thereof, and any such Power of Attorney or certificate bearing such facsimile signature or facsimile seal shall be valid and binding upon the Company and any such power so executed and certified by such facsimile signature and facsimile seal shall be valid and binding on the Company in the future with respect to any bond or understanding to which it is attached.

I, **Kevin E. Hughes**, the undersigned, Assistant Secretary of each of the Companies, do hereby certify that the above and foregoing is a true and correct copy of the Power of Attorney executed by said Companies, which remains in full force and effect.

Dated this **17th** day of **November**, **2025**.





Kevin E. Hughes, Assistant Secretary


To verify the authenticity of this Power of Attorney, please call us at 1-800-421-3880.
Please refer to the above-named Attorney(s)-in-Fact and the details of the bond to which this Power of Attorney is attached.

ACKNOWLEDGEMENT OF SURETY COMPANY OF AMERICA

STATE OF NEW YORK

COUNTY OF NASSAU

On this November 17, 2025 before me personally came Camille Maitland to me known, who, being by me duly sworn, did depose and say; that he/she resides in Nassau County, State of New York, that he/she is the Attorney-In-Fact of the Travelers Casualty and Surety Company of America the corporation described in which executed the above instrument; that he/she knows the seal of said corporation; that the seal affixed to said instrument is such corporate seal; that it was so affixed by the Board of Directors of said corporation; and that he/she signed his/her name thereto by like order; and the affiant did further depose and say that the Superintendent of Insurance of the State of New York, has, pursuant to Section 1111 of the Insurance Law of the State of New York, issued to Travelers Casualty and Surety Company of America (Surety) his/her certificate of qualification evidencing the qualification of said Company and its sufficiency under any law of the State of New York as surety and guarantor, and the propriety of accepting and approving it as such; and that such Certificate has not been revoked.


Notary Public JANICE A. LASPINA
Notary Public, State of New York
No. 01LA6399639
Qualified in Nassau County
Commission Expires 10/28/2027

TRAVELERS CASUALTY AND SURETY COMPANY OF AMERICA

HARTFORD, CONNECTICUT 06183

FINANCIAL STATEMENT AS OF DECEMBER 31, 2024

CAPITAL STOCK \$ 6,480,000

ASSETS		LIABILITIES & SURPLUS	
BONDS	\$ 5,367,684,447	LOSSES	\$ 1,648,831,742
STOCKS	99,502,344	LOSS ADJUSTMENT EXPENSES	169,492,904
CASH AND INVESTED CASH	69,689,826	REINSURANCE PAYABLE ON PAID LOSSES & LOSS ADJ. EXPENSES	15,148,347
OTHER INVESTED ASSETS	9,969,793	COMMISSIONS	62,360,717
SECURITIES LENDING REINVESTED COLLATERAL ASSETS	30,993,966	OTHER EXPENSES	69,184,511
INVESTMENT INCOME DUE AND ACCRUED	45,630,862	TAXES, LICENSES AND FEES	16,311,579
PREMIUM BALANCES	346,017,428	CURRENT FEDERAL AND FOREIGN INCOME TAXES	7,102,552
REINSURANCE RECOVERABLE	62,034,928	UNEARNED PREMIUMS	1,647,964,685
NET DEFERRED TAX ASSET	78,278,940	ADVANCE PREMIUM	3,970,618
UNDISTRIBUTED PAYMENTS	15,607,795	POLICYHOLDER DIVIDENDS	26,972,587
GUARANTY FUNDS RECEIVABLE OR ON DEPOSIT	2,148,727	CEDED REINSURANCE NET PREMIUMS PAYABLE	57,879,540
OTHER ASSETS	1,100,106	AMOUNTS WITHHELD / RETAINED BY COMPANY FOR OTHERS	17,071,685
		REMITTANCES AND ITEMS NOT ALLOCATED	10,456,481
		PROVISION FOR REINSURANCE	8,746,887
		PAYABLE TO PARENTS, SUBSIDIARIES AND AFFILIATES	79,937,444
		PAYABLE FOR SECURITIES LENDING	30,993,966
		ESCHEAT LIABILITY	595,014
		OTHER ACCRUED EXPENSES AND LIABILITIES	4,726
		TOTAL LIABILITIES	\$ 3,873,025,985
		CAPITAL STOCK	\$ 6,480,000
		PAID IN SURPLUS	433,803,760
		OTHER SURPLUS	1,815,349,416
		TOTAL SURPLUS TO POLICYHOLDERS	\$ 2,255,633,176
TOTAL ASSETS	\$ 6,128,659,161	TOTAL LIABILITIES & SURPLUS	\$ 6,128,659,161

STATE OF CONNECTICUT)
COUNTY OF HARTFORD) SS.
CITY OF HARTFORD)

MICHAEL J. DOODY, BEING DULY SWORN, SAYS THAT HE IS VICE PRESIDENT - FINANCE, OF TRAVELERS CASUALTY AND SURETY COMPANY OF AMERICA,
AND THAT TO THE BEST OF HIS KNOWLEDGE AND BELIEF, THE FOREGOING IS A TRUE AND CORRECT STATEMENT OF THE FINANCIAL CONDITION OF SAID
COMPANY AS OF THE 31ST DAY OF DECEMBER, 2024.



Michael J. Doody
VICE PRESIDENT - FINANCE

SUBSCRIBED AND SWORN TO BEFORE ME THIS
15TH DAY OF MARCH, 2025

Susan M. Weissleder
NOTARY PUBLIC

SUSAN M. WEISSLEDER
Notary Public
My Commission Expires November 30, 2027





CONTRACTOR'S CERTIFICATIONS

(Return with Bid – 3 pages)

1. The undersigned hereby certifies that said vendor is not barred from bidding on the aforementioned contract as a result of a violation of either Section 33E-3 or 33E-4 of Article 33E of Chapter 38 of the Illinois Revised Statutes or Section 2-6-12 of the Oak Park - Village Code relating to "Bidding Requirements".
2. The individual or entity making the foregoing proposal or bid certifies that he/she is not barred from contracting with the Village of Oak Park because of any delinquency in the payment of any tax administered by the Department of Revenue unless the individual or entity is contesting, in accordance with procedures established by the appropriate revenue act, liability for the tax or the amount of the tax. The individual or entity making the proposal or bid understands that making a false statement regarding delinquency in taxes is a Class A Misdemeanor and, in addition, voids the contract and allows the Municipality to recover all amounts paid to the individual or entity under the Contract in civil action.
3. The undersigned firm certifies that it has not been convicted of bribery or attempting to bribe an officer or employee of the State of Illinois and the Village of Oak Park, nor has the firm made an admission of guilt of such conduct which is a matter of record, nor has an official, agent, or employee of the firm committed bribery or attempted bribery on behalf of the firm and pursuant to the direction or authorization of a responsible official of the firm. The undersigned firm further certifies that it is not barred from bidding on this contract as a result of a conviction for the violation of State laws prohibiting bid-rigging or bid-rotating.
4. The undersigned firm certifies that it is in compliance with House Bill 3337 which creates a Drug Free Workplace Act for Illinois with an effective date of January 1, 1992.

By: Michael Wilson, Sr. Vice President
(Name & Title of Authorized Agent)

(Seal – if Corporation)

(Signature)

Lyons Electric Company, Inc.
(Company Name)

650 E. Elm Avenue, La Grange, IL 60525
(Address)


708-588-6800
(Telephone)

NOTARY PUBLIC
State of Illinois, County of COOK

Subscribed and sworn to before me this

20th day of November A.D. 2025

My commission expires October 15, 2029



(Signature & Seal)

Complete the applicable paragraph below.

1. Corporation

The Vendor is a corporation, which operates under the legal name of

Lyons Electric Company, Inc. and is organized and existing under the laws of the State of
Illinois

The full names of its Officers are:

Gary R. Misicka
(President)

Michael Wilson
(Secretary)

Kostas Christako
(Treasurer)

The corporation does have a corporate seal. (In the event that their proposal is executed by a person other than the President, attach hereto a certified copy of that section of Corporate By-Laws or other authorization by the Corporation that permits the person to execute the offer for the corporation.)

2. Partnership

Name, signature, and addresses of all partners:

N/A

The partnership does business under the legal name of

N/A, which name is registered with the office of
_____ in the county of _____.

3. Sole Proprietor

The Vendor is a sole proprietor whose full name is

N/A. If the Vendor is operating under a trade name, said trade name is
_____, which name is registered with the office of
_____ In the county of _____.

Signed: _____ (Sole Proprietor)

Owner and/or Company Officer Information

Please provide the Name and Title for Owner and /or Company Officers.

Name

Title

N/A



FAIR EMPLOYMENT PRACTICES AFFIDAVIT OF COMPLIANCE

(Return with Bid – 1 page)

This affidavit must be executed and submitted with the signed proposal form. No proposals can be accepted by the Board of Trustees of the Village of Oak Park unless said affidavit is submitted concurrently with the proposal.

Michael Wilson, being first duly sworn, deposes and says that he/she is the
(Name of person making the affidavit)

Sr. Vice President of Lyons Electric Company, Inc.
(Title or Office) (Name of Company)

and that he/she has the authority to make the following affidavit; that he/she has the knowledge of the Village of Oak Park Ordinance relating to Fair Employment Practices and knows and understands the contents thereof; that he/she certifies hereby that

Lyons Electric Company, Inc. is an "Equal Opportunity Employer" as defined by
(Name of Company)

Section 2000 (E) of Chapter 21, Title 42 of the United States Code Annotated and Federal Executive Orders #11246 and #11375 which are incorporated herein by reference.

(Signature of person making the affidavit)

NOTARY PUBLIC


State of Illinois, County of COOK

Subscribed and sworn to before me this

20th day of November A.D. 2025

My commission expires October 15, 2029

(Signature & Seal)





E.E.O. REPORT

(Return with Bid – 2 pages)

Please fill out the form completely. Failure to respond truthfully to any questions on the form, or failure to cooperate fully with further inquiry by the Village of Oak Park will result in disqualification of the proposal. An incomplete form will disqualify the proposal. For assistance in completing this form, contact Lauren Wojcik, Civil Engineer at (708)-358-5729.

Vendor Name: Lyons Electric Company, Inc.

Check here if the firm is:

☐ MBE

☐ WBE

☐ DBE

☒ Non-M/WBE

If your firm is a M/WBE, please complete the attached M/WBE participation affidavit and include copies of all certification letters.

What is the size of the firm's current stable work force?

89 Number of full-time employees

1 Number of part-time employees

Similar information will be requested of all subcontractors working on their contract. Forms will be furnished to the lowest responsible bidder or contractor with the notice of contract award, and these forms must be completed and submitted to the Village before the execution of the contract by the Village.

Vendor Name: Lyons Electric Company, Inc. Total Number of Employees: 90

Job Categories	Total Employees	Total Males	Total Females	Males				Females				Total Minorities
				Black	Hispanic	American Indian & Alaskan Native	Asian & Pacific Islander	Black	Hispanic	American Indian & Alaskan Native	Asian & Pacific Islander	
Officials & Managers	8	6	2									0
Professionals												
Technicians	2	2										0
Sales Workers												
Office & Clerical	15	12	3		2				1			3
Semi-Skilled	62	62	0	3	13		1					17
Laborers	3	3			1							1
Service Workers												
Total	90	85	5	3	16		1		1			21
Management Trainees												
Apprentices	11	11			3							3

This completed and notarized report must accompany your bid. It should be attached to your Affidavit of Compliance. Failure to include it with your bid will disqualify you from consideration. **An EEO-1 Report may be submitted in lieu of this report.**

NOTARY PUBLIC

State of Illinois, County of COOK

Michael Wilson, being first duly sworn, deposes and says that he/she is the Sr. Vice President
(Name of person making the affidavit) (Title or Office)

of Lyons Electric Company, Inc. and that the above E.E.O. Report information is true and accurate and is submitted with the intent that
(Name of Company)

it be relied upon. Subscribed and sworn to before me this 20th day of November A.D. 2025

My commission expires October 15, 2029



(Signature & Seal)





M/WBE PARTICIPATION STATEMENT

Instructions

Schedule C – Letter of Intent from M/WBE to Perform as a Subcontractor, Supplier, and/or Consultant

Contractor shall complete and submit a signed Schedule C form for each subcontractor, supplier, or consulting firm that is a M/WBE being employed for this contract. Schedule C form shall be signed by M/WBE firm. If there are no M/WBE subcontractors, suppliers, or consultants being used for this contract, no Schedule C form needs to be submitted.

Schedule D – M/WBE Participation Affidavit

Contractor shall complete and submit a Schedule D form and affidavit. The Contractor shall complete the affidavit. The second page of the affidavit summarizes all of the M/WBE firms on the contract and shall list all M/WBE contractors, subcontractors, suppliers, or consultants being used for this contract along with required information. Additional copies of the second page of the affidavit shall be submitted if needed. If the Prime Contractor is a M/WBE, information for the Prime Contractor shall be provided on this form. If there are no M/WBE firms on this contract then please indicate total dollar value and percentage as 0. If the proposal is being submitted as a joint venture the Contractors shall submit the third page of the affidavit.

Submit Schedule C, if applicable, and Schedule D with proposal.



Oak Park

SCHEDULE C

Letter of Intent from M/WBE to Perform as a Subcontractor, Supplier, and/or Consultant

(Return with Bid if applicable – 2 pages)

N/A

(M/WBE Firm)

(Contract Number)

(Address)

(City/State/Zip Code)

(Contact Person)

(Phone Number/Fax Number)

(Certification Expiration Date)

(Race/Gender)

Will the M/WBE firm be subcontracting any of the performance of this contract to another firm?

_____ No

_____ Yes – please attach explanation

(Proposed Subcontractor)

The undersigned M/WBE is prepared to provide the following commodities and/or services for the Contract referenced above:

Indicate the total dollar amount, the percentage, and the terms of payment for the above-described commodities and/or services:

M/WBE

N/A

(Signature)

(Name)

(Company)

(Date)

PRIME BIDDER/PROPOSER

(Signature)

(Name)

(Company)

(Date)

NOTARY PUBLIC

State of Illinois, County of _____

Subscribed and sworn to before me this

_____ day of _____ A.D. 20_____

My commission expires _____

(Signature & Seal)



SCHEDULE D

M/WBE Participation Affidavit

(Return with Bid – 3 pages)

N/A

(Contract Number)

\$

(Contract Value)

(Contact Person)

(Phone Number/Fax Number)

Description of commodities and/or services to be provided by the Bidder/Proposer on this Contract:

Any questions regarding compliance with these requirements should be directed to:

Finance Department, Village of Oak Park, 123 Madison Street, Oak Park, Illinois 60302; 708-358-5460

I, _____, hereby agree to comply with and be bound by the provisions
(Name)

to submit, as part of this bid/proposal, a detailed M/WBE Participation Plan with and at the time and place of the submissions of this bid/proposal; that the M/WBE Participation Plan is an element of bidder/proposer responsiveness and responsibility; and are incorporated as part of the contract; that heirs, executors, and administrators or assigns and any other persons or entities claiming by or through the bidder/proposer including but not limited to insurance companies, bonding companies, or sureties are bound by this agreement; and do declare and affirm that, to the best of my knowledge, information and belief, the facts and representations set forth in this M/WBE Participation Affidavit are true and correct, and that no material facts have been omitted.

(Signature)

(Name & Title)

(Company)

(Address)

(Phone Number)

(City/State/Zip Code)

NOTARY PUBLIC

State of Illinois, County of _____

Subscribed and sworn to before me this

_____ day of _____ A.D. 20_____

My commission expires _____

(Signature & Seal)

M/WBE firms may participate in the performance of this contract, either DIRECTLY or INDIRECTLY, as Prime Bidders/Proposers, Joint Venture Partners, Subcontractors, and/or Suppliers.

Name of M/WBE Firm: N/A Race/Gender: _____
Address: _____
City/State/Zip: _____
Phone Number/ Fax Number: _____
Contact Person: _____
Dollar Amount: \$ _____ Percentage: _____
Schedule C Attached? ☐ Yes ☐ No
Description of Commodity and/or Services: _____

Name of M/WBE Firm: _____ Race/Gender: _____
Address: _____
City/State/Zip: _____
Phone Number/ Fax Number: _____
Contact Person: _____
Dollar Amount: \$ _____ Percentage: _____
Schedule C Attached? ☐ Yes ☐ No
Description of Commodity and/or Services: _____

Name of M/WBE Firm: _____ Race/Gender: _____
Address: _____
City/State/Zip: _____
Phone Number/ Fax Number: _____
Contact Person: _____
Dollar Amount: \$ _____ Percentage: _____
Schedule C Attached? ☐ Yes ☐ No
Description of Commodity and/or Services: _____

Name of M/WBE Firm: _____ Race/Gender: _____
Address: _____
City/State/Zip: _____
Phone Number/ Fax Number: _____
Contact Person: _____
Dollar Amount: \$ _____ Percentage: _____
Schedule C Attached? ☐ Yes ☐ No
Description of Commodity and/or Services: _____

Name of M/WBE Firm: _____ Race/Gender: _____
Address: _____
City/State/Zip: _____
Phone Number/ Fax Number: _____
Contact Person: _____
Dollar Amount: \$ _____ Percentage: _____
Schedule C Attached? ☐ Yes ☐ No
Description of Commodity and/or Services: _____

Total MBE Dollar Amount: \$ _____ Total MBE Percentage: _____

Total WBE Dollar Amount: \$ _____

Total WBE Percentage: _____

The undersigned affirms that the foregoing statements are true and correct and include all material information necessary to identify and explain the terms and operations of our joint venture and the intended participation of each partner in the undertaking. Further, the undersigned covenants and agrees to provide to the Village of Oak Park current, complete, and accurate information regarding actual joint venture work and the payment therefore, and any proposed changes in any provision of the joint venture agreement, and to permit the audit and examination of the books, records, and files of the joint venture, or those of each partner relevant to the joint venture, by authorized representatives of the Village of Oak Park.

Any material misrepresentation will be grounds for terminating any contract which may be awarded and for initiating action under federal and state laws concerning false statements.

If after filing this Schedule D and before the completion of the joint venture's work on the project, there is any change in the information submitted, the joint venture must submit a revised version of this document to the Village of Oak Park either directly, or through the prime contractor if the joint venture is a subcontractor.

M/WBE PARTNER FIRM

N/A

(Company)

(Signature of Affiant)

(Name & Title of Affiant)

(Date)

NON-M/WBE PARTNER FIRM

(Company)

(Signature of Affiant)

(Name & Title of Affiant)

(Date)

NOTARY PUBLIC

State of Illinois, County of _____

On this _____ day of _____ A.D. 20 _____,

the above signed officers, _____,

(Names of Affiants)

personally appeared and, known to me are the persons described in the foregoing Affidavit, acknowledged that they executed the same in the capacity therein stated and for the purpose therein contained.

In witness whereof, I hereunto set my hand and seal.

My commission expires _____

(Signature & Seal)



Illinois Department of Transportation

Affidavit of Availability For the Letting of 11/20/25



Bureau of Construction
2300 South Dirksen Parkway/Room 322
Springfield, IL 62764

Instructions: Complete this form by either typing or using black ink. "Authorization to Bid" will not be issued unless both sides of this form are completed in detail. Use additional forms as needed to list all work.

Part I. Work Under Contract

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work is contracted, show NONE.

	1	2	3	4	Awards Pending	Accumulated Totals
Contract Number	T/S Inst Belmont	AWS WT Bldg	LCHC Health Ct	AWS SBN103/4		
Contract With	Environmental P	Ryan Co.US Inc.	Ujamaa Constr.	Ryan Co.US Inc.		
Estimated Completion Date	11/30/25	11/30/25	12/31/25	03/01/26		
Total Contract Price	\$406,196	\$14,075,979	\$2,306,879	\$66,461,826		
Uncompleted Dollar Value if Firm is the Prime Contractor						
Uncompleted Dollar Value if Firm is the Subcontractor	\$138,703	\$675,167	\$431,908	\$2,798,284		\$4,044,062
Total Value of All Work						\$4,044,062

Part II. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your company. If no work is contracted, show NONE.

Earthwork						
Portland Cement Concrete Paving						
HMA Plant Mix						
HMA Paving						
Clean & Seal Cracks/Joints						
Aggregate Bases, Surfaces						
Highway, R.R., Waterway Struc.						
Drainage						
Electrical	\$138,703	\$675,167	\$431,908	\$2,798,284		\$4,044,062
Cover and Seal Coats						
Concrete Construction						
Landscaping						
Fencing						
Guardrail						
Painting						
Signing						
Cold Milling, Planning, Rotomilling						
Demolition						
Pavement Markings (Paint)						
Other Construction (List)						
Totals	\$138,703	\$675,167	\$431,908	\$2,798,284		\$4,044,062

Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined in the "Illinois Procurement Code." Failure to comply will result in non-issuance of an "Authorization To Bid." This form has been approved by the State Forms Management Center.

Part III. Work Subcontracted to Others.

For each contract described in Part I, list all the work you have subcontracted to others.

	1	2	3	4	Awards Pending
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Total Uncompleted					

Notary

I, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or rejected and ALL estimated completion dates.

Officer or Director

Michael Wilson

Title

Sr. Vice President

Signature

Date



11/12/25

Company

Lyons Electric Company, Inc.

Address

650 E. Elm Avenue

City

La Grange

State

IL

Zip Code

60525

Subscribed and sworn to before me

this 12th day of November, 2025



(Signature of Notary Public)

My commission expires 10/15/2029

OFFICIAL SEAL
LORENZA F DAVIDSON
NOTARY PUBLIC, STATE OF ILLINOIS
COMMISSION NO. 720514
MY COMMISSION EXPIRES OCTOBER 15, 2029

(Notary Seal)

☒ Add pages for additional contracts



Illinois Department of Transportation

Affidavit of Availability For the Letting of 11/20/25

Bureau of Construction
2300 South Dirksen Parkway/Room 322
Springfield, IL 62764

Instructions: Complete this form by either typing or using black ink. "Authorization to Bid" will not be issued unless both sides of this form are completed in detail. Use additional forms as needed to list all work.

Part I. Work Under Contract

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work is contracted, show NONE.

	1	2	3	4	Awards Pending	Accumulated Totals
Contract Number	Ravinia Phase 1	CSX Bdfrd Pkg	Belt RR Sound	Glenview Turf Ct		
Contract With	WB Olson	Dyer Constructio	The Belt RR	WB Olson		
Estimated Completion Date	12/31/25	12/31/25	12/31/25	01/31/26		
Total Contract Price	\$1,996,625	\$579,924	\$4,857,990	\$763,537		
Uncompleted Dollar Value if Firm is the Prime Contractor			\$1,896,098			\$1,896,098
Uncompleted Dollar Value if Firm is the Subcontractor	\$114,977	\$41,150		\$213,612		\$4,413,801
Total Value of All Work						\$6,309,899

Part II. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your company. If no work is contracted, show NONE.

Earthwork						
Portland Cement Concrete Paving						
HMA Plant Mix						
HMA Paving						
Clean & Seal Cracks/Joints						
Aggregate Bases, Surfaces						
Highway, R.R., Waterway Struc.						
Drainage						
Electrical	\$114,977	\$41,150	\$1,896,098	\$213,612		\$6,309,899
Cover and Seal Coats						
Concrete Construction						
Landscaping						
Fencing						
Guardrail						
Painting						
Signing						
Cold Milling, Planning, Rotomilling						
Demolition						
Pavement Markings (Paint)						
Other Construction (List)						
Totals	\$114,977	\$41,150	\$1,896,098	\$213,612		\$6,309,899

Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined in the "Illinois Procurement Code." Failure to comply will result in non-issuance of an "Authorization To Bid." This form has been approved by the State Forms Management Center.

Part III. Work Subcontracted to Others.

For each contract described in Part I, list all the work you have subcontracted to others.

	2	3	4	Awards Pending	1
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Total Uncompleted					

Notary

I, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or rejected and ALL estimated completion dates.

Officer or Director

Michael Wilson

Title

Sr. Vice President

Signature

Date



11/12/25

Company

Lyons Electric Company, Inc.

Address

650 E. Elm Avenue

City

La Grange

State

IL

Zip Code

60525


Subscribed and sworn to before me

this 12th day of November, 2025



(Signature of Notary Public)

My commission expires 10/15/2029



(Notary Seal)

☒ Add pages for additional contracts



**Illinois Department
of Transportation**

Affidavit of Availability

For the Letting of 11/20/25

Bureau of Construction
2300 South Dirksen Parkway/Room 322
Springfield, IL 62764

Instructions: Complete this form by either typing or using black ink. "Authorization to Bid" will not be issued unless both sides of this form are completed in detail. Use additional forms as needed to list all work.

Part I. Work Under Contract

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work is contracted, show NONE.

	1	2	3	4	Awards Pending	Accumulated Totals
Contract Number	BeltRR Columb	BNSF Cicero P4	SD 122 Simmon	CPKC RIP Facili		
Contract With	The Belt RR	Granite K-5 JV	ICI	K-Five Construct		
Estimated Completion Date	12/31/25	06/30/26	12/31/25	09/30/26		
Total Contract Price	\$659,995	\$8,016,530	\$1,494,633	\$7,547,649		
Uncompleted Dollar Value if Firm is the Prime Contractor	\$309,379					\$2,205,477
Uncompleted Dollar Value if Firm is the Subcontractor		\$3,969,776	\$33,225	\$756,896		\$9,173,698
Total Value of All Work						\$11,379,175

Part II. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your company. If no work is contracted, show NONE.

Earthwork						
Portland Cement Concrete Paving						
HMA Plant Mix						
HMA Paving						
Clean & Seal Cracks/Joints						
Aggregate Bases, Surfaces						
Highway, R.R., Waterway Struc.						
Drainage						
Electrical	\$309,379	\$3,969,776	\$33,225	\$756,896		\$11,379,175
Cover and Seal Coats						
Concrete Construction						
Landscaping						
Fencing						
Guardrail						
Painting						
Signing						
Cold Milling, Planning, Rotomilling						
Demolition						
Pavement Markings (Paint)						
Other Construction (List)						
Totals	\$309,379	\$3,969,776	\$33,225	\$756,896		\$11,379,175

Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined in the "Illinois Procurement Code." Failure to comply will result in non-issuance of an "Authorization To Bid." This form has been approved by the State Forms Management Center.

Part III. Work Subcontracted to Others.

For each contract described in Part I, list all the work you have subcontracted to others.

	1	2	3	4	Awards Pending
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					

Total Uncompleted					
-------------------	--	--	--	--	--

Notary

I, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or rejected and ALL estimated completion dates.

Officer or Director


Michael Wilson

Title

Sr. Vice President

Signature

Date



11/12/25

Company

Lyons Electric Company, Inc.

Address

650 E. Elm Avenue

City

La Grange

State

IL

Zip Code

60525


Subscribed and sworn to before me

this 12th day of November, 2025



(Signature of Notary Public)

My commission expires 10/15/2029



(Notary Seal)

☒ Add pages for additional contracts



Illinois Department of Transportation

Affidavit of Availability For the Letting of 11/20/25

Bureau of Construction
2300 South Dirksen Parkway/Room 322
Springfield, IL 62764

Instructions: Complete this form by either typing or using black ink. "Authorization to Bid" will not be issued unless both sides of this form are completed in detail. Use additional forms as needed to list all work.

Part I. Work Under Contract

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work is contracted, show NONE.

	1	2	3	4	Awards Pending	Accumulated Totals
Contract Number	NSRR 47th St	Ravinia Ph 2	NWMAD Bldg	Mt. Prospect Ped		
Contract With	Dyer Constructio	WB Olson	WB Olson	Mt. Prospect		
Estimated Completion Date	12/31/25	07/31/26	05/31/26	12/31/25		
Total Contract Price	\$665,505	\$9,681,539	\$735,938	\$226,770		
Uncompleted Dollar Value if Firm is the Prime Contractor				\$108,593		\$2,314,070
Uncompleted Dollar Value if Firm is the Subcontractor	\$507,124	\$8,195,927	\$601,025			\$18,477,774
Total Value of All Work						\$20,791,844

Part II. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your company. If no work is contracted, show NONE.

Earthwork						
Portland Cement Concrete Paving						
HMA Plant Mix						
HMA Paving						
Clean & Seal Cracks/Joints						
Aggregate Bases, Surfaces						
Highway, R.R., Waterway Struc.						
Drainage						
Electrical	\$507,124	\$8,195,927	\$601,025	\$108,593		\$20,791,844
Cover and Seal Coats						
Concrete Construction						
Landscaping						
Fencing						
Guardrail						
Painting						
Signing						
Cold Milling, Planning, Rotomilling						
Demolition						
Pavement Markings (Paint)						
Other Construction (List)						
Totals	\$507,124	\$8,195,927	\$601,025	\$108,593		\$20,791,844

Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined in the "Illinois Procurement Code." Failure to comply will result in non-issuance of an "Authorization To Bid." This form has been approved by the State Forms Management Center.

Part III. Work Subcontracted to Others.

For each contract described in Part I, list all the work you have subcontracted to others.

	1	2	3	4	Awards Pending
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Total Uncompleted					

Notary

I, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or rejected and ALL estimated completion dates.

Officer or Director

Michael Wilson

Title

Sr. Vice President

Signature

Date



11/12/25

Company

Lyons Electric Company, Inc.

Address

650 E. Elm Avenue

City

La Grange

State

IL

Zip Code

60525


Subscribed and sworn to before me

this 12th day of November, 2025



(Signature of Notary Public)

My commission expires 10/15/2029



(Notary Seal)

☒ Add pages for additional contracts



Illinois Department of Transportation

Affidavit of Availability For the Letting of 11/20/25

Bureau of Construction
2300 South Dirksen Parkway/Room 322
Springfield, IL 62764

Instructions: Complete this form by either typing or using black ink. "Authorization to Bid" will not be issued unless both sides of this form are completed in detail. Use additional forms as needed to list all work.

Part I. Work Under Contract

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work is contracted, show NONE.

	1	2	3	4	Awards Pending	Accumulated Totals
Contract Number	Harvey SL Imprv	BNSF Willow Sp	Chgo Harbor Ge	BNSF Cicero		
Contract With	City of Harvey	Builders Asphalt	Supplied Industri	Granite K-5 JV		
Estimated Completion Date	12/31/25	04/30/26	12/31/26	07/31/26		
Total Contract Price	\$1,097,370	\$301,397	\$515,995	\$288,970		
Uncompleted Dollar Value if Firm is the Prime Contractor	\$808,245					\$3,122,315
Uncompleted Dollar Value if Firm is the Subcontractor		\$301,397	\$515,995	\$288,970		\$19,584,136
Total Value of All Work						\$22,706,451

Part II. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your company. If no work is contracted, show NONE.

Earthwork						
Portland Cement Concrete Paving						
HMA Plant Mix						
HMA Paving						
Clean & Seal Cracks/Joints						
Aggregate Bases, Surfaces						
Highway, R.R., Waterway Struc.						
Drainage						
Electrical	\$808,245	\$301,397	\$515,995	\$288,970		\$22,706,451
Cover and Seal Coats						
Concrete Construction						
Landscaping						
Fencing						
Guardrail						
Painting						
Signing						
Cold Milling, Planning, Rotomilling						
Demolition						
Pavement Markings (Paint)						
Other Construction (List)						
Totals	\$808,245	\$301,397	\$515,995	\$288,970		\$22,706,451

Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined in the "Illinois Procurement Code." Failure to comply will result in non-issuance of an "Authorization To Bid." This form has been approved by the State Forms Management Center.

Part III. Work Subcontracted to Others.

For each contract described in Part I, list all the work you have subcontracted to others.

	1	2	3	4	Awards Pending
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Total Uncompleted					

Notary

I, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or rejected and ALL estimated completion dates.

Officer or Director

Michael Wilson

Title

Sr. Vice President

Signature



Date

11/12/25

Company

Lyons Electric Company, Inc.

Address

650 E. Elm Avenue

City

La Grange

State

IL

Zip Code

60525

Subscribed and sworn to before me

this 12th day of November, 2025



(Signature of Notary Public)

My commission expires 10/15/2029

OFFICIAL SEAL
LORENZA F DAVIDSON
NOTARY PUBLIC, STATE OF ILLINOIS
COMMISSION NO. 720514
MY COMMISSION EXPIRES OCTOBER 15, 2029

(Notary Seal)

PROJECT 25-21

RECTANGULAR RAPID FLASHING BEACON (RRFB) INSTALLATIONS

VILLAGE OF OAK PARK, ILLINOIS

SPECIAL PROVISIONS

25-21 RECTANGULAR RAPID FLASHING BEACON (RRFB) INSTALLATIONS
INDEX OF SPECIAL PROVISIONS

GENERAL REQUIREMENTS	SP#1
RECTANGULAR RAPID FLASHING BEACON ASSEMBLY	SP#2
PCC PARKWAY WALK REMOVAL	SP#3
TOPSOIL FURNISH AND PLACE, 5"	SP#4
PARKWAY RESTORATION	SP#5
TRAFFIC CONTROL AND PROTECTION (SPECIAL)	SP#6
HIGHWAY BOND	SP#7
CONTINGENCY CASH ALLOWANCE	SP#8



INTRODUCTION AND GENERAL REQUIREMENTS

The contract and work shall be carried out in conformance with the Ordinances of the Village of Oak Park, the attached Plans and Special Provisions, the latest edition of the Standard Specifications for Water and Sewer Construction in Illinois (hereinafter referred to as the specifications and/or SSWSCI), the latest edition of the Illinois Department of Transportation Standard Specifications for Road and Bridge Construction (hereinafter referred to as the standard specifications and/or SSRBC), the latest edition of the Supplemental Specifications and Recurring Special Provisions, the Standard Specifications for Traffic Control Items, and the latest edition of the Illinois Manual on Uniform Traffic Control Devices for Streets and Highways (hereinafter referred to as the MUTCD) in effect on the date of invitation for bids.

Plan notes shall take precedence over specifications. Special Provisions are supplemental to said specifications, and in case of conflict with any part or parts of said specifications, said Special Provisions shall take precedent and shall govern.

During construction, work can only be carried out on one side of the street at a time in order to maintain American's with Disability Act (ADA) access on at least one side of the street at a time. No exceptions will be made.

1. Completion of Contract

The Contractor shall substantially complete all work by **May 15, 2026** with a final contract completion date of **May 29, 2026**. Substantial completion includes all work except for punch list and parkway restoration with seed.

Failure to complete any/all punchlist work will result in forfeiture of any retainer held in this contract. Additionally, failure to meet the interim completion dates will result in liquidated damages in accordance Article 108.09 of the IDOT SSRBC.

As indicated in Article 108.02 of the Standard Specifications, the contractor shall provide the Engineer with a progress schedule prior to starting work, preferably at the time of the pre-construction meeting.

2. Alterations, Omissions and Extra Work

The Village of Oak Park reserves the right to increase or decrease the quantity of any item or portion of the work, or to omit portions of the work as may be deemed necessary.

3. Insurance Requirements

The Contractor shall name the Village of Oak Park and its Officers, Agents, Employees and Volunteers under the Contractor's general liability insurance policy in accordance with Article 107.27.

(1) Each Occurrence Limit \$5,000,000.00

(2) Aggregate Limit \$5,000,000.00

4. Existing Materials:

During the progress of work involving this contract, certain existing structures, equipment and material shall be removed from service. All items deemed of value by the Engineer such as street furniture, brick pavers, lighting units, frames and covers, hydrants, roundways, valve boxes and other such salvageable material shall remain the property of the Village of Oak Park. The contractor shall collect and store said material on the job site for pick-up by the Village or as otherwise specified herein.

5. Sprinkling Systems

The contractor shall be careful not to damage sprinkling systems that may be located in parkways or lawns adjacent to the curbs and sidewalks, and any damage done to the sprinkling systems due to their negligence shall be repaired by the contractor at their expense to the satisfaction of the Engineer.

If adjustments to the sprinkling systems are needed due to pavement widening or change to the parkway grade, the Contractor shall retain a licensed irrigation contractor to make such adjustments. This work will be paid for separately as specified in this contract.

6. Storage of Materials and Equipment:

At no time shall the contractor store material and equipment in areas other than specified by the Engineer. Any damage to sidewalks, curbs, trees, and parkways due to the negligence of the contractor shall be restored by the contractor at their own expense. No additional compensation shall be allowed the contractor for compliance with this requirement.

At no time the Contractor store material and equipment in parkway areas within tree "drip lines". The General Contractor is encouraged to protect these areas with construction fencing.

The contractor shall maintain during the entire construction period barricades and warning lights at all material storage areas and around parked construction equipment.

7. Examination of Plans, Specifications, Special Provisions and Work:

The bidder shall comply with Sections 102 and 104 of the Standard Specifications relative to examination of the Plans, Specifications, Special Provisions and site(s) of work, and hereby is advised that due to the nature of the contract they should place special emphasis on inspection in detail of the site(s) of the proposed work and familiarization with all local conditions, traffic and otherwise, affecting the contract and the detailed requirements for construction.

8. Existing Utilities

The contractor shall call JULIE at telephone number: 1 (800) 892-0123 for location of underground utilities prior to beginning of construction so that buried services in the location of construction may be

located and staked. Where adjustments of the utility frames are necessary, the contractor shall contact the respective utility company and make arrangements for their adjustments.

The contractor shall also notify the Water and Sewer Division of the Village of Oak Park as well as the Street Lighting Division prior to the start of construction at any location. Any damage by the contractor to street light cables and water services shall be repaired or replaced by the contractor at their own expense.

The contractor shall make their own investigation to determine the existence, nature and location of all utility lines and appurtenances within the limits of the improvement.

The contractor shall be held responsible for any damage to existing utility lines and appurtenances resulting from the operations of their equipment or staff. No extra compensation will be allowed to the contractor for any expense incurred because of delays, inconvenience or interruption to their work resulting from compliance with the above requirements.

9. Cleaning Existing Structures

All existing drainage structures shall be inspected by the contractor, together with the Engineer, prior to starting construction and a record kept of their condition. All debris which accumulates in these structures during the time the contract is in force shall be removed and disposed of by the contractor at their own expense.

All debris and foreign matter found in existing drainage structures before construction operations start shall remain in place unless ordered removed by the Engineer. If the contractor is required to remove and dispose of this material, they will be paid in accordance with the provision of Article 109.04 of the Standard Specifications.

10. Field Office and Field Laboratory

Engineer's field office and field laboratory will not be required for this improvement.

11. Use of Pesticides in Landscaping Work

The Contractor is hereby notified that in the event pesticides are to be used in any of the landscape operations of this project, they and/or their subcontractors shall comply with the requirements of Village Code, Chapter 20, Article 10. This code requires the applicator to be licensed in the Village, that the area treated shall be posted at time of application, and the time and location be logged by the applicator.

The work necessary to fulfill these requirements as well as any license fees shall be considered incidental to all landscape-related pay items.

12. Staging

The contractor shall stage their work in such a way as to cause the least amount of disruption to local traffic access. Specific pay items have been included in this project for the contractor to provide the necessary protection to the pavements so that safe and sufficient access to the area is not hampered.

13. Maintenance of Roadways

Beginning on the date that the contractor begins work on this project, they shall assume responsibility for the normal maintenance of all existing roadways within the limits of the improvement. This normal maintenance shall include all repair work deemed necessary by the Engineer. (E.g. pothole patching, street sweeping, refilling trenches over proposed installations, etc.)

Specific pay items have been included in this contract to assure that this maintenance work is performed to the satisfaction of the Village. We strongly urge the contractor to utilize these resources so as to reduce the inconvenience of the residents living in these construction areas.

14. Concrete Breakers

When removing pavement, curb and gutter, shoulder, and/or any other structures, the use of any type of concrete breakers which might damage underground public or private utilities will not be permitted. Under no circumstances will the use of a frost ball be permitted.

15. Fine Aggregate for Portland Cement Concrete and Class SI Concrete

The gradation for fine aggregate for Portland Cement Concrete and Class SI Concrete shall conform to gradation FA 2 as called for under Article 1003.02(c) of the Standard Specifications.

16. Provisions for Curing Test Samples

The contractor will be required to provide storage space meeting the approval of the Engineer for the initial curing of quality control test specimens made on the project. The storage space shall be such that it will give full protection against direct sunlight, the elements, pilfering and damage. When requested by the Engineer, heat shall be provided by the contractor with a minimum temperature of 60 degrees Fahrenheit maintained for as long as required.

17. Cooperation by Contractor and Weekly Progress Meetings

Attention is hereby focused on Article 105.06 of the Standard Specifications with regards to the Contractor having on site at all times "A competent English Speaking Superintendent". This superintendent shall be able to be reached at all times including the days when only subcontractors are working on the site. All work instructions shall be channeled through the superintendent.

Weekly progress meetings will be conducted in the Engineer's office. These meetings will focus on the work slated for the upcoming week and highlight of work completed the prior week. If work is found to be progressing smoothly, these meetings may be scheduled every other week.

18. Work Hours and Scheduling Layout of Lines and Grades

The Village of Oak Park Code restricts construction to the hours of 7:00 A.M. and 6:00 P.M., 7 days a week. No equipment may be started on any part of the project prior to 7:00 A.M. Violations of this code are subject to Police enforcement and subsequent fines as outlined in the code.

The contractor shall notify the Resident Engineer a full 24 hours in advance of any layout and/or grade requests. Any requests for layout and grades that are made less than 48 hours in advance will require payment of premium time for the Resident Engineer and Engineering Technician. Such costs will be billed directly to the contractor at a rate of \$75.00 per hour per staff members.

19. Working in the Area of Existing Parkway Trees

No nails or tacks of any sort shall be used for installing temporary "No Parking" signs on any trees. The contractor shall notify the Village Forester of any potential conflicts between their equipment and parkway trees. The Village Forester will determine the course of action necessary to reduce such conflict. Any excavation which disturbs tree roots shall be brought to the attention of the Village Forester. In the event roots need to be trimmed, hand tools (saw, axe) capable of making a clean, smooth cut shall be used to trim such roots. This work shall be considered incidental to the contract.

20. Street Closures and Parking Conflicts

The Village of Oak Park requires notice of street closures. The Contractor must notify the Police Dept. and Fire Dept. of these closures.

When the Contractor will be working on a block that requires closure and/or changes to parking restrictions they must coordinate with the Parking Services Dept. to develop an alternate parking plan for permitted parkers and provide information and notice so residents/permitted parkers are aware of their alternatives.

21. Pavement Markings

Prior to applying thermoplastic pavement markings, the existing pavement markings shall be removed.

22. Use of Fire Hydrants

If the Contractor desires to use water from fire hydrants, meters and keys shall be obtained from Water and Sewer Department with a deposit. Upon return this equipment the Contractor will be billed for the water used at the current rate. This applies to all pay items which require using water, including but not limited to parkway restoration, watering plants, dust control, maintenance of roadways, trench jetting, asphalt cold milling operations, asphalt rolling operations, etc.

Fire hydrants shall be accessible at all times to the Fire Department. No materials or other obstructions shall be placed closer to a fire hydrant than 15 (fifteen) feet. Any arrangements of less than 15 feet must be approved by the Fire Department.

23. Partial Payment

Partial payment for work completed will be made by the Owner to the Contractor on a monthly basis. Requests for partial payment shall be prepared by the Contractor and submitted to the Engineer for review and recommendation of payment.

A retainage of five percent (5%) will be made from the partial payments. Invoices will include partial and final waivers of lien. An updated project schedule MUST also be included with each partial payment request. Failure to submit such a schedule shall be grounds to withhold payment in full or in part.

24. Final Payment

The work will be paid for at the contract price. Before payment for completed work will be processed by the Village, the job sites will be inspected by the Village.

Upon final completion of the Work, the Engineer will make a final inspection of the work completed. After final inspection, the Contractor shall be paid by the Village of Oak Park within 60 days of receipt of invoice consistent with the terms and condition of this Contract, provided that the work has been satisfactorily completed in accordance with terms of the specifications of the Contract. If there are any deficiencies, the Contractor will be notified in writing within 14 days of receipt of the invoice of those deficiencies and payment will be withheld on those deficiencies until they are corrected.

The Village of Oak Park is a home-rule community and is not subject to the provisions of the Local Government Prompt Payment Act. The provisions of the Local Government Prompt Payment Act shall not apply to this Contract.

25. Waiver of Lien

Prior to receiving final payment for this work, the Contractor shall submit a Waiver of Lien to the Owner in the amount of the final payment. If any part of the work is subcontracted, the Contractor shall furnish final waivers of lien from their subcontractors and material suppliers showing that they have received final payment from the Contractor. The Village retains the right to request waivers of lien from second tier (and lower) contractors and suppliers as evidence of payment.

26. Final Acceptance

Acceptance of work shall be made upon final completion of all construction activity, including correction of all punch list items, and shall be to the satisfaction of the Village.

27. Gas Leaf Blower Ban

The contractor is prohibited from using any gas-powered leaf blowers for this project in compliance with Village Code. This includes the use of portable gas-powered generators to power electric leaf blowers or to recharge batteries utilized by leaf blowers.

28. Work Near Schools

All concrete work (removals and replacements) and saw cutting at locations on the perimeter streets of schools shall occur between 9am-2pm during school days in order to minimize any disturbance to students entering or leaving the building during arrival/departure. All removal location shall be properly barricaded after each location is completed. No open removals shall be left over the weekend.

RECTANGULAR RAPID FLASHING BEACON ASSEMBLY

Description

This work shall consist of furnishing and installing a Rectangular Rapid Flashing Beacon (RRFB) Assembly with light emitting diode (LED) flashing beacons, power supply, controller and cabinet, wireless communication system, push-button, signs, galvanized steel traffic signal post and foundation. All equipment and hardware required to mount the RRFB and associated equipment to the assembly shall be included in the unit cost of this item.

Rectangular Rapid Flashing Beacon

All components shall be manufactured and assembled as a complete system and shall consist of the following:

Rectangular Rapid Flashing Beacon: Each RRFB assembly shall satisfy the FHWA Interim Approval if Rectangular Rapid Flashing Beacons (IA-21), dated March 20, 2018, and all subsequent FHWA Official Interpretation Letters and the 2023 edition of the Manual of Uniform Traffic Control Devices (MUTCD), including the unit size, mounting location, and flash rate, and operational parameters unless modified herein by this special provision. The RRFB assembly shall be programmable to allow the Village Traffic Engineer to set the duration of the flashing beacon display based on the crossing time requirements established in the MUTCD.

The Contractor shall furnish and install two direction RRFB units with far side indicator light mounted to the sign structured as indicated on the plans. The minimum size of the LED beacon shall be 7 inches x 3 inches with a minimum spacing between the two indications of at least 7 inches. The RRFB shall be able to see at least 1,000 feet in advance of the crossing during the day. The RRFB shall have an operating temperature meeting NEMA specifications.

Manufacturer

The Rectangular Rapid Flashing Beacon components of the assembly shall be JSF Technologies model AB-9407, 20W or 40W. All RRFB's are 20W unless otherwise noted on the plans.

Total 20W units: 27

Total 40W units: 1

JSF Technologies

6582 Bryn Road,

Victoria, BC V8M 1X6

Phone: +1(800) 990-2454

Email: info@jsftech.com

Materials

All mounting hardware and components shall be hot dipped galvanized.

Power Supply

The installation shall have a solar powered power supply.

The solar power supply shall be easy to install, fully self-contained weather, corrosion, and vandal-resistant, with a UV-resistant solar panel. The solar power supply shall be power autonomous without need of an external power supply. The batteries shall be sealed, maintenance free, and field-replaceable independently of other components. The battery pack shall have a minimum rated lifespan of three years. The power supply system shall have the capacity to operate the RRFB for 30 days at a normal use of 400 activations of 30 seconds without solar charging. The RRFB shall have an automatic light control to provide useful light during extreme conditions that prevent charging over an extended period of time. The manufacturer shall provide documentation for each installation consisting of solar power calculations to verify load, duty cycle and battery capacity based on location.

The solar panel shall be installed at the highest point on the assembly structure, or as directed by the Engineer, and away from the traveled way. The solar panel shall be installed at an angle specified by the manufacturer facing the equator (due south) with a full unobstructed solar exposure for optimum performance of the system, or as recommended by the manufacturer and directed by the Engineer. If batteries are to be installed in a separate cabinet, the cabinet shall be a minimum of seven feet above the ground and located on the post as to be not over the sidewalk, bike path or trail.

Controller

The RRFB controller shall meet the requirements of Section 858 of the "Standard Specifications" except as modified herein:

At each location all installed RRFB assemblies shall communicate wirelessly using an unlicensed radio band so as to simultaneously commence operation of their alternating rapid flashing indications and cease operation simultaneously. The communication equipment shall comply with FCC requirements, and the vendor representative shall field test the equipment prior to placing the units in operation to demonstrate the RRFBs ability to achieve proper orientation under the requirements of FHWA Memorandum IA-21 and all subsequent interpretation letters. Up to 10 optional RF channels shall be available to allow multiple RRFB Systems to operate within close proximity of each other.

Timing: the controller shall provide the full programmed timing upon all push button activations.

Traffic Signal Post

The traffic signal post shall meet the requirements of Section 875 of the “Standard Specifications” for traffic signal post or traffic signal post, special, as shown on the plans. Traffic signal posts shall be hot dipped galvanized carbon steel, color: black. The traffic signal post shall be 16 feet in height.

Foundation

The traffic signal post foundation may be either concrete or metal.

- a. Light Pole Foundation (Helical) Metal: If used, the metal foundation shall meet the requirements of Section 836 of the “Standard Specifications”
- b. Concrete Foundation: If used, the concrete foundation shall meet the requirements of Section 878 of the “Standard Specifications”

If there is a cable trench adjacent to the foundation to be installed, the cable trench shall be backfilled and firmly compacted before the installation of either foundation type.

Beacon Flashing Requirements

As a specific exception to the requirements for the flash rate of beacons provided in Paragraph 3 of Section 4L.01 RRFBs shall use a much faster flash rate and shall provide 75 flashing sequences per minute. During each 800-millisecond flashing sequence, the left and right RRFB indication shall operate using the following sequence.

- a) The RRFB indication on the left-hand side shall be illuminated for approximately 50 milliseconds. Both RRFB indications shall be dark for approximately 50 milliseconds.
- b) The RRFB indication on the right-hand side shall be illuminated for approximately 50 milliseconds. Both RRFB indications shall be dark for approximately 50 milliseconds.
- c) The RRFB indication on the left-hand side shall be illuminated for approximately 50 milliseconds. Both RRFB indications shall be dark for approximately 50 milliseconds.
- d) The RRFB indication on the right-hand side shall be illuminated for approximately 50 milliseconds. Both RRFB indications shall be dark for approximately 50 milliseconds.
- e) Both RRFB indications shall be illuminated for approximately 50 milliseconds. Both RRFB indications shall be dark for approximately 50 milliseconds.
- f) Both RRFB indications shall be illuminated for approximately 50 milliseconds. Both RRFB indications shall be dark for approximately 250 milliseconds.

The flash rate of each individual RRFB indication, as applied over the full flashing sequence, shall not be between 5 and 30 flashes per second to avoid frequencies that might cause seizures. The RRFB shall be rated for Class I light intensity output according to the Society of Automatic

Engineers (SAE) Standard J595 with a 15-year life expectancy. During the nighttime hours, the RRFB shall be equipped with an automatic dimming feature.

Pedestrian Push/Wave Button

The pedestrian push/wave button shall have the wave and push capabilities, a tactile arrow, locator tone, and audible beacon indications.

Installation: Add the following to Article 888.03 of the Standard Specifications:

A mounting bracket and/or extension shall be used to ensure proper orientation. The price of the bracket and/or extension shall be included in the cost of the Rectangular Rapid Flashing Beacon (RRFB) Assembly item. The Contractor is not allowed to install the push/wave button below the R10-3J (Push or Wave at Button for Pedestrian Crossing) in order to meet mounting requirements.

Push/Wave Button Extenders: Where indicated on the plans, the push/wave button shall include an adjustable telescoping arm extender.

Manufacturer: Extender shall be PedSafety Universal Extension Brackets in Wrinkle Black.

Revise article 107.02(a) of the Standard Specification to read:

The pedestrian push/wave button housing shall be constructed of aluminum alloy according to ASTM B 308 6061-T6 and powder coated yellow, unless otherwise noted on the plans. The housing shall be furnished with suitable mounting hardware.

Tactile arrow: A tactile arrow with high visual contrast shall be provided on the push button. The arrow shall be aligned parallel to the direction of travel of the associated crosswalk.

Pedestrian push button assemblies at center medians and pedestrian refuge islands shall have a dual arrow on the push button.

The tactile arrow shall not pulse when the beacon is active.

Locator tone: Pedestrian push buttons shall incorporate a locator tone. The locator tone shall be active at all times that the beacon is not flashing.

Locator tones shall have a duration of 0.15 seconds or less and repeat at one-second intervals. The locator tone shall be silenced when another audible indication from the same device is active. Locator tones shall be audible 6 to 12 feet from the push/wave button.

Audible Beacon Indication: The push/wave button shall activate an audible indication when the beacon is flashing. The indication shall be the speech message "Pedestrian Beacon is Flashing".

Signs

Each RRFB assembly shall include two pedestrian/bicycle crossing signs (W11-15) 30-inch x 30-inch OR two pedestrian crossing signs (W11-2) 30-inch x 30-inch dimensions OR two school crossing signs (S1-1) 30-inch x 30-inch as indicated on the plans, two diagonal downward pointing arrow (W16-7P) 24-inch x 12-inch plaques, mounted back-to-back with the arrows orientated towards the intersection, and one "Push or Wave at Button for Pedestrian Crossing" (R10-3J) 9-inch x 12-inch dimension, mounted as part of or above the pedestrian push/wave button. The R10-3J sign shall never be installed below the push/wave button.

The W and S-series sign type (W11-15, W11-2, S1-1, W16-7P) shall be noted on the plans. These sign panels shall be manufactured with fluorescent yellow green type ZZ sheeting meeting the requirements of Section 1091 of the "Standard Specifications". All signs shall meet the latest requirements of the MUTCD.

The R-series signs shall be manufactured with type AP sheeting meeting the requirements of Section 1091 of the "Standard Specifications" and shall be vandal resistant. All signs shall meet the latest requirements of the MUTCD.

Warranty

All materials shall be warranted for three years from date of acceptance or turn on by the Village of Oak Park. Replacement of failed equipment and/or parts shall include labor to remove and properly dispose of failed parts and install new parts.

Installation: The RRFB Assembly shall be installed strictly according to the manufacturer's recommendations, the applicable portion of the "Standard Specifications", and as shown on the Plans and/or as directed by the Engineer.

The final elevation and location of the beacons shall be approved by the Engineer prior to the Contractor beginning work.

Cyclist Push-Button

This work shall consist of furnishing and installing a pole mounted push-button, separate from the RRFB assembly, at the locations shown on the plans. The foundation and post shall be secured per IDOT STANDARD 876001-004. The Push-Button will be connected to the RRFB

assembly with an underground conduit such that the Controller Communication is programmed to accommodate the Cyclist Push-Button. The post should be black galvanized steel and be 5 feet in height, and there shall be a cap attached to the top of the pole. Each cyclist push-button assembly shall include one "Push Button to Turn on Warning Light" sign (R10-25), 9-inch x 12-inch dimension. The sign shall be positioned atop the button on the pole. Contractor shall submit shop drawings and materials submittals for the conduit layout and materials that shall be used to install the push button and install the conduit including the pole, pole caps, foundation, push button, signs, and the controller. The contractor is also responsible to restore the landscaping and/or pavement around the newly installed push button with topsoil and sod or PCC sidewalk. The restoration method needs to be approved by the engineer before the contractor can restore the area.

Conduit Installation

Trenching and directional boring are both acceptable installation methods for conduit. All sidewalk removal, trenching, backfill, sidewalk replacement and restoration shall be incidental to the Cyclist Push Button.

Manufacturer

Push Button

The buttons for the cyclist push-button button shall be PELCO PedSafety Solutions model 4EVR® MOAB.

Form Factor: Round, 4-hole

Color: Yellow

Feedback: None

LED operating modes: Compliant momentary signal. Non-latching LED.

PedSafety

450 W. McGregor Dr.

Boise, ID 83705

Phone: 208-345-7459

www.pedsafety.com

Installation

Add the following to Article 888.03 of the Standard Specifications:

A mounting bracket and/or extension shall be used to ensure proper orientation. The price of the bracket and/or extension shall be included in the cost of the cyclist push

button. The contractor is not allowed to install a push-button assembly with the sign below the push-button in order to meet mounting requirements.

Revise Article 1074.02(a) of the Standard Specifications to read:

The pushbutton housing shall be constructed of aluminum alloy according to ASTM B 308 6061-T6 and powder coated yellow, unless otherwise noted on the plans. The housing shall be furnished with suitable mounting hardware.

Submittals

The contractor shall provide the engineer with the following submittals prior to purchasing materials:

RRFB

1. Rectangular Rapid Flashing Beacon (RRFB)
2. Traffic signal post
3. Traffic signal post cap
4. Traffic signal post base
5. Foundation
6. Signs
7. Push/wave button
8. Telescoping Push/wave button extenders

Cyclist Push Button

1. Post
2. Post cap
3. Post base
4. Foundation
5. Signs
6. Push button

Basis of Payment

This work will be paid at the contractor unit price per EACH for RECTNAGULAR RAPID FLASHING BECON ASSEMBLY which price shall be payment in full for all labor, equipment, materials, and documentation required to furnish and install the dual sided RRFB assembly including; power supply, controller and cabinet, wireless communication equipment, conduits, cables, push-buttons and signing, as shown on the plans and/or as specified by the Engineer.

This work will be paid for at the contract unit price per EACH for CYCLIST PUSH-BUTTON, shall be payment in full for all labor, material, directional boring/underground trenching, conduit,

cables, landscaping or pavement restoration and equipment necessary to complete the work as specified.

PCC Parkway Walk Removal

General Requirements

This work shall consist of the saw cutting and removal of existing parkway walk at locations designated by the engineer. Work shall be according to article 440 of the Standard Specifications except as modified herein.

Construction Requirements

For parkway walks called out on the plans for removal only, all stone subbase shall also be removed from the area and properly disposed of. The area which the parkway walk was removed shall be restored and compacted prior to the installation of RRFB's or cyclist push buttons as defined in the Topsoil Furnish and Place, 5" item.

Basis of Payment

This work will be paid for at the contract unit price per SQUARE FOOT of PPC Parkway Walk Removal which shall be payment in full for all the labor, transportation, and disposal required to complete the work described herein.

Topsoil Furnish and Place, 5" shall be paid for separately.

Parkway Restoration shall be paid for separately.

Topsoil Furnish and Place, 5"

This item shall be in accordance with section 211 of the Standard Specifications and as modified herein.

General Requirements

This work shall consist of furnishing and placing topsoil in areas where parkway walks are called out for removal only for the installation of RRFB's or cyclist push buttons, and where areas are disturbed by the installation of RRFB or Cyclist Push Button foundations, as determined by the Engineer.

Topsoil shall be a loamy soil and shall not contain any construction debris, rocks, or stones.

Topsoil shall be tamped until thoroughly compacted and match the grade of the existing adjacent parkway topsoil prior to installing RRFB's so as to eliminate potential settlement.

Method of Measurement

This item shall be measured per SQUARE YARD for Topsoil Furnish and Place, 5" installed.

Basis of Payment

This work will be paid for at the contract unit price per SQUARE YARD for Topsoil Furnish and Place, 5", which price shall be payment in full for all labor, materials, and equipment necessary to perform the work specified herein.

Parkway Restoration shall be paid for separately.

Parkway Restoration

Description

All parkway areas disturbed by the installation of RRFB's, cyclist push buttons, parkway walk, sidewalk, or curb removal and replacement, shall be restored with topsoil, seeding soil, and seed to completely repair the grassed parkway. The restoration shall extend 6" on each side of the newly constructed improvements, or at the discretion of the engineer.

General Requirements

Topsoil Backfill

Following topsoil disturbance, the Contractor shall completely backfill all areas with clean topsoil free of any construction debris such as stone or other foreign matter to a depth to uniformly match existing surrounding conditions. The areas should be lightly tamped to reduce settlement alongside new RRFB's, cyclist push buttons, sidewalks, and curbs. Installation of topsoil shall be per Article 211.04.

Seeding Soil

All parkway areas disturbed by RRFB installation, cyclist push button installations, and concrete work shall be topped off with a seeding soil mixture complete with Starter Fertilizer specially formulated for grass seed germination following topsoil backfill. A minimum of 1 inch of Seeding Soil mixture shall be placed overtop the topsoil backfilled areas.

Watering

The contractor shall be responsible for the initial watering of the restored parkway areas. Door hangars shall be placed at each property informing the owners of the need to water the seeded areas until germination is complete. Each door hangar shall have clearly outlined instructions on how often to water based on the type of grass selected.

Seed

Seed shall be per article 250 of the Standard Specifications.

Method of Measurement

Parkway restoration will be measured for payment in place and the area computed in square yards.

Basis of Payment

This work will be paid for at the contract unit price per SQUARE YARD for Parkway Restoration which price shall be payment in full for all labor and materials required to complete the restoration work as described herein.

Topsoil Furnish and Place, 5" shall be paid for separately.

Traffic Control and Protection (Special)

Traffic control shall be in accordance with the applicable sections of the Standard Specifications for Road and Bridge Construction, the applicable guidelines contained in the Illinois Manual on Uniform Traffic Control devices for Streets and Highways, detour plans, these special provisions, and any specific details and Highway Standards contained herein.

Prior to beginning work, the Contractor will furnish the name of the individual in their direct employ whom is to be responsible for the installation and maintenance of the traffic control for this project. If the actual installation and maintenance are to be accomplished by a subcontractor, consent shall be requested of the Engineer in accordance with Article 108.01 of the Standard Specifications for Road and Bridge construction. This shall not relieve the Contractor of the requirement for a responsible individual in their direct employ. The Village Engineering Division will provide the Contractor the name of its representative who will be responsible for the administration of the Traffic Control Plan.

Special attention is called to Articles 107.09 and 107.14 of the Standard Specifications for Road and Bridge Construction and the following 1) Highway Standards, 2) Supplemental Specifications and Supplemental Special Provisions, and 3) other special revision related to traffic control.

- Article 107, 701, and 702 of the Standard Specifications
- Utility work zone traffic control standards and guidelines
- STANDARDS AND DETAILS
 - 701602-10
 - 701611-01
 - 701701-10
 - 701801-06
 - 701502-09
 - 701501-06
 - TC-10

The contractor shall maintain through traffic at all times during the work period and shall furnish all necessary signs, markings, cones, barricades, warning lights, flagmen and other traffic control devices as shown on the attached drawings and/or as directed by the Engineer.

Barricades and/or cones used for channelization or delineation and warning signs shall be subsequently placed in the direction of the traffic flow and removed in reverse order. Lane closure signs and flagmen signs shall be erected prior to barricades and/or cones and remain erected until such time as all traffic control devices have been removed from the pavement. All vehicles and/or non-operating equipment shall be parked at least eight (8') feet from moving traffic stream during working hours except that privately owned vehicles by workers will not be allowed to park within the construction zone at any time.

During non-working hours, all vehicles and equipment shall be parked in an area approved by the Engineer. Work zone signs referring to temporary lane closures used during work hours shall be removed or covered during non-working hours. Flashing lights installed above the first two signs on each approach to a work area involving a night-time lane closure shall be high intensity units. These units shall operate 24 hours per day. All traffic control devices shall meet the approval of the Engineer.

“No Parking” Signs

The contractor shall notify the engineer of areas they intend to temporarily restrict parking for approval. The contractor shall install temporary “No Parking” signs a minimum of 24 hours before parking restrictions begin, and remove them after work is completed. The “No Parking” signs shall have the dates and times when no parking will be permitted in the project location.

Street Closures

The contractor shall furnish and place all necessary barricades and warning signs for street closing during work operations. They shall schedule work to limit closing of any on street block for not more than a period of 12 hours.

The contractor will be required to deliver written notices to all affected residences a minimum of one day before the actual closure. The contractor shall install temporary “No Parking Tow Away Zone” signs, and remove them after work is completed.

Two-way traffic shall always be maintained on Ridgeland Avenue for work at Ridgeland Avenue/Fillmore Street, Ridgeland Avenue/Van Buren Street, Ridgeland Avenue/Pleasant Street, and Ridgeland Avenue/Erie Street.

Fresh Oil Ahead Signs

Prior to applying emulsified asphalt, one sign stating “Fresh Oil” shall be installed 500 feet from the end of each area to be worked on. Signs shall be placed at any cross streets of the affected area. The signs shall be standard 36”x36”, black on orange high-intensity signs, and shall remain in place until work is completed.

Method of Measurement

Individual Traffic Control Standards will not be measured for payment. All work for the installation of the traffic control devices including any removals, resetting, changing, and reinstallation of traffic control for the various standards will not be measured for payment and shall be included in lump sum price for Traffic Control and Protection.

Basis of Payment

This item will be paid for at the contract LUMP SUM price for Traffic Control and Protection which shall be payment in full for compliance with the above requirements, including any necessary detours, and for all labor, materials, transportation, handling, and incidental work necessary to furnish, install, maintain, and remove all traffic control devices as specified herein.

Highway Bond

Description

This project requires a Letter of Authority from IDOT District One to begin work. The Contractor shall complete the following documents and submit them to IDOT District One prior to construction:

1. BSPE 725 Form – Traffic Control Authorization Request
2. OPER 1045 Form – Highway Permit
3. OPER 1046 – Individual Highway Permit Bond
4. Certification of Liability Insurance naming IDOT District One as additional insured

Basis of Payment

This work will be paid for at the contract LSUM price for Highway Bond.



Traffic Control Authorization Request

District One

County _____

Project _____

Contract Number _____

Marked Route _____

Section _____

Location _____

Inclusive Dates of Work _____ to _____ Work Hours 9:00 ☒ AM ☐ PM to 3:00 ☐ AM ☒ PM

Work Type ☐ Maintenance ☐ Construction ☐ Traffic ☐ Other

Describe Work _____

Contractor or Agency Performing Work _____

Responsible Engineer: (Construction Foreman/Superintendent, Maintenance/Traffic Field Engineer)

Name _____ Telephone No. () ()
Office Home

(If traffic control is to be employed between 5:00 p.m. and 8:30 a.m. or on Saturday, Sunday or holidays give additional names and numbers)

Name _____ Telephone No. () ()

Name _____ Telephone No. () ()

Name _____ Telephone No. () ()

Controls: (Describe specific controls to be used, including reference to appropriate Highway Standards or sections of manuals, and set forth any special controls proposed).

IDOT Standards: _____

Distribution: District Operations/Traffic Engineer
Project Implementation Engineer
Field Engineer
Resident Engineer
ISP District

Submitted by: _____

Approved by: _____
(District Operations/Traffic Engineer)



(Application Serial Number)

(Zip Code)

County. The work is described in detail on the attached plan or sketch and/or as follows:

--	--

First: The Applicant represents and warrants that he/she is the party in interest respecting this Permit and that he/she is the agent in fact with authority to bind all parties in interest to the obligations and undertakings agreed to in this Permit. The Applicant represents and warrants that the property lines shown on the attached plan sheet(s) or sketch are true and correct, and that all proposed work is accurately depicted thereon.

Second: The proposed work shall be located and constructed to the satisfaction of the Regional Engineer or his/her duly authorized representative. No revision or additions shall be made to the proposed work on the right-of-way without the written permission of the Regional Engineer. The Applicant agrees to complete all work to the standards and specifications identified by the Regional Engineer or his/her authorized representative as a condition of granting this Permit. The Applicant agrees to furnish all labor, equipment and material, portions of the highway right-of-way to the condition satisfactory to the Regional Engineer or his/her authorized representative including, but not limited to, all landscape restoration. The Applicant shall not trim, cut or in any way disturb any trees or shrubbery along the highway without the approval of the Regional Engineer or his/her duly authorized representative. Any and all documents, writings and notes reflecting or identifying the standards, specifications, understandings and conditions applicable to the performance of the permitted work required by the Regional Engineer or his/her authorized representative are hereby incorporated into this Permit by reference as though fully set forth herein.

Third: The Applicant shall at all times conduct the work in such a manner as to minimize hazards to vehicular and pedestrian traffic. Traffic controls and work site protection shall be in accordance with the applicable requirements of Part 6 (Temporary Traffic Control) of the Illinois Manual on Uniform Traffic Control Devices and with the traffic control plan if one is required elsewhere in the permit. All signs, barricades, flaggers, etc., required for traffic control shall be furnished by the Applicant. The work may be done on any day except Sunday, New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day and Christmas Day. Work shall be done only during daylight hours.

Fourth: The work performed by the Applicant is for the bona fide purpose expressed and not for the purpose of, nor will it result in, the parking or serving of vehicles on the highway right-of-way. Signs located on or overhanging the right-of-way shall be prohibited.

Fifth: The Applicant shall engage in only the proposed work approved herein, and subject to the hazards incident to such activities, assumes all risks associated therewith. The Applicant assumes full and strict liability for the actions of itself, all parties in interest, its agents and employees, contractors, subcontractors and consultants. The Applicant and all parties in interest shall save, defend, hold harmless and indemnify the State of Illinois and each of its officers, agents, employees, invitees and others associated with it from and against any and all suits, claims, actions, losses, injuries, damages, judgments and expenses that are based on, or that arise or are alleged to have arisen out of the performance of the work approved herein, including, but not limited to, any act, willful or intended, or negligence of the Applicant and any party in interest, its agents and employees, contractors, subcontractors and consultants whether at law, in equity or common law. In the event the Applicant or any party in interest fails, neglects, or refuses to comply with any provision of this indemnity, the State of Illinois may take any action necessary to protect itself from liability, including any action to pay, settle, compromise and procure the discharge thereof, in which case the Applicant or any party in interest, jointly and severally, shall be liable and bound unto the State of Illinois for any and all expenses related thereto, including attorney's fees.

Sixth: The State reserves the right to make such changes, additions, repairs and relocations within its statutory limits to the facilities constructed under this permit or their appurtenances on the right-of-way as may at any time be considered necessary to permit the relocation, reconstruction, widening or maintaining of the highway and/or provide proper protection to life and property on or adjacent to the State right-of-way. However, in the event this permit is granted to construct, locate, operate and maintain utility facilities on the State right-of-way, the Applicant, upon written request by the Regional Engineer, shall perform such alterations or change of location of the facilities, without expense to the State, and should the Applicant fail to make satisfactory arrangements to comply with this request within a reasonable time, the State reserves the right to make such alterations or change of location or remove the work, and the Applicant agrees to pay for the cost incurred.

Seventh: This permit is effective only insofar as the Department has jurisdiction and does not presume to release the Applicant from compliance with the provisions of any existing statutes or local regulations relating to the construction of such work.

Eighth: The Construction of access driveways is subject to the regulations listed in the "Policy on Permits for Access Driveways to State Highways". If, in the future, the land use of property served by an access driveway described and constructed in accordance with this permit changes so as to require a higher driveway type as defined in that policy, the owner shall apply for a new permit and bear the costs for such revisions as may be required to conform to the regulations listed in the policy. Utility installations shall be subject to the "Policy on the Accommodation of Utilities on Right-of-Way of the Illinois State Highway System".

Ninth: If the work covered by this permit includes construction of additional lanes, turn lanes, median cross-overs or traffic signals on, along or adjacent to a highway under Department jurisdiction, the permittee shall use only contractor(s) approved by the Department of Transportation for the performance of said work on the State highway. A contractor currently prequalified by the Department in the work rating governing the said work shall be approved. Prior to the commencement of the said work on the State highway, the applicant shall furnish the Regional Engineer a copy of the contractor's current Certificate of Eligibility, or, if the permittee proposes to use a contractor not currently prequalified by the Department, information satisfactory to the Department evidencing the contractor's qualification and ability to perform the said work. No work on the State highway shall be performed until the Department issues an approval of the proposed contractor.

Other Applicable Requirements



Address

City

State

District

Bond No.

KNOWN ALL MEN BY THE PRESENTS, That I (We)

Name of Applicant

Mailing Address

City

State

Zip Code

as Principal, and

(Surety Company)

a corporation organized and existing under the laws of the State of _____ and licensed to do business in the State of Illinois, are held firmly bound unto the people of the State of Illinois in the penal sum of

Dollars

(_____) lawful money of the United States well and truly to be paid unto said people of the State of Illinois, for payment of which we bind ourselves, our successors and assigns, jointly, severally, and firmly by these presents.

WHEREAS, Highway Permit No. _____ Issued by the Department of Transportation of the State of Illinois grants to _____ permission and authority to construct, locate, operate, and maintain the work described in said Permit, upon or adjacent to

_____ Route _____ in _____ County as more fully described in said Permit and Sketch, which by this reference are made a part hereof as if written herein at length, in and by which Permit and Sketch the said Principal has promised and agreed to perform said described operation and related activities in accordance with the terms and conditions of and description in said Permit and Sketch.

NOW THEREFORE, if the said Principal shall well and truly perform said operations in accordance with the terms and conditions of and description in said Permit and Sketch to the satisfaction of said Department, and shall perform no other work or construction at said location without first applying for and receiving another permit from said Department, then no claim or demand will be made against the above obligation. Otherwise, this bond or so much thereof as may be necessary shall insure to the said Department as cost and expense to change and correct, during a period of years from the date of approval of this bond by the Department, said construction to conform to the terms and conditions of and description in said Permit and Sketch.

IN WITNESS WHEREOF, WE HAVE DULY EXECUTED THE FOREGOING

This ____ Day of _____, _____

Principal Name

Surety

Address

Address

City

State

Zip Code

City

State

Zip Code

Phone

Attorney in Fact Signature & Date

Signature & Date

(Seal)

(Seal)

Agent for Surety

Regional Engineer or Designee Signature & Date

Address

City

State

Zip Code

Surety Signature & Date

CONTINGENCY CASH ALLOWANCE

Description

The CASH CONTINGENCY ALLOWANCE is included to fund compliance with environmental regulations, unanticipated underground utility conflicts, and changes in contract scope. It shall be used as necessary for professional services, permit costs, additional material handling, exploration trenches, and additional work approved by the Village of Oak Park which cannot be precisely determined prior to contract bidding.

Basis of Payment

This work will be paid for at the contract unit price per DOLLAR for CONTINGENCY CASH ALLOWANCE.

All contract bids must include this item for a total cost of \$25,000.