

Contact Information

| | |
|-------------|--------------------|
| Proposal #: | 9154930 |
| Date: | September 06, 2024 |

| | |
|------------------|--|
| Sales Executive: | Russell Smith |
| Branch Address: | 1701 Golf Road - Rolling Meadows, IL 60008 |
| Telephone: | 847-561-7409 |
| Email Address: | russellsmith@siemens.com |

| | |
|--------------------------------|---|
| Customer Contact: | Vic Sabaliauskas |
| Customer: | Village of Oak Park - Public Works |
| | |
| Services shall be provided at: | VILLAGE OF OAK PARK PUBLIC WORKS SERVICE CENTER |
| | 201 S BLVD OAK PARK IL 60302 |

Table of Contents

- SIEMENS PROPOSAL 1
 - Contact Information 1
 - Carbon Dioxide Sensors (CO2) 3
 - Carbon Monoxide Sensors (CO)..... 3
 - Sell Price..... 3
 - Exclusions 3
 - Payment Terms..... 4
- Terms and Conditions..... 5
 - Terms & Conditions Link(s) 5
- Signature Page 6
 - Signature Page 6

Carbon Dioxide Sensors (CO2)

- Replace existing CO2 sensors with updated Vaisala CO2 sensors
 - Duct CO2 sensors: five (5)
 - Room CO2 sensors: thirteen (13)
- Siemens to perform point-to-point on new sensors
- Provide labor for programming, setup & configuration

Carbon Monoxide Sensors (CO)

- Siemens to provide and replace existing CO sensors with MSA – 10070234 CO sensors
 - CO sensors: sixteen (16)
- Siemens to perform point-to-point on new sensors
- Provide labor for programming, setup & configuration

Sell Price

| | |
|--------------------------|--------------------|
| Total Quote Price | \$98,757.00 |
|--------------------------|--------------------|

This price is firm for 30 days from the date of this proposal

Exclusions

- Overtime labor - all work to be performed between the hours of 7am and 3:30pm during regular business days
- Software licensing
- Firmware updates
- If deficiencies or limited access delay the projects, cost may be incurred
- Electrical installation and/or electrical services
- Lift
- MOP creation
- Smoke control sequencing, recreating and/or programming
- Work with the fire alarm system
- 3rd party commissioning assistance
- Patching and painting
- Permits and /or performance or payment bonds
- Floor plan recreation

Payment Terms

Payment Terms Acceptance Agreement

The total price of: \$98,757.00 and the estimated return on investment are based on the items outlined in this proposal. ANY STATEMENTS MADE HEREIN REGARDING SAVINGS THAT MAY BE ACHIEVED BY IMPLEMENTING THE SERVICES OFFERED IN THIS PROPOSAL ARE ESTIMATES ONLY. NO WARRANTY, EITHER EXPRESSED OR IMPLIED, SHALL BE CONSTRUED TO ARISE FROM SUCH STATEMENTS, NOR SHALL SUCH STATEMENTS BE CONSTRUED AS CONSTITUTING A GUARANTEE BY SIEMENS THAT SUCH SAVINGS WILL OCCUR IF THE SERVICES ARE IMPLEMENTED.

The Buyer acknowledges that when accepted by the Buyer as proposed by Siemens Industry, Inc., this Proposal and the Siemens RAM Projects Business Standard Terms and Conditions, (together with any other documents incorporated into the forgoing) shall constitute the entire agreement of the parties with respect to its subject matter. BY EXECUTION HEREOF, THE SIGNER CERTIFIES THAT (S)HE HAS READ ALL OF THE TERMS AND CONDITIONS AND DOCUMENTS, THAT SIEMENS OR ITS REPRESENTATIVES HAVE MADE NO AGREEMENTS OR REPRESENTATIONS EXCEPT AS SET FORTH THEREIN, AND THAT (S)HE IS DULY AUTHORIZED TO EXECUTE THE SIGNATURE PAGE ON BEHALF OF THE BUYER.

Proposal is valid for thirty (30) days from the delivery date of September 06, 2024. Payment is due within 30 days of invoice date.

Payment Terms: 25% mobilization in advance, progress payments

Total: \$98,757.00

Siemens Industry, Inc. invoices paid by credit card may be subject to a surcharge of up to 2%.

Terms & Conditions Link(s)

Terms and Conditions (Click to download)

[Terms & Conditions \(Unrestricted\)](#)

(www.siemens.com/standard-terms-project-unrestricted)

Price Escalation. If, during the term of this Contract, the price of various materials or labor or logistics are increased as reflected by CRU/IHS Markit/CMAI/COMEX market index, then Siemens may increase the Contract Sum or apply a surcharge to Customer accordingly.

As a result of the global Covid-19 Virus outbreak, temporary delays in delivery, labor or services from Siemens and its sub-suppliers or subcontractors may occur. Among other factors, Siemens' delivery is subject to the correct and punctual supply from sub-suppliers or subcontractors, and Siemens reserves the right to make partial deliveries or modify its labor or services. While Siemens shall make every commercially reasonable effort to meet the delivery or service or completion date mentioned above, such date is subject to change.

Signature Page

Proposed by:

Siemens Industry, Inc.

Company

Russell Smith

Name

9154930

Proposal #

\$98,757.00

Proposal Amount

September 06, 2024

Date

Accepted by:

Village of Oak Park - Public Works

Company

Name (Printed)

Signature

Title

Date

Purchase Order # PO for billing/pmmt only PO not required



Office of the Secretary of State

ilsos.gov

Business Entity Search

Entity Information

| | | | |
|-------------------------------------|---|---------------------------|-------------|
| Entity Name | SIEMENS INDUSTRY, INC. | | |
| File Number | 57882883 | Status | ACTIVE |
| Entity Type | CORPORATION | Type of Corp | FOREIGN BCA |
| Qualification Date (Foreign) | 07-05-1994 | State | DELAWARE |
| Duration Date | PERPETUAL | | |
| Annual Report Filing Date | 08-19-2024 | Annual Report Year | 2024 |
| Agent Information | C T CORPORATION SYSTEM 208 SO LASALLE ST, SUITE 814 CHICAGO ,IL 60604-1101 | Agent Change Date | 07-05-1994 |

Services and More Information

Choose a tab below to view services available to this business and more information about this business.

Purchase Master Entity Certificate of Good Standing

Change of Registered Agent and/or Registered Office

Adopting Assumed Name
