| Summary of Proposals Project No. 25-14 Garfield Traffic Signal Upgrade | | | | | |
|---|------|---------|-----|--------------|---------------------------|
| Proposals Due: 10:00 AM August 28, 2025 | | - r dai | | | 8/28/2025 |
| COMPANY NAME | VOSB | DBE | NON | Bid Amount | Notes: |
| Lyons Eletric Company Inc | | | | \$116,000.00 | Lowest Responsible Bidder |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| Note # 1 = Package was returned without a forwarding address. | | | | | |
| Note # 2 = Company could not complete the package in time. | | | | | |
| Note # 3 = Company was not interested in the project. | | | | | |
| Note # 4 = Company was disqualified due to incomplete bid package | | | | | |
| Note #5 = Company had prior commitments and could not meet time schedule. | | | | | |
| Note #6 = Sub-contractor not bidding as Prime Contractor | | | | | |
| | | | | | 8/28/2025 12:05 |