

Project No. 17-7 Sewer Main Improvements Engineering Services

								4/6/2017
COMPANY NAME	MBE	WBE	DBE	NON	Proposed Total Hours	Proposed Cost	Costs for Revised Schedule	Notes :
Bollinger, Loch & Associates					1,600	\$179,791.11	N/A	
CIORBA Group					1,648	\$195,753.77	N/A	
Thomas Engineering Group, LLC					2,265	\$299,806.07	N/A	
Hampton, Renzini and Renwick, Inc.					1,542	\$159,811.66	N/A	Interviewed
V3 Companies					1,578	\$193,966.46	\$213,048.96	Recommended consultant
Strand Associates					1,455	\$182,826.00	N/A	
Burns McDonnell					1,633	\$251,686.00	N/A	
Engineering Resource Associates					1,362	\$147,569.67	N/A	Interviewed
ESI Consultants, Ltd.					3,140	\$467,236.01	N/A	
Hancock Engineering								Note #5
Trotter and Associates, Inc								Note #5
Clark Dietz, Inc.								Note #3
Baxter & Woodman, Inc.								Note #3
Christopher B. Burke Engineering, LLC								Note #3
Note # 1 = Package was returned with out a forwarding address.								
Note # 2 = Company could not complete the package in time.								
Note # 3 = Company was not interested in the project.								
Note # 4 = Company was disqualified due to incomplete bid package								
Note #5 = Company had prior commitments and could not meet time schedule.								
Note #6= Sub-contractor not bidding as Prime Contractor								
								4/28/2017 15:25