

## Contact Information

Proposal #:	8190520
Date:	August 29, 2023

Sales Executive:	Russell Smith
Branch Address:	1701 Golf Road - Rolling Meadows, IL 60008
Telephone:	847-561-7409
Email Address:	russellsmith@siemens.com

Customer Contact:	Vic Sabaliauskas
Customer:	Village of Oak Park - Public Works
Address:	201 South Blvd
	Oak Park IL 60302

## Scope of Work

- Air balancing two (2) air handling units and two (2) energy recovery ventilators: AHU-1, AHU-2, ERU-1, & ERU-2
- Dynamic balance of AHU-1, AHU-2, ERU-1, & ERU-2
- Provide final air test reports

## Exclusions

- Balancing will be performed using Standard TABB & NEBB procedures
- Equipment must be started, temperature controls must be 100% complete, and there must be a minimum static pressure of 1.5" at time of test and balance
- If deficiencies or limited access delay balancing, cost may be incurred
- Pricing is based on existing branch and/or zone dampers (water valves) installed in system as per specification
- Price is representative of drawing interpretation and is valid for the above scope and equipment counts only
- Electrical installation and/or electrical services
- Lift
- Overtime labor - all work to be performed between the hours of 7am and 3:30pm during regular business days
- MOP creation
- Smoke control sequencing, recreating and/or programming
- Work with the fire alarm system
- 3rd party commissioning assistance
- Patching and painting
- Construction permits and other permits (e.g. general construction, mechanical, electrical, plumbing, security, etc.)
- Permits and /or performance or payment bonds
- Belt/sheave changes, refrigeration, steam, leakage, functional performance, motor/impeller troubleshooting/repair, control contractor assistance, temperature testing, vibration/sound analysis, pressure testing, phasing, schematic drawings, marking of dampers/valves, ASHRAE 110 Hood Verification, & containment testing and pre-readings

## Sell Price

<b>Total Quote Price</b>	<b>\$26,433.00</b>
--------------------------	--------------------

This price is firm for 30 days from the date of this proposal

## Payment Terms

### Payment Terms Acceptance Agreement

The total price of: \$26,433.00 and the estimated return on investment are based on the items outlined in this proposal. ANY STATEMENTS MADE HEREIN REGARDING SAVINGS THAT MAY BE ACHIEVED BY IMPLEMENTING THE SERVICES OFFERED IN THIS PROPOSAL ARE ESTIMATES ONLY. NO WARRANTY, EITHER EXPRESSED OR IMPLIED, SHALL BE CONSTRUED TO ARISE FROM SUCH STATEMENTS, NOR SHALL SUCH STATEMENTS BE CONSTRUED AS CONSTITUTING A GUARANTEE BY SIEMENS THAT SUCH SAVINGS WILL OCCUR IF THE SERVICES ARE IMPLEMENTED.

The Buyer acknowledges that when accepted by the Buyer as proposed by Siemens Industry, Inc., this Proposal and the Siemens RAM Projects Business Standard Terms and Conditions, (together with any other documents, including any applicable Rider(s), incorporated herein) shall constitute the entire agreement of the parties with respect to its subject matter. BY EXECUTION HEREOF, THE SIGNER CERTIFIES THAT (S)HE HAS READ ALL OF THE TERMS AND CONDITIONS AND DOCUMENTS, THAT SIEMENS OR ITS REPRESENTATIVES HAVE MADE NO AGREEMENTS OR REPRESENTATIONS EXCEPT AS SET FORTH THEREIN, AND THAT (S)HE IS DULY AUTHORIZED TO EXECUTE THE SIGNATURE PAGE ON BEHALF OF THE BUYER.

*Proposal is valid for thirty (30) days from the delivery date of August 29, 2023. Payment is due within 30 days of invoice date.*

***Payment Terms: 25% mobilization in advance, progress payments***

***Total: \$26,433.00***

## Terms & Conditions Link(s)

### Terms and Conditions (Click to download)

[Terms & Conditions \(Unrestricted\)](#)

([www.siemens.com/standard-terms-project-unrestricted](http://www.siemens.com/standard-terms-project-unrestricted))

**Price Escalation.** If, during the term of this Contract, the price of various materials or labor or logistics are increased as reflected by CRU/IHS Markit/CMAI/COMEX market index, then Siemens may increase the Contract Sum or apply a surcharge to Customer accordingly.

As a result of the global Covid-19 Virus outbreak, temporary delays in delivery, labor or services from Siemens and its sub-suppliers or subcontractors may occur. Among other factors, Siemens' delivery is subject to the correct and punctual supply from sub-suppliers or subcontractors, and Siemens reserves the right to make partial deliveries or modify its labor or services. While Siemens shall make every commercially reasonable effort to meet the delivery or service or completion date mentioned above, such date is subject to change.

**To the extent applicable, the following Rider(s) are incorporated and made part of the Siemens Standard Terms and Conditions:**

### Riders (Click on rider below to download)

[SI Monitoring Rider](#)

([www.siemens.com/rider-monitoring](http://www.siemens.com/rider-monitoring))

[SI Online Backup and Data Protection](#)

([www.siemens.com/rider-data-backup](http://www.siemens.com/rider-data-backup))

[SI UBM or Utility Procurement](#)

([www.siemens.com/rider-ubm](http://www.siemens.com/rider-ubm))

[SI Software License Warranty](#)

([www.siemens.com/rider-software-license](http://www.siemens.com/rider-software-license))

[SI Consulting Rider](#)

([www.siemens.com/rider-consuling](http://www.siemens.com/rider-consuling))

[SI Third Party Rider \(Smart Air Quality™\)](#)

([www.siemens.com/rider-air-quality](http://www.siemens.com/rider-air-quality))

**Signature Page**

**Proposed by:**

Siemens Industry, Inc.

\_\_\_\_\_  
Company

Russell Smith

\_\_\_\_\_  
Name

8190520

\_\_\_\_\_  
Proposal #

\$26,433.00

\_\_\_\_\_  
Proposal Amount

August 29, 2023

\_\_\_\_\_  
Date

**Accepted by:**

Village of Oak Park - Public Works

\_\_\_\_\_  
Company

\_\_\_\_\_  
Name (Printed)

\_\_\_\_\_  
Signature

\_\_\_\_\_  
Title

\_\_\_\_\_  
Date

\_\_\_\_\_  
Purchase Order #





Office of the Secretary of State  
**ilsos.gov**

# Business Entity Search

## Entity Information

<b>Entity Name</b>	SIEMENS INDUSTRY, INC.		
<b>File Number</b>	57882883	<b>Status</b>	ACTIVE
<b>Entity Type</b>	CORPORATION	<b>Type of Corp</b>	FOREIGN BCA
<b>Qualification Date (Foreign)</b>	07-05-1994	<b>State</b>	DELAWARE
<b>Duration Date</b>	PERPETUAL		
<b>Annual Report Filing Date</b>	08-03-2023	<b>Annual Report Year</b>	2023
<b>Agent Information</b>	C T CORPORATION SYSTEM 208 SO LASALLE ST, SUITE 814 CHICAGO ,IL 60604-1101	<b>Agent Change Date</b>	07-05-1994

## Services and More Information

Choose a tab below to view services available to this business and more information about this business.

[Purchase Master Entity Certificate of Good Standing](#)

[Change of Registered Agent and/or Registered Office](#)

[Adopting Assumed Name](#)