

**QUOTE NAFISCO, Inc**

11/10/2023 Traffic Control Equipment, Street Signs & Safety Supplies  
808 Forestwood Dr  
Romeoville, IL 60446

ph: 815-372-3300 RFQs to: [brett@nafiscoinc.com](mailto:brett@nafiscoinc.com)

Pricing is based on supporting documents provided and/or other request at the time of quote specified below:

Project: **OAK PARK Additional Supplied-Sign + Post & Base Install**  
Attn: Sean Keane or Paul Sturdivant

Complete by: **Dec 2023**

NOTE: Sign quote is for use as a PO only - No subcontract

Item	Qty	
122 ea Install (only) panels SUPPLIED by Oak Park to light poles and/or posts (labor/band/hdwr \$31.66/sf @ 3sf ea)	366.00 sqft	\$11,587.56
35 ea Supply and install 10ft Green Powdercoated 1.75" Teles Posts w/cast base onto concrete (\$37.48/ft)	350.00 ft	\$13,118.00
25 ea Supply and install 10ft Green Powdercoated 1.75" Teles Posts + 4ft anchor into soil (\$37.48/ft)	350.00 ft	\$13,118.00

NOTE: Additional quantities can be performed at as-bid unit prices noted here. The original as-bid panel price was adjusted down to cover only labor and hardware since the panels are to be supplied for this job.

**TOTAL \$37,823.56**

**Includes:** Posts, cast or soil bases, strapping material, labor to install, JULIE locates where needed  
**Excludes:** sign panels, coring pavement areas, overhead mast arm installs

Pricing is based on the quantities and specs noted. A two (2) week lead time is anticipated for mobilization after shop drawing approvals. We reserve the right to adjust the quote for item changes or project scope. If you have any questions, please contact us at 815-372-3300.

Sincerely,

Brett Brock  
NAFISCO, Inc.  
IDOT Subcontractor #10045