



PROPOSAL COVER  
(Return with Bid – 1 page)

Project Name: Water and Sewer Improvements  
Project Number: 26-01  
Location: Village of Oak Park, Illinois  
Euclid Avenue and Scoville Avenue

Submitted to the President and Board of Trustees

By: Trine Construction Corp.  
(Contractor's Name)  
1041 Trine Ct, Suite 1A  
(Address)  
St. Charles, IL 60174  
(City)

# Document A310™ – 2010

Conforms with The American Institute of Architects AIA Document 310

## Bid Bond

### CONTRACTOR:

(Name, legal status and address)

Trine Construction Corp.  
1041 Trine Ct.  
St. Charles, IL 60174

### SURETY:

(Name, legal status and principal place of business)

Employers Mutual Casualty Company  
P.O. Box 712  
Des Moines, IA 50306-0712  
Mailing Address for Notices  
(See Address Above)

This document has important legal consequences. Consultation with an attorney is encouraged with respect to its completion or modification.

Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable.

### OWNER:

(Name, legal status and address)

Village of Oak Park  
201 South Boulevard  
Oak Park, IL 60302

BOND AMOUNT: \$ 5% Five Percent of Amount Bid

### PROJECT:

(Name, location or address, and Project number, if any)

26-01 Water and Sewer Improvements; Project No. 2026053

The Contractor and Surety are bound to the Owner in the amount set forth above, for the payment of which the Contractor and Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, as provided herein. The conditions of this Bond are such that if the Owner accepts the bid of the Contractor within the time specified in the bid documents, or within such time period as may be agreed to by the Owner and Contractor, and the Contractor either (1) enters into a contract with the Owner in accordance with the terms of such bid, and gives such bond or bonds as may be specified in the bidding or Contract Documents, with a surety admitted in the jurisdiction of the Project and otherwise acceptable to the Owner, for the faithful performance of such Contract and for the prompt payment of labor and material furnished in the prosecution thereof; or (2) pays to the Owner the difference, not to exceed the amount of this Bond, between the amount specified in said bid and such larger amount for which the Owner may in good faith contract with another party to perform the work covered by said bid, then this obligation shall be null and void, otherwise to remain in full force and effect. The Surety hereby waives any notice of an agreement between the Owner and Contractor to extend the time in which the Owner may accept the bid. Waiver of notice by the Surety shall not apply to any extension exceeding sixty (60) days in the aggregate beyond the time for acceptance of bids specified in the bid documents, and the Owner and Contractor shall obtain the Surety's consent for an extension beyond sixty (60) days.

If this Bond is issued in connection with a subcontractor's bid to a Contractor, the term Contractor in this Bond shall be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor.

When this Bond has been furnished to comply with a statutory or other legal requirement in the location of the Project, any provision in this Bond conflicting with said statutory or legal requirement shall be deemed deleted herefrom and provisions conforming to such statutory or other legal requirement shall be deemed incorporated herein. When so furnished, the intent is that this Bond shall be construed as a statutory bond and not as a common law bond.

Signed and sealed this 7th day of May, 2026

Liana Rendonasecy  
(Witness)

Trine Construction Corp.

(Principal)

(Seal)

By:

(Title)

James I. Moore

Employers Mutual Casualty Company

(Surety)

(Seal)

By:

(Title)

James I. Moore Attorney-in-Fact



Mary Jo Campbell  
(Witness) Mary Jo Campbell

State of IL

County of DuPage

SURETY ACKNOWLEDGEMENT (ATTORNEY-IN-FACT)

I, Mary Jo Campbell Notary Public of DuPage County, in the State of IL,

do hereby certify that James I. Moore Attorney-in-Fact, of the Employers Mutual Casualty

Company who is personally known to me to be the same person whose

name is subscribed to the foregoing instrument, appeared before me this day in person, and

acknowledged that he signed, sealed and delivered said instrument, for and on behalf of the

Employers Mutual Casualty Company for the uses and purposes therein set forth.

Given under my hand and notarial seal at my office in the City of Downers Grove in  
said County, this 7th day of May, 2026.


*Mary Jo Campbell*

Notary Public

Mary Jo Campbell

My Commission expires:

October 4, 2029



**POWER OF ATTORNEY APPOINTING INDIVIDUAL ATTORNEY-IN-FACT**

**KNOW ALL MEN BY THESE PRESENTS, that:**

- 1. Employers Mutual Casualty Company, an Iowa Corporation
- 2. EMCASCO Insurance Company, an Iowa Corporation
- 3. Union Insurance Company of Providence, an Iowa Corporation

- 4. Illinois EMCASCO Insurance Company, an Iowa Corporation
- 5. Dakota Fire Insurance Company, a North Dakota Corporation
- 6. EMC Property & Casualty Company, an Iowa Corporation

hereinafter referred to severally as "Company" and collectively as "Companies", each does, by these presents, make, constitute and appoint:

**James I. Moore**

its true and lawful attorney-in-fact, with full power and authority conferred to sign, seal, and execute the following Surety Bond(s):

Surety Bond Number : Bid Bond  
Principal : Trine Construction Corp.  
Obligee : Village of Oak Park


and to bind each Company thereby as fully and to the same extent as if such instruments were signed by the duly authorized officers of each such Company, and all of the acts of said attorney pursuant to the authority hereby given are hereby ratified and confirmed.

**AUTHORITY FOR POWER OF ATTORNEY**


This Power-of-Attorney is made and executed pursuant to and by the authority of the following resolution of the Boards of Directors of each of the Companies at the first regularly scheduled meeting of each company duly called and held in 1999:

**RESOLVED:** The President and Chief Executive Officer, any Vice President, the Treasurer and the Secretary of Employers Mutual Casualty Company shall have power and authority to (1) appoint attorneys-in-fact and authorize them to execute on behalf of each Company and attach the seal of the Company thereto, bonds and undertakings, recognizances, contracts of indemnity and other writings obligatory in the nature thereof; and (2) to remove any such attorney-in-fact at any time and revoke the power and authority given to him or her. Attorneys-in-fact shall have power and authority, subject to the terms and limitations of the power-of-attorney issued to them, to execute and deliver on behalf of the Company, and to attach the seal of the Company thereto, bonds and undertakings, recognizances, contracts of indemnity and other writings obligatory in the nature thereof, and any such instrument executed by any such attorney-in-fact shall be fully and in all respects binding upon the Company. Certification as to the validity of any power-of-attorney authorized herein made by an officer of Employers Mutual Casualty Company shall be fully and in all respects binding upon this Company. The facsimile or mechanically reproduced signature of such officer, whether made heretofore or hereafter, wherever appearing upon a certified copy of any power-of-attorney of the Company, shall be valid and binding upon the Company with the same force and effect as though manually affixed.

**IN WITNESS THEREOF**, the Companies have caused these presents to be signed for each by their officers as shown, and the Corporate seals to be hereto affixed this 17th day of September, 2025.





Scott R. Jean, President & CEO  
of Company 1; Chairman, President  
& CEO of Companies 2, 3, 4, 5 & 6




Todd Strother, Executive Vice President  
Chief Legal Officer & Secretary of  
Companies 1, 2, 3, 4, 5 & 6

Seals



On this 17th day of September, 2025 before me a Notary Public in and for the State of Iowa, personally appeared Scott R. Jean and Todd Strother, who, being by me duly sworn, did say that they are, and are known to me to be the CEO, Chairman, President, Executive Vice President, Chief Legal Officer and/or Secretary, respectively, of each of the Companies above; that the seals affixed to this instrument are the seals of said corporations; that said instrument was signed and sealed on behalf of each of the Companies by authority of their respective Boards of Directors; and that the said Scott R. Jean and Todd Strother, as such officers, acknowledged the execution of said instrument to be their voluntary act and deed, and the voluntary act and deed of each of the Companies.


My Commission Expires August 13, 2028.



Notary Public in and for the State of Iowa

**CERTIFICATE**

I, Ryan J. Springer, Vice President of the Companies, do hereby certify that the foregoing resolution of the Boards of Directors by each of the Companies, and this Power of Attorney issued pursuant thereto on 17th day of September, 2025, are true and correct and are still in full force and effect. In Testimony Whereof I have subscribed my name and affixed the facsimile seal of each Company this 7th day of May, 2026.



Vice President

**ADDENDUM NO. 1**

**MAY 1, 2026**

**WATER AND SEWER IMPROVEMENTS PROJECT**

**PROJECT 26-01**

**VILLAGE OF OAK PARK**

**PUBLIC WORKS CENTER**

**201 SOUTH BLVD**

**COOK COUNTY, ILLINOIS**

**PROPOSAL DUE DATE: 10:00 A.M., MAY 7, 2026**

The addendum forms a part of the Contract Documents and amends the original documents and the Plans and the Special Provisions. Where any part of the contract documents is amended, the unaltered provisions are to remain in effect.

**This is the only notice you receive, with no follow up by mail.**

The Bidding Documents are amended as follows:

1. CONTRACT BOOK AND SPECIAL PROVISIONS
  - A. **Delete** the Contract Schedule of Prices (3 pages) and **insert** the attached Schedule of Prices sheets to reflect the latest changes to the pay items.
    - i. The following quantities have been revised:
      1. COMBINATION CURB AND GUTTER REMOVAL
      2. COMBINATION CURB AND GUTTER, TYPE B-6.12 (MODIFIED)
      3. PCC SIDEWALK, 5"
      4. SIDEWALK REMOVAL
      5. THERMOPLASTIC PAVEMENT MARKING – LINE 6", WHITE
      6. MODIFIED URETHANE PAVEMENT MARKING (78009000) – LETTERS AND SYMBOLS
      7. TRENCH BACKFILL
      8. PARKWAY RESTORATION
      9. CONNECTION TO EXISTING WATER MAIN, 8" (NON-PRESSURE)
      10. VALVE BOX
      11. WATER VALVE, 8"
    - ii. The WASHOUT BASIN unit has been revised to EACH, and the quantity has been revised.
    - iii. A fixed unit price of \$1.00 has been added to the item CONTINGENCY CASH ALLOWANCE.
    - iv. The COMBINED SEWERS, TYPE 2, 18" PVC DR 25 AWWA C900 pay item has been replaced with COMBINED SEWERS, TYPE 2, 18" PVC DR 25 AWWA C905 per the direction of MWRD.
    - v. The following pay items have been deleted:
      1. HOT MIX ASPHALT SURFACE REMOVAL, 4"

2. CONNECTION TO EXISTING WATER MAIN, 12" (NON-PRESSURE)
- vi. The following pay items have been added:
  1. CLEAN, ROD, AND TRACE MANHOLE
  2. THERMOPLASTIC PAVEMENT MARKING – LINE, 4", YELLOW
  3. HOT-MIX ASPHALT SURFACE REMOVAL, 2.5"
  4. CONNECTION TO EXISTING WATER MAIN, 6" (PRESSURE)
- B. **Add** the following special provisions:
  - i. Modified Urethane Pavement Markings
  - ii. Methyl Methacrylate (MMA) Pavement Markings
  - iii. Clean, Rod, and Trace Manhole

## 2. DRAWINGS

- A. **Delete** existing plan sheets 1 through 3, sheet 16, sheet 18 through 20, 26, sheet 32, and sheet 34A of the OAK PARK 26-01 WATER & SEWER IMPROVEMENTS Project and **insert** the attached plan sheets to reflect the latest changes. This revision updates the following:
  - i. Sheet 1: The location map has been updated for clarity per the direction of MWRD.
  - ii. Sheets 2 and 3: Line items have been updated in the Summary of Quantities sheets.
  - iii. Sheet 16: A callout has been added "CLEAN, ROD, AND TRACE MANHOLE".
  - iv. Sheet 18: Invert elevations for Manhole 7 and Manhole 8 have been revised, proposed manhole rim elevations have been adjusted, and a proposed roadway centerline has been added to the profile.
  - v. Sheet 19: Proposed valve vaults have been revised to proposed valve boxes, proposed manhole rim elevations have been adjusted, and a proposed roadway centerline has been added to the profile.
  - vi. Sheet 20: Proposed manhole rim elevations have been adjusted, and a proposed roadway centerline has been added to the profile.
  - vii. Sheet 26: Revisions have been made near the location of the proposed valve.
  - viii. Sheet 32: A Concrete Washout detail and Inlet Protection detail have been added.
  - ix. Sheet 34A: The pavement marking material has been updated for the Helmeted Bicyclist Symbol.
- B. **Add** plan sheet 25A for PAVEMENT MARKINGS – HARVARD.

**I acknowledge the receipt of this addendum by signing the acknowledgement below. The addendum needs to be signed and included with the bid. Failure to properly acknowledge this addendum as noted above may result in disqualification of the associated bid.**

End of Addendum No. 1

I acknowledge the receipt of Addendum No. 1 for the referenced project:

Signed: 

Name Anthony Bucaro

Name of Company Trane Construction Corp.

Abby Spentzouris  
Civil Engineer  
Village of Oak Park  
201 South Blvd  
Oak Park, IL 60302  
708.358.5728  
aspentzouris@oak-park.us



## CONTRACT PROPOSAL

(Return with Bid – 1 page)

Proposal of Trine Construction Corp.  
for Project 26-01 Water and Sewer Improvements as noted herein and the performance of all appurtenant work thereto.

1. The plans for the proposed work are those prepared by the Engineering Division of the Village of Oak Park, 201 South Boulevard, Oak Park, Illinois dated April 2026.
2. The specifications referred to herein are those prepared by the Illinois Department of Transportation and designated as "Standard Specifications for Road and Bridge Construction" (latest edition) and the "Supplemental Specifications" (latest edition) thereto, the "Standard Specifications for Water and Sewer Construction in Illinois" (latest edition), and the "Manual for Uniform Traffic Control Devices" (latest edition), adopted and in effect on the date of invitation of bids.
3. The undersigned agrees to accept, as part of the contract, the applicable Special Provisions indicated on the "Check Sheet for Supplemental Specifications and Recurring Special Provisions" contained in this proposal.
4. The Water and Sewer Improvements shall begin on or after June 3, 2026.
5. The undersigned agrees to complete all work for the project on or before **November 13, 2026** unless additional time is granted in accordance with the specifications.
6. Accompanying this proposal is a bid bond on the Village Bond form, complying with the specifications, made payable to the Village of Oak Park.
7. If this proposal is accepted and the undersigned fails to execute a contract and contract bond as required, it is hereby agreed that the Bid Bond shall be forfeited to the awarding authority.
8. Each pay item should have a unit price and a total price.
9. The unit price shall govern if no total price is shown or if there is a discrepancy between the results of unit price multiplied by the quantity.
10. If a unit price is omitted, the total price will be divided by the quantity in order to establish a unit price.
11. A bid will be declared unacceptable if neither a unit price nor a total price is shown.
12. The undersigned firm certifies that it has not been convicted of bribery or attempting to bribe an officer or employee of the State of Illinois, nor has the firm made an admission of guilt of such conduct which is a matter of record, nor has an official, agent, or employee of the firm committed bribery or attempted bribery on behalf of the firm and pursuant to the direction or authorization of a responsible official of the firm. The undersigned firm further certifies that it is not barred from bidding on this contract as a result of a conviction for the violation of State laws prohibiting bid-rigging or bid-rotating.
13. This Contract is subject to "An act regulating wages of laborers, mechanics, and other workers employed in any public works by the State, County, City or any other public body or any political subdivision or by anyone under contract for public works" (see Special Provision for details). **The Prevailing Wage Act / Federal Requirements require maintaining and submitting Certified Payroll records monthly for all entities working on this project.**
14. The undersigned submits herewith the Contract Schedule of Prices covering the work to be performed under this contract.



## CONTRACT SCHEDULE OF PRICES

(To be completed on QuestCDN website -- do not return this form)

For complete information covering these items, see IDOT Standard Specifications and Special Provisions.

ITEM NO.	PAY ITEM DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	TOTAL PRICE
1	AGGREGATE BASE COURSE, TYPE B	1,295.00	CU YD	0.01	12.95
2	AGGREGATE FOR TEMPORARY ACCESS	160.00	SQ YD	21.60	3,456.00
3	BITUMINOUS MATERIALS (PRIME COAT)	17,595.00	POUND	0.28	4,920.60
4	BITUMINOUS MATERIALS (TACK COAT)	2,275.00	POUND	0.28	637.00
5	BITUMINOUS MIXTURE FOR MAINTENANCE	750.00	SQ YD	62.00	46,500.00
6	CLASS C PATCH, TYPE IV, 8"	4.00	SQ YD	209.05	836.20
7	COMBINATION CURB AND GUTTER REMOVAL	2,345.00	FOOT	9.04	21,198.80
8	COMBINATION CURB AND GUTTER, TYPE B-6.12 (MODIFIED)	2,405.00	FOOT	39.55	95,117.75
9	DETECTABLE WARNINGS (SPECIAL)	200.00	SQ FT	62.15	12,430.00
10	DRIVEWAY PAVEMENT REMOVAL	60.00	SQ YD	13.56	813.60
11	DRIVEWAY PAVEMENT, 7"	60.00	SQ YD	96.84	5,810.40
12	EPOXY COATED TIE BARS NO. 6, 24"	50.00	EACH	19.21	960.50
13	EPOXY PAVEMENT MARKING - LINE 6", YELLOW	190.00	FOOT	29.38	5,582.20
14	EXPLORATION TRENCH (SPECIAL)	200.00	CU YD	114.02	22,804.00
15	FLEXIBLE DELINEATORS	20.00	EACH	113.00	2,260.00
16	FRAMES AND LIDS TO BE ADJUSTED	2.00	EACH	1,194.75	2,389.50
17	FRAMES AND LIDS TO BE ADJUSTED (SPECIAL)	4.00	EACH	1,312.75	5,251.00
18	HOT MIX ASPHALT BINDER COURSE, IL-19.0, N50	3,100.00	TON	102.49	317,719.00
19	HOT MIX ASPHALT SURFACE COURSE, IL-9.5, MIX "D", N50	1,035.00	TON	113.67	117,048.45
20	HOT MIX ASPHALT SURFACE REMOVAL - BUTT JOINT	255.00	SQ YD	6.78	1,728.90
21	HOT-MIX ASPHALT SURFACE REMOVAL, 2"	1,000.00	SQ YD	9.04	9,040.00
22	HOT-MIX ASPHALT SURFACE REMOVAL, 4"	0.00	SQ YD	11.30	0.00
23	LONGITUDINAL JOINT SEALANT	2,535.00	FOOT	6.43	16,300.05
24	MAINTENANCE OF ROADWAYS	1.00	LSUM	9,040.00	9,040.00
25	METHYL METHACRYLATE (MMA) PAVEMENT MARKING - GREEN COLOR BLOCK	160.00	SQFT	51.98	8,316.80
26	PAVEMENT MARKING REMOVAL - WATER BLASTING	100.00	FOOT	45.20	4,520.00
27	PAVEMENT REMOVAL	8,100.00	SQ YD	23.75	192,375.00
28	PCC SIDEWALK, 5"	7,125.00	SQ FT	11.02	78,517.50
29	PCC SIDEWALK, 7"	200.00	SQ FT	14.13	2,826.00
30	PORTLAND CONCRETE BASE COURSE 6"	62.00	SQ YD	92.49	5,734.38
31	PORTLAND CONCRETE BASE COURSE 8"	55.00	SQ YD	105.54	5,804.70
32	HIGH-EARLY-STRENGTH PORTLAND CEMENT CONCRETE BASE COURSE 10"	50.00	SQ YD	133.91	6,695.50
33	PREPARATION OF BASE	100.00	SQ YD	11.30	1,130.00
34	PROTECTIVE COAT	805.00	SQ YD	1.13	909.65
35	REMOVE AND REINSTALL PAVERS	50.00	SQ FT	56.90	2,845.00
36	REMOVE AND RELOCATE SIGN PANEL AND SIGN PANEL ASSEMBLY (SPECIAL)	2.00	EACH	226.00	452.00
37	SIDEWALK REMOVAL	6,860.00	SQ FT	2.52	17,287.20
38	TEMPORARY INFORMATION SIGNING	100.00	SQ FT	19.21	1,921.00
39	THERMOPLASTIC PAVEMENT MARKING - LINE 12", WHITE	920.00	FOOT	8.48	7,801.60

ITEM NO.	PAY ITEM DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	TOTAL PRICE
40	THERMOPLASTIC PAVEMENT MARKING - LINE 4", WHITE	184.00	FOOT	4.24	780.16
41	THERMOPLASTIC PAVEMENT MARKING - LINE 6", WHITE	1,185.00	FOOT	5.65	6,7049.25
42	THERMOPLASTIC PAVEMENT MARKING - LINE 24", WHITE	155.00	FOOT	13.00	2,015.00
43	MODIFIED URETHANE PAVEMENT MARKING (78009000) - LETTERS AND SYMBOLS	515.00	SQ FT	22.60	11,639.00
44	TRAFFIC CONTROL AND PROTECTION	1.00	LSUM	153,716.00	153,716.00
45	TRENCH BACKFILL	6,480.00	CU YD	92.00	596,160.00
46	WOVEN GEOTEXTILE	8,195.00	SQ YD	3.84	31,468.80
47	DUST CONTROL WATERING	1.00	LSUM	30,012.80	30,012.80
48	EARTH EXCAVATION	555.00	CU YD	0.01	5.55
49	INLET FILTERS	26.00	EACH	302.17	7,856.42
50	PARKWAY RESTORATION	4,805.00	SQ YD	22.60	108,913.00
51	REMOVE ABANDONED GAS LINE	50.00	FOOT	100.06	5,003.00
52	REMOVE AND SALVAGE AUTOFLUSHER	1.00	EACH	5,503.50	5,503.50
53	TOPSOIL 12IN	520.00	SQ YD	20.34	10,576.80
54	TREE PROTECTION FENCE	109.00	EACH	259.90	28,329.10
55	TREE ROOT PRUNING	87.00	EACH	141.25	12,288.75
56	TREE REMOVAL (OVER 15 UNITS DIAMETER)	60.00	UNIT	119.65	7,119.00
57	WASHOUT BASIN	2.00	EACH	2,147.00	4,294.00
58	CATCH BASINS, TYPE A, 4'-DIAMETER, TYPE 1 FRAME, OPEN LID, WITH HALF TRAP	12.00	EACH	6,849.95	82,199.40
59	COMBINED SEWERS, TYPE 2, 12" PVC SDR 26 ASTM D-2241	19.00	FOOT	135.52	2,574.88
60	COMBINED SEWERS, TYPE 2, 16" PVC PS 115 ASTM-F679	24.00	FOOT	165.40	4,041.60
61	COMBINED SEWERS, TYPE 2, 18" PVC DR 25 AWWA C905	23.00	FOOT	261.22	6,008.06
62	COMBINED SEWERS, TYPE 2, 18" PVC PS 115 ASTM-F679	2,320.00	FOOT	252.83	586,565.60
63	CONNECTION TO EXISTING MANHOLES	2.00	EACH	19,502.27	39,004.54
64	CONNECTION TO EXISTING SEWER MAIN, 12"	3.00	EACH	11,144.86	33,434.58
65	CONNECTION TO EXISTING SEWER MAIN, 16"	2.00	EACH	11,269.16	22,538.32
66	CONNECTION TO EXISTING SEWER MAIN, 18"	1.00	EACH	11,056.75	11,056.75
67	CONNECTION TO EXISTING SEWER MAIN, 8"	2.00	EACH	11,753.34	22,506.68
68	DRAINAGE RESTRICTOR INSTALLATION	6.00	EACH	458.63	2,751.78
69	INLET, TYPE A, TYPE 1 FRAME, OPEN LID	8.00	EACH	2,845.85	22,766.80
70	MANHOLE TO BE RECONSTRUCTED WITH SHOTCRETE	100.00	V. FOOT	706.25	70,625.00
71	MANHOLES TO BE REMOVED	15.00	EACH	314.49	4,717.35
72	MANHOLES, 4'-DIAMETER, TYPE 1 FRAME, CLOSED LID	10.00	EACH	10,089.50	100,895.00
73	MANHOLES, 6'-DIAMETER, TYPE 1 FRAME, CLOSED LID	1.00	EACH	15,770.10	15,770.10
74	REMOVING CATCH BASINS	15.00	EACH	366.90	5,503.50
75	REMOVING INLETS	5.00	EACH	110.07	550.35
76	RESIDENTIAL SEWER CONNECTION, 6" PVC SDR 26 ASTM D-2241	1,690.00	FOOT	210.19	355,221.10
77	STORM SEWERS, TYPE 1, 8" DUCTILE IRON PIPE	241.00	FOOT	167.72	40,420.52
78	STORM SEWERS, TYPE 2, 8" PVC SDR 26 ASTM D-2241	231.00	FOOT	156.41	36,130.71
79	CONNECTION TO EXISTING WATER MAIN, 10" (NON-PRESSURE)	2.00	EACH	17,255.53	34,511.06
80	CONNECTION TO EXISTING WATER MAIN, 12" (NON-PRESSURE)	0.00	EACH	17,140.05	
81	CONNECTION TO EXISTING WATER MAIN, 8" (NON-PRESSURE)	6.00	EACH	6,720.39	40,322.34

ITEM NO.	PAY ITEM DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	TOTAL PRICE
82	CONNECTION TO EXISTING WATER MAIN, 8" (PRESSURE)	2.00	EACH	11,010.50	22,021.00
83	CUT AND CAP EX. WATER MAIN, 6"	7.00	EACH	785.94	5,501.58
84	CUT AND CAP EX. WATER MAIN, 8"	2.00	EACH	903.35	1,806.70
85	DOMESTIC BUFFALO BOX TO BE ADJUSTED	8.00	EACH	91.73	733.84
86	DUCTILE IRON WATER MAIN 10"	24.00	FOOT	300.94	7,222.56
87	DUCTILE IRON WATER MAIN 6"	120.00	FOOT	127.53	15,303.60
88	DUCTILE IRON WATER MAIN 8"	2,945.00	FOOT	135.43	400,313.95
89	EXPLORATORY HYDRAULIC EXCAVATION (SPECIAL)	108.00	EACH	402.82	43,504.56
90	FIRE HYDRANT WITH AUXILIARY VALVE, VALVE BOX AND TEE	11.00	EACH	9,773.33	107,506.63
91	FIRE HYDRANTS TO BE REMOVED	8.00	EACH	300.90	2,407.20
92	LEAK DETECTION SURVEY AND REPORT	1.00	LSUM	8,475.00	8,475.00
93	MISCELLANEOUS FITTINGS	4,000.00	POUND	0.01	40.00
94	PRIVATE LEAD WATER SERVICE PIPE REPLACEMENT, 1"	62.00	EACH	7,500.00	465,000.00
95	PRIVATE LEAD WATER SERVICE PIPE REPLACEMENT, 1.5"	19.00	EACH	8,500.00	161,500.00
96	PRIVATE LEAD WATER SERVICE PIPE REPLACEMENT, 2"	4.00	EACH	12,000.00	48,000.00
97	TEMPORARY LINE STOP, 10"	1.00	EACH	17,293.30	17,293.30
98	VALVE BOX	7.00	EACH	937.94	6,565.58
99	VALVE BOX TO BE FILLED	2.00	EACH	45.86	91.72
100	VALVE VAULTS TO BE FILLED	2.00	EACH	275.18	550.36
101	VALVE VAULTS TO BE REMOVED	1.00	EACH	306.90	306.90
102	VALVE VAULTS, TYPE A, 5'-DIAMETER, TYPE 1 FRAME, CLOSED LID	5.00	EACH	6,279.30	31,396.50
103	WATER MAIN CASING, 18" IN STEEL OPEN CUT	42.00	FOOT	302.78	12,716.76
104	WATER SERVICE LINE IN TRENCH, 1"	45.00	EACH	3,175.22	142,554.90
105	WATER SERVICE LINE IN TRENCH, 1.5"	10.00	EACH	4,946.07	49,460.70
106	WATER SERVICE LINE IN TRENCH, 2"	2.00	EACH	6,229.05	12,457.30
107	WATER SERVICE LINE AUGERED, 1"	44.00	EACH	3,305.40	145,077.60
108	WATER SERVICE LINE AUGERED, 1.5"	9.00	EACH	5,027.72	45,249.48
109	WATER SERVICE LINE AUGERED, 2"	2.00	EACH	6,816.74	13,633.48
110	WATER SERVICE LINE 1"	1,925.00	FOOT	15.49	29,818.25
111	WATER SERVICE LINE 1.5"	451.00	FOOT	26.04	11,744.04
112	WATER SERVICE LINE 2"	88.00	FOOT	37.52	3,301.76
113	WATER VALVE, 6"	1.00	EACH	4,215.52	4,215.52
114	WATER VALVE, 8"	10.00	EACH	5,027.47	50,274.70
115	WATER VALVE, 10"	1.00	EACH	6,297.67	6,297.67
116	CHANGEABLE MESSAGE SIGN	2.00	CAL WK	565.00	1,130.00
117	CONSTRUCTION STAKING AND LAYOUT	1.00	LSUM	30,397.00	30,397.00
118	CONTINGENCY CASH ALLOWANCE	100,000.00	DOLLAR	1.00	100,000.00
119	MOBILIZATION	1.00	LSUM	300,858.98	300,858.98
120	PRECONSTRUCTION VIDEOTAPING	1.00	LSUM	1,124.35	1,124.35
121	PROJECT ID SIGN	4.00	EACH	1,695.00	6,780.00
122	CLEAN, ROD, AND TRACE MANHOLE	1.00	EACH	9,605.00	9,605.00
123	THERMOPLASTIC PAVEMENT MARKING - LINE 4", YELLOW	525	FOOT	5.05	2,660.25
124	HOT-MIX ASPHALT SURFACE REMOVAL, 2.5"	130	SQ YD	11.30	1,469.00
125	CONNECTION TO EXISTING WATER MAIN, 6" (PRESSURE)	1.00	EACH	7,989.50	7,989.50

\$ 6,002,000.00





CONTRACTOR'S CERTIFICATIONS

(Return with Bid – 3 pages)

1. The undersigned hereby certifies that said vendor is not barred from bidding on the aforementioned contract as a result of a violation of either Section 33E-3 or 33E-4 of Article 33E of Chapter 38 of the Illinois Revised Statutes or Section 2-6-12 of the Oak Park - Village Code relating to "Bidding Requirements".
2. The individual or entity making the foregoing proposal or bid certifies that he/she is not barred from contracting with the Village of Oak Park because of any delinquency in the payment of any tax administered by the Department of Revenue unless the individual or entity is contesting, in accordance with procedures established by the appropriate revenue act, liability for the tax or the amount of the tax. The individual or entity making the proposal or bid understands that making a false statement regarding delinquency in taxes is a Class A Misdemeanor and, in addition, voids the contract and allows the Municipality to recover all amounts paid to the individual or entity under the Contract in civil action.
3. The undersigned firm certifies that it has not been convicted of bribery or attempting to bribe an officer or employee of the State of Illinois and the Village of Oak Park, nor has the firm made an admission of guilt of such conduct which is a matter of record, nor has an official, agent, or employee of the firm committed bribery or attempted bribery on behalf of the firm and pursuant to the direction or authorization of a responsible official of the firm. The undersigned firm further certifies that it is not barred from bidding on this contract as a result of a conviction for the violation of State laws prohibiting bid-rigging or bid-rotating.
4. The undersigned firm certifies that it is in compliance with House Bill 3337 which creates a Drug Free Workplace Act for Illinois with an effective date of January 1, 1992.

By: MICHAEL J. PENDINA, Pres.  
(Name & Title of Authorized Agent)

(Seal – if Corporation)

[Signature]  
(Signature)

True Construction Corp.  
(Company Name)

1041 True Ct, Suite A, St. Charles, IL 60174  
(Address)

630-608-4626  
(Telephone)

NOTARY PUBLIC  
State of Illinois, County of DuPage

Subscribed and sworn to before me this 7<sup>th</sup> day of May A.D. 2026

My commission expires 12/9/26

[Signature]  
(Signature & Seal)



**Complete the applicable paragraph below.**

**1. Corporation**

The Vendor is a corporation, which operates under the legal name of

Trane Construction Corp. and is organized and existing under the laws of the State of  
Illinois.

The full names of its Officers are:

Michael M. Rendina  
(President)

Diana Rendina  
(Secretary)

Michelle Loloco  
(Treasurer)

The corporation does have a corporate seal. (In the event that their proposal is executed by a person other than the President, attach hereto a certified copy of that section of Corporate By-Laws or other authorization by the Corporation that permits the person to execute the offer for the corporation.)

**2. Partnership**

Name, signature, and addresses of all partners:

\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_

The partnership does business under the legal name of

\_\_\_\_\_, which name is registered with the office of  
\_\_\_\_\_ in the county of \_\_\_\_\_.

**3. Sole Proprietor**

The Vendor is a sole proprietor whose full name is

\_\_\_\_\_. If the Vendor is operating under a trade name, said trade name is  
\_\_\_\_\_, which name is registered with the office of  
\_\_\_\_\_ In the county of \_\_\_\_\_.

Signed: \_\_\_\_\_  
(Sole Proprietor)

**Owner and/or Company Officer Information**

Please provide the Name and Title for Owner and /or Company Officers.

Name

Title

Michael M. Rendina, President

---

Michael Mashal, Vice President

---

Diana Rendina, Secretary

---

Michelle Loloco, Treasurer

---

---

---



## MINORITY BUSINESS AND WOMEN BUSINESS ENTERPRISE REQUIREMENTS

The Village of Oak Park in an effort to reaffirm its policy of non-discrimination, encourages and applauds the efforts of contractors and subcontractors in taking affirmative action and providing Equal Employment Opportunity without regard to race, religion, creed, color, sex, national origin, age, handicap unrelated to ability to perform the job or protected veteran's status.

### **Reporting Requirements**

The following forms must be completed in their entirety, notarized, and included as part of the bid proposal document. Failure to respond truthfully to any question on this list or failure to cooperate fully with further inquiry by the Village of Oak Park will result in disqualification of your bid.

1. Fair Employment Practices Affidavit of Compliance
2. Village of Oak Park E.E.O. Report

### **Disadvantaged Business Participation Reporting**

In an effort to reaffirm its commitment to DBE participation the Village of Oak Park asks each general contractor bidding on Public Works Projects to report on their utilization of Minority and Women Business Enterprises. Please list the M/WBE companies working as subcontractors and/or suppliers on the DBE participation statement included herewith. Feel free to make additional copies of this form if necessary and include with your bid.



FAIR EMPLOYMENT PRACTICES AFFIDAVIT OF COMPLIANCE

(Return with Bid – 1 page)

This affidavit must be executed and submitted with the signed proposal form. No proposals can be accepted by the Board of Trustees of the Village of Oak Park unless said affidavit is submitted concurrently with the proposal.

Michael Revoena, being first duly sworn, deposes and says that he/she is the  
(Name of person making the affidavit)

President of Time Construction Corp.  
(Title or Office) (Name of Company)

and that he/she has the authority to make the following affidavit; that he/she has the knowledge of the Village of Oak Park Ordinance relating to Fair Employment Practices and knows and understands the contents thereof; that he/she certifies hereby that

Time Construction Corp. is an "Equal Opportunity Employer" as defined by  
(Name of Company)


Section 2000 (E) of Chapter 21, Title 42 of the United States Code Annotated and Federal Executive Orders #11246 and #11375 which are incorporated herein by reference.

[Signature]  
(Signature of person making the affidavit)

NOTARY PUBLIC  
State of Illinois, County of DuPage

Subscribed and sworn to before me this  
7th day of May A.D. 2020

My commission expires 12/9/26  
Angela Bloniarz  
(Signature & Seal)





E.E.O. REPORT  
(Return with Bid – 2 pages)

Please fill out the form completely. Failure to respond truthfully to any questions on the form, or failure to cooperate fully with further inquiry by the Village of Oak Park will result in disqualification of the proposal. An incomplete form will disqualify the proposal. For assistance in completing this form, contact Elaine Avgoustakis, Civil Engineer at (708) 358-5726.

Vendor Name: Trine Construction Corp.

Check here if the firm is:

MBE

WBE

DBE

Non-M/WBE

If your firm is a M/WBE, please complete the attached M/WBE participation affidavit and include copies of all certification letters.

What is the size of the firm's current stable work force?

45 Number of full-time employees

0 Number of part-time employees

Similar information will be requested of all subcontractors working on their contract. Forms will be furnished to the lowest responsible bidder or contractor with the notice of contract award, and these forms must be completed and submitted to the Village before the execution of the contract by the Village.

Vendor Name: Trime Construction Corp. Total Number of Employees: 45

Job Categories	Total Employees	Total Males	Total Females	Males				Females				Total Minorities
				Black	Hispanic	American Indian & Alaskan Native	Asian & Pacific Islander	Black	Hispanic	American Indian & Alaskan Native	Asian & Pacific Islander	
Officials & Managers	3	2	1	0	0	0	0	0	0	0	0	0
Professionals												
Technicians	1	1	0	0	0	0	0	0	0	0	0	0
Sales Workers												
Office & Clerical	6	2	4	0	0	0	0	0	0	0	0	0
Semi-Skilled												
Laborers	35	34	1	0	25	0	0	1	0	0	0	26
Service Workers												
<b>Total</b>	<b>45</b>	<b>39</b>	<b>6</b>	<b>0</b>	<b>25</b>	<b>0</b>	<b>0</b>	<b>1</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>26</b>
Management Trainees												
Apprentices												

This completed and notarized report must accompany your bid. It should be attached to your Affidavit of Compliance. Failure to include it with your bid will disqualify you from consideration. An EEO-1 Report may be submitted in lieu of this report.

NOTARY PUBLIC

State of Illinois, County of Kane


Michael M. Resina, being first duly sworn, deposes and says that he/she is the President  
 (Name of person making the affidavit) (Title or Office)

of Trime Construction Corp. and that the above E.E.O. Report information is true and accurate and is submitted with the intent that  
 (Name of Company)

it be relied upon. Subscribed and sworn to before me this 7th day of May A.D. 2026

My commission expires 12/9/26

Angela Bloniarz  
 (Signature & Seal)





## M/WBE PARTICIPATION STATEMENT

### **Instructions**

#### Schedule C – Letter of Intent from M/WBE to Perform as a Subcontractor, Supplier, and/or Consultant

Contractor shall complete and submit a signed Schedule C form for each subcontractor, supplier, or consulting firm that is a M/WBE being employed for this contract. Schedule C form shall be signed by M/WBE firm. If there are no M/WBE subcontractors, suppliers, or consultants being used for this contract, no Schedule C form needs to be submitted.

#### Schedule D – M/WBE Participation Affidavit

Contractor shall complete and submit a Schedule D form and affidavit. The Contractor shall complete the affidavit. The second page of the affidavit summarizes all of the M/WBE firms on the contract and shall list all M/WBE contractors, subcontractors, suppliers, or consultants being used for this contract along with required information. Additional copies of the second page of the affidavit shall be submitted if needed. If the Prime Contractor is a M/WBE, information for the Prime Contractor shall be provided on this form. If there are no M/WBE firms on this contract then please indicate total dollar value and percentage as 0. If the proposal is being submitted as a joint venture the Contractors shall submit the third page of the affidavit.

Submit Schedule C, if applicable, and Schedule D with proposal.



**SCHEDULE C**

**Letter of Intent from M/WBE to Perform as a Subcontractor, Supplier, and/or Consultant**

(Return with Bid if applicable – 2 pages)

Reliable Landscaping, LLC  
(M/WBE Firm)

20-01  
(Contract Number)

PO BOX 479  
(Address)

Plainfield, IL 60544  
(City/State/Zip Code)

Kelly Donado Wezner  
(Contact Person)

815-556-9170 / 773-824-6071  
(Phone Number/Fax Number)

\_\_\_\_\_  
(Certification Expiration Date)

Hispanic / Female  
(Race/Gender)

Will the M/WBE firm be subcontracting any of the performance of this contract to another firm?

No

\_\_\_\_ Yes – please attach explanation

\_\_\_\_\_  
(Proposed Subcontractor)

The undersigned M/WBE is prepared to provide the following commodities and/or services for the Contract referenced above:

Landscaping Services  
\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_

Indicate the total dollar amount, the percentage, and the terms of payment for the above-described commodities and/or services:

\$96,666.00  
\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_

M/WBE

Kelly Donado Wezner  
(Signature)

Kelly Donado Wezner  
(Name)

Reliable Landscaping, LLC  
(Company)

5/6/2026  
(Date)

PRIME BIDDER/PROPOSER

Michael Rendona  
(Signature)

MICHAEL RENDONA, President  
(Name)

Time Construction Corp.  
(Company)

5/7/26  
(Date)

NOTARY PUBLIC

State of Illinois, County of DuPage

Subscribed and sworn to before me this

7<sup>th</sup> day of May A.D. 20 26

My commission expires 12/9/26

Angela Bloniarz  
(Signature & Seal)





**SCHEDULE C**

**Letter of Intent from M/WBE to Perform as a Subcontractor,  
Supplier, and/or Consultant**  
(Return with Bid if applicable -- 2 pages)

Saray Trucking Inc  
(M/WBE Firm)

26-01  
(Contract Number)

701 Mill street  
(Address)

South Elgin, IL. 60177  
(City/State/Zip Code)

Saray Flores  
(Contact Person)

847 847 6493  
(Phone Number/Fax Number)

\_\_\_\_\_  
(Certification Expiration Date)

Hispame  
(Race/Gender)

Will the M/WBE firm be subcontracting any of the performance of this contract to another firm?

No

Yes – please attach explanation

\_\_\_\_\_  
(Proposed Subcontractor)

The undersigned M/WBE is prepared to provide the following commodities and/or services for the Contract referenced above:

Hauling  
\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_

Indicate the total dollar amount, the percentage, and the terms of payment for the above-described commodities and/or services:

\$ 150,000.00  
\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_

M/WBE

Saray Flores

(Signature)

Saray Flores

(Name)

Saray Trucking Inc

(Company)

05-06-2026

(Date)

PRIME BIDDER/PROPOSER

[Signature]

(Signature)

Michael Mendez, Pres.

(Name)

Time Construction Corp.

(Company)

5/7/26

(Date)

NOTARY PUBLIC


State of Illinois, County of DuPage

Subscribed and sworn to before me this

7th day of May, A.D. 2026

My commission expires 12/9/26

Angela Bloniarz  
(Signature & Seal)





SCHEDULE D

M/WBE Participation Affidavit  
(Return with Bid – 3 pages)

26-01

(Contract Number)

\$ -

(Contract Value)

Michael Mendona

(Contact Person)

630-668-4626

(Phone Number/Fax Number)

Description of commodities and/or services to be provided by the Bidder/Proposer on this Contract:

General Contractor, Underground Utility

Any questions regarding compliance with these requirements should be directed to:

Finance Department, Village of Oak Park, 123 Madison Street, Oak Park, Illinois 60302; 708-358-5460

I, Michael Mendona, hereby agree to comply with and be bound by the provisions  
(Name)

to submit, as part of this bid/proposal, a detailed M/WBE Participation Plan with and at the time and place of the submissions of this bid/proposal; that the M/WBE Participation Plan is an element of bidder/proposer responsiveness and responsibility; and are incorporated as part of the contract; that heirs, executors, and administrators or assigns and any other persons or entities claiming by or through the bidder/proposer including but not limited to insurance companies, bonding companies, or sureties are bound by this agreement; and do declare and affirm that, to the best of my knowledge, information and belief, the facts and representations set forth in this M/WBE Participation Affidavit are true and correct, and that no material facts have been omitted.

[Signature]  
(Signature)

Michael Mendona, President  
(Name & Title)

Trine Construction Corp.  
(Company)

1041 Trine Ct., Suite A  
(Address)


630-668-4626  
(Phone Number)

St. Charles, IL 60174  
(City/State/Zip Code)

NOTARY PUBLIC  
State of Illinois, County of DuPage

Subscribed and sworn to before me this 7th day of May A.D. 2026

My commission expires 12/9/26  
[Signature]  
(Signature & Seal)



M/WBE firms may participate in the performance of this contract, either DIRECTLY or INDIRECTLY, as Prime Bidders/Proposers, Joint Venture Partners, Subcontractors, and/or Suppliers.

Name of M/WBE Firm: Saray Trucking Inc. Race/Gender: Hispanic, MBE  
Address: 701 Mill Street  
City/State/Zip: South Elgin, IL 60177  
Phone Number/ Fax Number: 847-847-6493  
Contact Person: Saray Flores  
Dollar Amount: \$ 100,000 Percentage: 1%  
Schedule C Attached?  Yes  No  
Description of Commodity and/or Services: Trucking/Hauling

Name of M/WBE Firm: Reliable Landscaping LLC Race/Gender: WBE, White  
Address: PO Box 479  
City/State/Zip: Plainfield, IL 60544  
Phone Number/ Fax Number: 815-791-6877  
Contact Person: Scott Koslowski  
Dollar Amount: \$ 96,600.00 Percentage: 1%  
Schedule C Attached?  Yes  No  
Description of Commodity and/or Services: Landscape restoration.

Name of M/WBE Firm: JG Demo Inc. Race/Gender: Hispanic, MBE  
Address: 741 W. Racquet Club Dr.  
City/State/Zip: Addison, IL 60101  
Phone Number/ Fax Number: 630-430-1492  
Contact Person: George Chavez  
Dollar Amount: \$ 192,104.95 Percentage: 3%  
Schedule C Attached?  Yes  No  
Description of Commodity and/or Services: Concrete

Name of M/WBE Firm: Brothers Asphalt Race/Gender: White, WBE  
Address: 315 S. Stewart Ave  
City/State/Zip: Addison, IL 60101  
Phone Number/ Fax Number: 630-458-1762  
Contact Person: Chris Bommerek  
Dollar Amount: \$ 421,322.30 Percentage: 5%  
Schedule C Attached?  Yes  No  
Description of Commodity and/or Services: Asphalt Paving

Name of M/WBE Firm: \_\_\_\_\_ Race/Gender: \_\_\_\_\_  
Address: \_\_\_\_\_  
City/State/Zip: \_\_\_\_\_  
Phone Number/ Fax Number: \_\_\_\_\_  
Contact Person: \_\_\_\_\_  
Dollar Amount: \$ \_\_\_\_\_ Percentage: \_\_\_\_\_  
Schedule C Attached?  Yes  No  
Description of Commodity and/or Services: \_\_\_\_\_

Total MBE Dollar Amount: \$ \_\_\_\_\_ Total MBE Percentage: \_\_\_\_\_  
Total WBE Dollar Amount: \$ \_\_\_\_\_ Total WBE Percentage: \_\_\_\_\_

The undersigned affirms that the foregoing statements are true and correct and include all material information necessary to identify and explain the terms and operations of our joint venture and the intended participation of each partner in the undertaking. Further, the undersigned covenants and agrees to provide to the Village of Oak Park current, complete, and accurate information regarding actual joint venture work and the payment therefore, and any proposed changes in any provision of the joint venture agreement, and to permit the audit and examination of the books, records, and files of the joint venture, or those of each partner relevant to the joint venture, by authorized representatives of the Village of Oak Park.

Any material misrepresentation will be grounds for terminating any contract which may be awarded and for initiating action under federal and state laws concerning false statements.

If after filing this Schedule D and before the completion of the joint venture's work on the project, there is any change in the information submitted, the joint venture must submit a revised version of this document to the Village of Oak Park either directly, or through the prime contractor if the joint venture is a subcontractor.

M/WBEPARTNER FIRM

Saray Trucking Inc  
(Company)

Saray Flores  
(Signature of Affiant)

Saray Flores President  
(Name & Title of Affiant)

05-06-2026  
(Date)

NON-M/WBE PARTNER FIRM

Trine Construction Corp.  
(Company)

[Signature]  
(Signature of Affiant)

MICHAEL RENDONA, PRES.  
(Name & Title of Affiant)

5/7/26  
(Date)

NOTARY PUBLIC

State of Illinois, County of DuPage


On this 7th day of May, A.D. 2026

the above signed officers, Michael Rendona & Saray Flores  
(Names of Affiants)

personally appeared and, known to me are the persons described in the foregoing Affidavit, acknowledged that they executed the same in the capacity therein stated and for the purpose therein contained.

In witness whereof, I hereunto set my hand and seal.

My commission expires 12/9/26  
Angela Bloniarz  
(Signature & Seal)



The undersigned affirms that the foregoing statements are true and correct and include all material information necessary to identify and explain the terms and operations of our joint venture and the intended participation of each partner in the undertaking. Further, the undersigned covenants and agrees to provide to the Village of Oak Park current, complete, and accurate information regarding actual joint venture work and the payment therefore, and any proposed changes in any provision of the joint venture agreement, and to permit the audit and examination of the books, records, and files of the joint venture, or those of each partner relevant to the joint venture, by authorized representatives of the Village of Oak Park.

Any material misrepresentation will be grounds for terminating any contract which may be awarded and for initiating action under federal and state laws concerning false statements.

If after filing this Schedule D and before the completion of the joint venture's work on the project, there is any change in the information submitted, the joint venture must submit a revised version of this document to the Village of Oak Park either directly, or through the prime contractor if the joint venture is a subcontractor.

~~NON~~-M/WBE PARTNER FIRM

Trine Construction Corp.  
(Company)

[Signature]  
(Signature of Affiant)

MICHAEL RENDINA, PRES.  
(Name & Title of Affiant)

5/7/26  
(Date)

~~NON~~-M/WBE PARTNER FIRM

Reliable Landscaping, LLC  
(Company)

[Signature]  
(Signature of Affiant)

Kelly Donado Wezner, President  
(Name & Title of Affiant)

5/6/2026  
(Date)

NOTARY PUBLIC  
State of Illinois, County of DuPage

On this 7<sup>th</sup> day of May A.D. 2026

the above signed officers, Michael Rendina & Kelly Donado Wezner  
(Names of Affiants)

personally appeared and, known to me are the persons described in the foregoing Affidavit, acknowledged that they executed the same in the capacity therein stated and for the purpose therein contained.

In witness whereof, I hereunto set my hand and seal.

My commission expires 12/9/26  
[Signature]  
(Signature & Seal)





BITUMINOUS MATERIALS COST ADJUSTMENTS

The bidder shall indicate whether they choose to include the Bituminous Materials Cost Adjustments (BDE) special provision in their contract. This special provision provides compensation to the Contractor or credit to the Village for fluctuations in the cost of bituminous materials when optioned by the contractor.

The bidder shall select one of the options below:

- The Bituminous Materials Cost Adjustments Special Provision will be included in the contract.
- The Bituminous Materials Cost Adjustments Special Provision will not be included in the contract.

By: M. C. RIVERA RENDENA, Pres  
(Name & Title of Authorized Agent)

[Signature]  
(Signature)

Trime Construction Corp.  
(Company Name)

1041 Trime Ct., Suite 1A St. Charles, IL 60174  
(Address)

630-668-4626  
(Telephone)



## Affidavit of Availability

For the Letting of



Bureau of Construction  
2300 South Dirksen Parkway/Room 322  
Springfield, IL 62764

Instructions: Complete this form by either typing or using black ink. "Authorization to Bid" will not be issued unless both sides of this form are completed in detail. Use additional forms as needed to list all work.

### Part I. Work Under Contract

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work is contracted, show NONE.

	1	2	3	4	Awards Pending	Accumulated Totals
Contract Number	202506	202609	202606	202511	202616	
Contract With	City of Berwyn	Village of Oak Brook	City of Naperville	City of Highland Park	Village of Bloomingdale	
Estimated Completion Date	6/2024	11/2026	11/2026	5/2027	11/2027	
Total Contract Price	14,443,004.00	6,650,000.00	5,909,400.00	6,620,480.00	8,000,000.00	
Uncompleted Dollar Value if Firm is the Prime Contractor	7,091,464.33	5,254,526.00	5,554,526.25	4,294,887.21	8,000,000.00	30,195,403.79
Uncompleted Dollar Value if Firm is the Subcontractor						0.00
Total Value of All Work						30,195,403.79

### Part II. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your company. If no work is contracted, show NONE.

Earthwork						
Portland Cement Concrete Paving						
HMA Plant Mix						
HMA Paving						
Clean & Seal Cracks/Joints						
Aggregate Bases, Surfaces						
Highway, R.R., Waterway Struc.						
Drainage						
Electrical						
Cover and Seal Coats						
Concrete Construction						
Landscaping						
Fencing						
Guardrail						
Painting						
Signing						
Cold Milling, Planning, Rotomilling						
Demolition						
Pavement Markings (Paint)						
Other Construction (List)						
Water Main	2,000,000.00	5,254,526.00	4,500,000.00	4,294,887.21	8,000,000.00	
Sanitary Sewer			50,000.00			
Storm Sewer			1,000,000.00			
Totals	2,000,000.00	5,254,526.00	5,550,000.00	4,294,887.21	8,000,000.00	

Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined in the "Illinois Procurement Code." Failure to comply will result in non-issuance of an "Authorization To Bid." This form has been approved by the State Forms Management Center.

**Part III. Work Subcontracted to Others.**

For each contract described in Part I, list all the work you have subcontracted to others.

	1	2	3	4	Awards Pending
Subcontractor	G-M Cement	Professional Paving	Buildars Paving	Professional Paving	-
Type of Work	Concrete	Asphalt	Asphalt	Asphalt	
Subcontract Price	3,200,000.00	442,791.00	802,692.00	219,640.00	
Amount Uncompleted	1,000,000.00	442,791.00	802,692.00	200,000.00	
Subcontractor	K-Fine	JG Demo	JG Demo	Sunray Trucking	-
Type of Work	Asphalt	Concrete	Concrete	Trucking	
Subcontract Price	980,000.00	181,000.00	391,217.00	400,000.00	
Amount Uncompleted	980,000.00	181,000.00	391,217.00	200,000.00	
Subcontractor	Sunray Trucking	FA Trucking	Sunray Trucking	Reliable	-
Type of Work	Trucking	Trucking	Trucking	Landscaping	
Subcontract Price	500,000	200,000.00	250,000.00	158,822.00	
Amount Uncompleted	50,000.00	240,000.00	240,000.00	158,822.00	
Subcontractor	Instaform	Highstav	Highstav		-
Type of Work	Lining	Traffic Control	Traffic Control		
Subcontract Price	196,292.00	27,500.00	101,200.00		
Amount Uncompleted	196,292.00	20,100.00	101,200.00		
Subcontractor	Meade Electric	Reliable	Reliable		-
Type of Work	Electric	Landscaping	Landscaping		
Subcontract Price	100,500.00	146,232.00	70,000.00		
Amount Uncompleted	50,500.00	146,232.00	70,000.00		
<b>Total Uncompleted</b>	<b>2,274,742.00</b>	<b>1,030,123.00</b>	<b>1,605,109.00</b>	<b>558,822.00</b>	

**Notary**

I, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or rejected and ALL estimated completion dates.

Officer or Director

Michael M. Pendergraft

Title

President

Signature

*[Handwritten Signature]*

Date

5/7/26

Company

Tome Construction Corp.

Address

1041 Tome Ct., Suite 1A

City

St. Charles

State

IL

Zip Code


60174

Subscribed and sworn to before me

this 7<sup>th</sup> day of May, 2026

*[Handwritten Signature]*  
(Signature of Notary Public)

My commission expires 12/9/26



(Notary Seal)

Add pages for additional contracts



1041 Trine Court  
 St. Charles, IL 60174  
 www.trineconstruction.com

P: 630.668.4626  
 F: 630.668.4828

Job Name	Owner	Contact	Contract Amount	Completion Date	Percentage of Work Completed by Own Forces
Water and Sewer Interconnect - Phase 2	Village of Fox Lake	<u>Trent Turner</u> Director of Public Works (224)-234-9442	\$10,700,004.00	Jan-22	80%
Le Villa Vaupell Sewer Extension - Phase 1	Northern Moraine Water Reclamation District	<u>Joe Lapastora</u> Project Engineer (847)-450-9885	\$7,825,289.00	May-23	75%
2024 Water Main Replacement	Village of Bartlett	<u>Nicholas Talarico</u> Village Engineer (630)-540-5414	\$3,520,070.00	Oct-24	70%
2023 Water Main Replacement - Contract 3 DPW-2323	Village of Palatine	<u>George Ruppert</u> Director of Public Works (847)-705-5200	\$1,185,000.00	Oct-23	75%
Downtown Stage 3 Wet Utilities	Village of Algonquin	<u>Daniel Gillespie</u> Project Engineer (630)-587-0470	\$7,102,759.00	Jun-21	60%
Water Main Replacement Manchester Road President Street	City of Wheaton	<u>Sarang Lagvankar</u> Senior Project Engineer (630)-260-2065	\$1,180,025.00	Nov-19	75%
Year 3 Lead Service Line Replacement Program - Contract A	City of Elgin	<u>Julie Morrison</u> Project Manager (630)-466-6723	\$4,548,923.75	Jan-25	80%
Jackson Area Improvement	Village of Villa Park	<u>Kevin Mantels</u> Village Engineer (630)-834-8505	\$6,487,050.50	Nov-25	75%



1041 Trine Court  
St. Charles, IL 60174  
www.trineconstruction.com

P: 630.668.4626  
F: 630.668.4828

Job Name	Owner	Contact	Contract Amount	Completion Date	Percentage of Work Completed by Own Forces
2025 Lead Water Service Replacement Program	City of Naperville	<u>Joshua Strait</u> Engineering Manager (630)-305-5373	\$800,000.00	May-25	80%
2025 Road Work LSLR Program	Village of Wilmette	<u>Dan Manis</u> Village Engineer (847)-853-7602	\$539,000.00	Apr-25	75%
Year 3 Lead Service Line Replacement Program - Contract A	City of Elgin	<u>Julie Morrison</u> Project Manager (630)-466-6723	\$4,548,923.75	Jan-25	75%
Year 4 Lead Service Line Replacement - Contract D	City of Elgin	<u>Julie Morrison</u> Project Manager (630)-466-6723	\$1,041,673.90	Nov-26	80%
Year 5 Lead Service Line Replacement - St. Charles Street	City of Elgin	<u>Julie Morrison</u> Project Manager (630)-466-6723	\$630,800.00	Jul-26	80%



# PLUMBERS LOCAL 130 UA

1340 West Washington Boulevard • Chicago, Illinois 60607-1988  
Phone: (312) 421-1010 • Fax: (312) 421-9633 • ualocal130.org

**JOHN P. HOSTY**  
Financial Secretary-Treasurer

**JAMES F. COYNE**  
Business Manager

**PATRICK F. McCARTHY**  
Recording Secretary

December 3, 2025

Trine Construction Corp.  
1041 Trine Ct. Suite A  
St Charles, IL 60174

To Whom It May Concern:

This is to certify that Trine Construction is in good standing and has fulfilled all current dues and fringe benefit payments, including contributions to the Pension, Health, and Welfare funds, as of November 30, 2025.

Furthermore, Trine Construction has been a signatory contractor with Plumbers Local 130 UA since February 29, 2024 and participates in the Apprentice program ran by Local 130.

Attached is the Department of Labor Apprenticeship Certificate of Registration for your reference.

If you have any further questions please contact the undersigned.

Sincerely

Patrick F. McCarthy  
Recording Secretary

*"The PLUMBER protects the health of the nation!"*

**The United States Department of Labor**

**Office of Apprenticeship**

**Certificate of Registration of Apprenticeship Program**

***Plumbers' Joint Apprenticeship Committee Local 130, U.A.***

***Chicago, Illinois***

***For The Trade of: Plumber***

*Registered as part of the National Apprenticeship System  
in accordance with the basic standards of apprenticeship  
established by the Secretary of Labor*

***December 27, 1944***

*Date* ***Revised: November 8, 2018***

***IL015030003***

*Registration No.*



*A. V. Ladd*

*Administrator, Office of Apprenticeship*



**Illinois Department  
of Transportation**

## Certificate of Eligibility

Trine Construction Corp.  
1041 Trine Ct. Suite A ST. CHARLES, IL 60174

Contractor No 6063

WHO HAS FILED WITH THE DEPARTMENT AN APPLICATION FOR PREQUALIFICATION STATEMENT OF EXPERIENCE, EQUIPMENT AND FINANCIAL CONDITION IS HEREBY QUALIFIED TO BID AT ANY OF DEPARTMENT OF TRANSPORTATION LETTINGS IN THE CLASSES OF WORK AND WITHIN THE AMOUNT AND OTHER LIMITATIONS OF EACH CLASSIFICATION, AS LISTED BELOW, FOR SUCH PERIOD AS THE UNCOMPLETED WORK FROM ALL SOURCES DOES NOT EXCEED

\$1,500,000.00

001	EARTHWORK	\$1,500,000
012	DRAINAGE	\$1,500,000

THIS CERTIFICATE OF ELIGIBILITY IS VALID FROM 10/16/2025 TO 10/31/2026 INCLUSIVE, AND SUPERSEDES ANY CERTIFICATE PREVIOUSLY ISSUED, BUT IS SUBJECT TO REVISION OR REVOCATION, IF AND WHEN CHANGES IN THE FINANCIAL CONDITION OF THE CONTRACTING FIRM OR OTHER FACTS JUSTIFY SUCH REVISIONS OR REVOCATION. ISSUED AT SPRINGFIELD, ILLINOIS ON 10/16/2025.

Engineer of Construction

Governor  
JB Pritzker



Director  
James L. Bennet

**State of Illinois Eligible Bidder / Public Contractor**

**TRINE CONSTRUCTION CORP.**

1041 TRINE CT

SUITE A

ST CHARLES, Illinois, 60174

**IDHR Eligibility Number: 107701-00**

Type of IDHR Eligibility Number : Corporate Headquarters / Primary Location

The person, firm or corporation whose name appears on this certificate has registered and is authorized by the Illinois Department of Human Rights to bid on or be awarded public contracts, pursuant to 44 Ill. Admin. Code 750.210 and the Illinois Human Rights Act, 775 ILCS 5/2-105. The official status of this registration can be verified at [www.illinois.gov/DHR](http://www.illinois.gov/DHR).



Form Number:  
PC1  
Start Date  
07/19/2024  
Expiration Date  
07/18/2029

**Illinois Department of Human Rights**  
555 W MONROE ST, Ste. 700  
CHICAGO, IL, 60661



# Illinois Department of **PUBLIC HEALTH**

**EH0211138**

## LICENSE, PERMIT, CERTIFICATION, REGISTRATION

The person, firm or corporation whose name appears on this certificate has complied with the provisions of the Illinois statutes and/or rules and regulations and is hereby authorized to engage in the activity as indicated below.

Issued under the authority of  
the Illinois Department of  
Public Health

EXPIRATION DATE	CATEGORY	I.D. NUMBER
09/30/2026	6A	055-040422
<b>TRINE CONSTRUCTION CORP PLUMBING CONTRACTOR REGISTRATION</b>		

TRINE CONSTRUCTION CORP  
1041 TRINE CT., STE A  
ST CHARLES IL 60174

JAMES A MICHELS

07

Kane

The face of this license has a colored background. Printed by Authority of the State of Illinois • P.O. #EH-21-044