| Project No. 18-14 Bridge Rehabilitation Improvements | | | | |
|--|------------------|--------------|------------------------|-----------------|
| | | | | 8/16/2018 |
| COMPANY NAME | Base Bid Amount | Alternate 1 | Total with Alternate 1 | Notes : |
| Norvilla, LLC. | \$286,765.60 | \$49,398.80 | \$336,164.40 | Lowest Bidder |
| Copenhaver Construction | \$373,231.00 | \$43,870.00 | \$417,101.00 | |
| Areatha Construction | \$443,481.30 | \$51,492.00 | \$494,973.30 | |
| Lorig Construction | | | | Note 3 |
| Path Construction | | | | Note 3 |
| Alliance Contractors | | | | Note 3 |
| Herling Construction | | | | Note 3 |
| Hennegan and Associates | | | | Note 3 |
| Era Valdivia Contractors | | | | Note 3 |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| Note # 1 = Package was returned with c | _ | | | |
| Note # 2 = Company could not complete | | | | |
| Note # 3 = Company was not interested | | | | |
| Note # 4 = Company was disqualified du | | | | |
| Note #5 = Company had prior commitm | | ne schedule. | | |
| Note #6= Sub-contractor not bidding as | Prime Contractor | | | 0.00.0040.40.00 |
| | | | | 8/22/2018 10:38 |