

Project No. 19-1 Lake Street Sewer and Water Main Improvements

BID OPENING: 10:00 a.m. Friday, October 26, 2018 – 201 South Blvd. Oak Park, IL 60302

| COMPANY NAME | As-Read Amount | As-Corrected Amount | Notes : |
|---|-----------------|---------------------|-----------------|
| | | | |
| | | | |
| CERNIGLIA/ Melrose Park | | | Note#5 |
| LINDAHL/ Chicago Ridge | | | Note#6 |
| MARTAM / Elgin | \$2,017,625.00 | \$1,997,375.00 | |
| UNIQUE PLUMBING / Brookfield | | | Note#3 |
| TRINE CONSTRUCTION / West Chicago | \$ 1,862,000.00 | \$ 1,862,000.00 | |
| MICHAELS CORP/Brownsville WI | | | Note#6 |
| VISU SEWER/ Pewaukee WI | | | Note#6 |
| SWALLOW/Downers Grove | \$2,399,748.00 | \$2,399,748.00 | |
| COPENHAVER/ | | | Note#3 |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| Note # 1 = Package was returned with out a forwarding address. | | | |
| Note # 2 = Company could not complete the package in time. | | | |
| Note # 3 = Company was not interested in the project. | | | |
| Note # 4 = Company was disqualified due to incomplete bid package | | | |
| Note #5 = Company had prior commitments and could not meet time schedule. | | | |
| Note #6= Sub-contractor not bidding as Prime Contractor | | | |
| | | | 8/30/2018 10:55 |