

## Project No. 19-12 Madison Street Improvements

BID OPENING: 10:00 a.m. Friday, November 9, 2018 – 201 South Blvd. Oak Park, IL 60302

COMPANY NAME	Base Bid Amount	Base Bid Alt C Amount (Median Removal)	Bid Alternate A Amount (Sewer Lining)	Bid Alternate B Amount (Resurfacing OP Ave-East Ave)	Recommend Contract (Base Bid C + Bid Alt A + Bid Alt B)	Notes :
K-Five Construction Corp.	\$4,128,848.00	\$4,280,466.00	\$818,896.32	\$403,633.23	\$5,502,995.55	
Copenhaver Construction Inc.	\$4,583,140.95	\$4,957,608.76	\$1,068,230.00	\$359,297.65	\$6,385,136.41	
Trine Construction Corp.	\$8,045,995.00	\$5,993,075.00	\$884,036.10	\$433,411.90	\$7,310,523.00	
Brothers Asphalt Paving						Note#3
Landmark Contractors, Inc.						
Visu Sewer						Note#6
Plote Construction						
Alliance Contractors						
Lindahl Brothers, Inc						
Capital Cement Co.						
Note # 1 = Package was returned with out a forwarding address.						
Note # 2 = Company could not complete the package in time.						
Note # 3 = Company was not interested in the project.						
Note # 4 = Company was disqualified due to incomplete bid package						
Note #5 = Company had prior commitments and could not meet time schedule.						
Note #6= Sub-contractor not bidding as Prime Contractor						