

CONTRACT

- 1. THIS CONTRACT is entered into this ______ day of November, 2018 by and between the Village of Oak Park, 123 Madison St., Oak Park, IL 60302 acting by and through its President and Board of Trustees and K-Five Construction Corporation with offices at 999 Oakmont Plaza Dr., Suite 200, Westmont, Illinois 60559, its executors, administrators, successors or assigns (hereinafter "Contractor") in an amount not to exceed \$6,250,000.00.
- 2. The following documents set forth the terms of this Contract and are incorporated herein:
 - The Village of Oak Park's Notice to Bidders, Special Provisions and Plans for Project 19-12. Madison Street Improvements ("Project");
 - b. Contractor's Proposal dated November 9, 2018; and
 - c. The Contract Bond.
- 3. Where the terms of the Contractor's Proposal conflict with the terms set forth in the Village's Notice to Bidders, Special Provisions and Plans, the Village's Notice to Bidders, Special Provisions and Plans shall control.
- 4. The Contractor shall at its own cost and expense perform all the work, furnish all materials and all labor necessary to complete the work in accordance with the terms of this Contract and the requirements of the Director of Public Works or the Director's designee.
- 5. The Contractor agrees to pay not less than the general prevailing rate of hourly wages for work of a similar character on public works in Cook County, Illinois, and not less than the general prevailing rate of hourly wages for legal holiday and overtime work, to all laborers, workers and mechanics employed on the project and to otherwise comply with the Illinois Prevailing Wage Act, 820 ILCS 130/0.01 et seq.
- 6. The Contractor affirms that the individual signing this Contract is authorized to execute this Contract on behalf of the Contractor.

IN WITNESS WHEREOF, the parties hereto have caused this Contract to be signed by their duly authorized representatives on the dates set forth below.

	VIL	LAGE	OF	OAK	PARK
--	-----	------	----	-----	------

Ву:

Cara Pavlicek

lts:

Village Manager

Date:

1//20

ATTEST:

Weeks

By:

Vicki Scaman

Its:

Village Clerk

Date: <u>(1/29</u>

K-FIVE CONSTRUCTION CORPORATION

By: Robert G. Krug

lts: President

Date:December 10

, 2018 ر

Ite.

Date: 1210 ,2018

ASTONOS POR CONTRACTOR OF THE PROPERTY OF THE