

## Proposal Summary 19-139 Public Works

### Village of Oak Park Viaduct Lighting Project

|                                       |                              |                                     |                                          |
|---------------------------------------|------------------------------|-------------------------------------|------------------------------------------|
| <b>Date Issued: 7/17/2019</b>         |                              | <b>Date Received: 7/31/2019</b>     |                                          |
| <b>Company Name</b>                   | <b>All Tech Energy, Inc.</b> | <b>Lyons Electric Company, Inc.</b> | <b>Electric Conduit Construction Co.</b> |
| Location #1: Forest/Home Viaduct      | \$ 8,049.45                  | \$ 10,570.00                        | \$ 10,752.16                             |
| Location #2: Clinton Avenue Viaduct   | \$ 3,290.10                  | \$ 5,040.00                         | \$ 5,301.08                              |
| Location #3: Keniworth Avenue Viaduct | \$ 9,318.70                  | \$ 11,150.00                        | \$ 11,377.16                             |
| Location #4: Euclid Avenue Viaduct    | \$ 3,290.10                  | \$ 5,040.00                         | \$ 5,301.08                              |
| Location #5: East Avenue Viaduct      | \$ 3,290.10                  | \$ 5,040.00                         | \$ 5,301.08                              |
| Location #6: Scoville Avenue Viaduct  | \$ 3,290.10                  | \$ 5,040.00                         | \$ 5,301.08                              |
| Location #7: Harvey Avenue Viaduct    | \$ 3,290.10                  | \$ 5,040.00                         | \$ 5,301.08                              |
| Location #8: Lombard Avenue Viaduct   | \$ 3,290.10                  | \$ 5,040.00                         | \$ 5,301.08                              |
| Location #9: Humphrey Avenue Viaduct  | \$ 3,290.10                  | \$ 5,040.00                         | \$ 5,301.08                              |
| <b>Total</b>                          | <b>\$ 40,398.85</b>          | <b>\$ 57,000.00</b>                 | <b>\$ 59,236.88</b>                      |