

Proposal Summary Police Dept. Firing Range Ventilation Improvements
--

8/14/2020

Company	M/W/DBE	TOTAL
Master Design Build	M/DBE	\$ 373,925.00
Amber Mechanical	No	\$ 393,000.00
FloTech Mechanical	No	\$ 395,000.00
F.E. Moran, Inc.	No	\$ 397,000.00
Mechanical Incorporated	No	\$ 421,000.00
Oak Brook Mechanical	No	\$ 438,000.00
MG Mechanical	No	\$ 443,000.00