SUBRECIPIENT GRANT AGREEMENT

THIS SUBRECIPIENT GRANT AGREEMENT (“Agreement”) is entered into as of the
day of October, 2020 between the VILLAGE OF OAK PARK, lllinois (hereinafter the
“Village”) and UNITED CEREBRAL PALSY SEGUIN OF GREATER CHICAGO, an lllinois not-for-profit
Corporation (hereinafter the “Subrecipient”).

RECITALS

WHEREAS, the Village has applied for Community Development Block Grant (“CDBG”)
funds from the United States Department of Housing and Urban Development ("HUD") as
provided by the Housing and Community Development Act of 1974, as amended (P.L. 93-383)
(hereinafter "the Act”); and

WHEREAS, Subrecipient has applied to the Village for CDBG funds for the 2020 Program
Year; and

WHEREAS, the Village has considered and approved the application of Subrecipient and
hereby agrees to distribute to Subrecipient a portion of the total CDBG funds allotted to the
Village by HUD, with the portion distributed to Subrecipient being in the amount provided in
this Agreement and upon the conditions set forth herein; and

WHEREAS, the Village and Subrecipient, acting through their respective Boards are each
authorized to enter into this Agreement.

NOW, THEREFORE, in consideration of the mutual covenants hereinafter set forth, the
parties agree as follows:

1. INCORPORATION OF RECITALS. The foregoing recitals are incorporated into this
Agreement as though fully set forth herein.

2. SCOPE OF SERVICES.

A. Subrecipient’s project schedule and project budget (collectively referred to as
“the Project”) are set forth in the Subrecipient’s Program Year 2020 Community Development
Block Grant Program Proposal, attached hereto and incorporated herein by reference as Exhibit
A (hereinafter the “Subrecipient’s Proposal”).

B. The Project will proceed in accordance with the terms of this Agreement, the
Subrecipient’s Proposal and all laws and regulations referenced in this Agreement. Any
changes(s) in the Project must be approved by the Village prior to the Subrecipient incurring
any Project costs or implementing any substantial Project modifications. Such approval shall
only be effective if authorized by a written amendment to this Agreement.



C. The funds to be provided by the Village to Subrecipient pursuant to this Agreement shall
be used to cover most construction costs needed to rehabilitate one of the agency’s group
homes (416 N. Humphrey Avenue) to assist persons with disabilities, as described in the
proposal. A total of 2 persons (all Oak Park persons) will benefit.

3. ALLOCATION OF FUNDS.

A. The Village shall distribute to Subrecipient as Subrecipient’s portion of the total
grant received by the Village from HUD a maximum of thirty two thousand dollars ($32,000)
(hereinafter the “Grant Funds”) to be paid in accordance with the terms of this Agreement. The
Subrecipient acknowledges and agrees that only those budget line items and percentages that
appear in its Program Year 2020 Project Budget will be considered for reimbursement through
the Grant Funds.

B. The Grant Funds shall not be used for ineligible or unallowable costs, including
costs incurred prior to the effective date of this Agreement as defined herein. In the event the
Village does not receive the Grant Funds from HUD, the Village shall not provide the Grant
Funds, or any other funds, to Subrecipient.

a. PAYMENT.

A. The Village shall make all Grant Funds payments on a reimbursement basis. To
request a payment of Grant Funds, the Subrecipient must submit a request for payment to the
Village in the form of an invoice, together with such supporting documentation as the Village
deems necessary in its discretion to support the invoice. The Village shall only reimburse the
Subrecipient for approved expenditures to the maximum of the allocated Grant Funds for the
Project.

B. The Village may refuse to reimburse the Subrecipient if the Subrecipient is not in
compliance with any applicable law, rule or regulation or this Agreement. In such case, the

Village shall assist the Subrecipient to bring the Project into compliance.

C. Final project invoices must be submitted to the Village no later than October 31,
2021. Any invoices submitted after October 31, 2021 shall not be paid by the Village.

5. PROGRAM YEAR.

A. The Subrecipient shall perform the Project beginning October 1, 2020 and ending
on September 30, 2021 (hereinafter referred to as the “Program Year”).

B. The Project shall be completed no later than September 30, 2021. Project costs
shall not be incurred after the Program Year.



C. If the Subrecipient is delayed in the completion of the Project by any cause
legitimately beyond its control, it shall immediately, upon receipt and knowledge of such delay,
give written notice to the Village and request an extension of time for completion of the
Project. The Subrecipient shall request an extension from the Village in writing at least thirty
(30) days before the end of the Program Year. The Village shall either grant or deny the request
for an extension in its discretion and shall provide notice to the Subrecipient of its grant or
denial of the request.

D. The Subrecipient shall return any funds not expended by the end of the Project
to the Village. All funds obligated or committed by the Subrecipient to contractors, suppliers,
etc. during the Program Year must be expended by the end of the Program Year unless an
extension has been given to the Subrecipient. The Subrecipient shall have 30 days after the
close of the Program Year to request reimbursement for costs incurred for the Project, unless
an extension has been granted pursuant to this Agreement.

6. COMPLIANCE WITH LAWS AND REGULATIONS.

A. The Subrecipient shall comply with the applicable provisions Housing and
Community Development Act of 1974, 42 U.S.C. § 5301 et seq. (hereinafter referred to as the
“Act”), and all applicable rules and regulations promulgated under the Act by the Department
of Housing and Urban Development (HUD), including, but not limited to 24 CFR Part 570, and all
other applicable federal, state, county and local government laws, ordinances or regulations
which may in any manner affect the performance of this Agreement, including but not limited
to those set forth herein, and those identified in the document titled "Assurances," attached
hereto and incorporated herein by reference as Exhibit B.

B. The Subrecipient shall comply with the applicable administrative requirements
set forth in 2 CFR 200 of the Code of Federal Regulations.

C. The Subrecipient shall comply with the following in its performance of the
Project:

1. Not discriminate against any worker, employee, or applicant, or
any member of the public because of race, religion, disability, creed, color, sex,
age, sexual orientation, status as a disabled veteran or Vietnam era veteran, or
national origin, nor otherwise commit an unfair employment practice;

2. Take action to ensure that applicants are employed without
regard to race, religion, handicap, creed, color, sex, age, sexual orientation,
status as a disabled veteran or Vietnam era veteran, or national origin, with such
action including, but not limited to the following: employment, upgrading,
demotion or transfer, termination, rates of pay, other forms of compensation,
selection for training, including apprenticeship; and



3. The Village’s Reaffirmation of Equal Employment Opportunity
Policy (“EEQ”), attached hereto and incorporated herein by reference as Exhibit
C.
D. Subrecipient agrees not to violate any state or federal laws, rules or regulations
regarding a direct or indirect illegal interest on the part of any employee or elected officials of
the Subrecipient in the Project or payments made pursuant to this Agreement.

E. Subrecipient agrees that, to the best of its knowledge, neither the Project nor
the funds provided therefore, nor the personnel employed in the administration of the program
shall be in any way or to any extent engaged in the conduct of political activities in
contravention of Chapter 15 of Title 5 of the United States Code, otherwise known as the
“Hatch Act.”

F. Subrecipient shall be accountable to the Village for compliance with this
Agreement in the same manner as the Village is accountable to the United States government
for compliance with HUD guidelines.

G. The Village, as a condition to Subrecipient’s receipt of Grant Funds, requires
Subrecipient, when applicable, to assist in the completion of an environmental review as
needed for the Project.

H. Subrecipient shall permit the authorized representatives of the Village, HUD, and
the Comptroller General of the United States to inspect and audit all data and reports of
Subrecipient relating to its performance of this Agreement.

l. Subrecipient agrees and authorizes the Village to conduct on-site reviews,
examine personnel and employment records and to conduct other procedures or practices to
assure compliance with these provisions. The Subrecipient agrees to post notices, in
conspicuous places available to employees and applicants for employment, setting forth the
provisions of this non-discrimination clause.

J. The Village will provide technical assistance as needed to assist the Subrecipient
in complying with the Act and the rules and regulations promulgated for implementation of the

Act.

7. REPORTING AND RECORD KEEPING.

A. Subrecipient’s Maintenance of Required Records.
Subrecipient shall maintain records to show actual time devoted and costs incurred in
connection with the Project. Upon fifteen (15) days’ notice from the Village, originals or
certified copies of all time sheets, billings, and other documentation used in the preparation of
said Progress Reports required pursuant to Section 7(C) below shall be made available for




inspection, copying, or auditing by the Village at any time, during normal business hours.

B. Subrecipient’s documents and records pursuant to this Agreement shall be
maintained and made available during the Project Period and for three (3) years after
completion of the Project. The Subrecipient shall give notice to the Village of any documents or
records to be disposed of or destroyed and the intended date after said period, which shall be
at least 90 days after the effective date of such notice of disposal or destruction. The Village
shall have 90 days after receipt of any such notice to given notice to the Consultant not to
dispose of or destroy said documents and records and to require Consultant to deliver same to
the Village. The Subrecipient shall maintain for a minimum of three (3) years after the
completion of this Agreement, or for three (3) years after the termination of this Agreement,
whichever comes later, adequate books, records and supporting documents to verify the
amounts, recipients and uses of all disbursements of Grant Funds passing in conjunction with
the Agreement. The Agreement and all books, records and supporting documents related to
the Agreement shall be available for review and audit by the Village and the federal funding
entity, if applicable, and the Subrecipient agrees to cooperate fully with any audit conducted by
the Village and to provide full access to all materials. Failure to maintain the books, records and
supporting documents required by this subsection shall establish a presumption in favor of the
Village for recovery of any Grant Funds paid by the Village under the Agreement for which
adequate books, records and supporting documentation are not available to support their
purported disbursement. The Subrecipient shall make the documents and records available for
the Village’s review, inspection and audit during the entire term of this Agreement and three
(3) years after completion of the Project as set forth herein and shall fully cooperate in
responding to any information request pursuant to the Illinois Freedom of Information Act, 5
ILCS 140/1 et seq. by providing any and all responsive documents to the Village.

C. Quarterly Progress Reports & Final Report. Subrecipient shall prepare and
submit a quarterly Progress Report to the Village reporting on the status of the Project. Project
progress is to be implemented based on the Project timeline set forth in the Proposal, attached
hereto and incorporated herein as Attachment A.  The information provided in the Progress
Reports shall be forwarded to the United States Department of Housing and Urban
Development and shall be made available to the Village’s Community Development Citizen
Advisory Committee in order to determine the success or failure of the Project.

All Progress Reports, unless otherwise specifically noted, shall be due by the 15th day of
the month following the end of each quarter and shall contain data obtained during the pre-
ceding three months. The Subrecipient shall be required to submit a final report at the end of
the Project in lieu of the last Progress Report.

The following schedule shall be applicable:

1t Quarter: October-December, 2020 Progress report due by January 15, 2021
2" Quarter: January—March, 2021 Progress report due by April 15, 2021



37 Quarter: April-June, 2021 Progress report due by July 15, 2021
4t Quarter: July—September, 2021 Progress report/Final report due by October
15, 2021

Each quarterly Progress Report and the Final Report shall include information regarding activity
compliance pursuant to the national objective criteria set forth in 24 C.F.R. Section 208 (2) and
570 and in Section 2 - Scope of Services. See the attached formats Exhibits D & E. The Village
may request additional reports from the Subrecipient as necessary to comply with any
applicable federal law requirements.

D. Penalty for Late Submission of Quarterly Reports or Final Report. In the event
the Subrecipient does not provide the Village with any report within the required time period,
the Village shall withhold $25.00 from the Grant Funds for each business day the report
remains overdue. Funds charged for failure to submit a required report shall be deducted from
the total Grant Funds and the amount allocated to reimburse for the scope of services shall be
reduced accordingly. It is the Subrecipient’s sole responsibility to be aware of the reporting
schedule and to provide the Village with timely reports.

E. Subrecipient will keep and maintain such records and provide such reports and
documentation to the Village as the Village deems necessary to further its monitoring
obligations.

8. MONITORING AND PERFORMANCE DEFICIENCIES.

A. Village Project Monitoring. The Village will monitor the Subrecipient’s planning
and implementation of the Project on a periodic basis to determine Subrecipient’s compliance
with all laws, rules and regulations and to determine whether Subrecipient is adequately
performing and operating the Project in accordance with the approved Project guidelines.
Subrecipient acknowledges the necessity for such monitoring and agrees to cooperate with the
Village in this effort by providing all requested records and information and allowing such on-
site visits as the Village determines is necessary to accomplish its monitoring function.

B. Performance Deficiency Procedures. The Village may take such actions as are
necessary to prevent the continuation of a performance deficiency, to mitigate, to the extent
possible, the adverse effects or consequences of the deficiency, and to prevent a recurrence of
the deficiency. The following steps outline the general procedure the Village will use when it
becomes aware of a performance deficiency. The Village is not bound to follow these steps.
Depending on the seriousness of the deficiency, the Village may take any steps it deems
necessary to address the deficiency, including immediate termination of the Project and any
other remedies available by law.

1. When an issue involving a performance deficiency arises, including performance
reporting requirements, the Village will first attempt to resolve the issue by



C.

informal discussions with the Subrecipient. The Village will attempt to provide
Technical Assistance, to the maximum extent practicable, to help the
Subrecipient successfully resolve the performance issue.

If discussion does not result in correction of the deficiency, the Village will
schedule a monitoring visit to review the performance area that must be
improved. The Village will provide the Subrecipient with a written report that
outlines the results of the monitoring. Generally this report will include a course
of corrective action and a time frame in which to implement corrective actions.

If, despite the above efforts, the Subrecipient fails to undertake the course of
corrective action by the stated deadline, the Village will notify the Subrecipient
in writing that its Project is being suspended. CDBG funds may not be expended
for any Project that has been suspended.

The Village’s written suspension notice will include a specified, written course of
corrective action and a timeline for achieving the changes. Generally, corrective
action plans will require a 15 to 60 day period of resolution (depending upon the
performance issue).

The Village may lift a suspension when the performance issue has been resolved

to the satisfaction of the Village. The Village will release a suspension by written
release signed by the Village Manager or her designee.

Unresolved Performance Deficiencies. Subrecipient’s failure, in whole or in part,

to meet the course of corrective action to have a suspension lifted, shall constitute cause for
termination pursuant to the procedures set forth in Section 9 below.

9. TERMINATION.

This Agreement may be terminated as follows:

A.

By Fulfillment. This Agreement will be considered terminated upon fulfillment of

its terms and conditions.

B.

By Mutual Consent. The Agreement may be terminated or suspended, in whole

or in part, at any time, if both parties consent to such termination or suspension. The
conditions of the suspension or termination shall be documented in a written amendment to
the Agreement.

C.

Lack of Funding. The Village reserves the right to terminate this Agreement, in

whole or in part, in the event expected or actual funding from the Federal government or other
sources is withdrawn, reduced or eliminated.



D. For Cause. The Village may terminate this Agreement for cause at any time.
Cause shall include, but not be limited to:

1. Improper or illegal use of funds;
2. Subrecipient’s suspension of the Project; or
3. Failure to carry out the Project in a timely manner.
E. Termination for lllegality. This Agreement shall be subject to automatic

termination due to the Subrecipient’s improper or illegal use of the Grant Funds. Notice of
termination for illegality shall be provided by the Village to Subrecipient pursuant to Section 18
below.

10. REVERSION OF ASSETS.

A. At the termination of this Agreement, Subrecipient shall transfer to the Village
any CDBG funds on hand, and any accounts receivable attributable to the use of CDBG funds.

B. Any real property under Subrecipient’s control that was acquired or improved in
whole or in part with CDBG funds (including CDBG funds provided to Subrecipient in the form of
a loan) in excess of $25,000 must be either:

1. Used to meet one of the national objectives in Section 570.208 for a
period of five years after the expiration of the agreement, or for such
longer period of time as determined to be appropriate by the recipient;
or

2. If not so used, Subrecipient shall then pay to the Village an amount
equal to the current market value of the property, less any portion of
the value attributable to expenditures of non-CDBG funds for the
acquisition of, or improvement to, the property, which payment shall be
considered program income to the Village, as required by law. Such
change in use or property disposition will be reported to the Village
within 30 days of the intent to dispose of said property. Promissory
notes, deeds of trust or other documents may additionally be
negotiated as a term for receipt of funds.

C. If Subrecipient intends to dispose of any real property acquired and/or improved
with CDBG funds, Subrecipient must report, in writing, to the Village, such intent to dispose of
said property 30 days prior to the negotiation and/or agreement to dispose of said property.

D. For a period of 5 years after the Project Year, Subrecipient will provide the
Village with an annual report inventorying all real property acquired or improved with CDBG



funds and certifying its use in accordance with the CDBG National Objectives.

11. REMEDIES.

A. In the event of any violation or breach of this Agreement by Subrecipient, misuse
or misapplication of funds derived from the Agreement by Subrecipient, or any violation of any
laws, rules or regulations, directly or indirectly, by Subrecipient and/or any of its agents or
representatives, the Village shall have the following remedies:

1. The Subrecipient may be required to repay the Grant Funds to the
Village;

2. To the fullest extent permitted by law, the Subrecipient will indemnify
and hold the Village harmless from any requirement to repay the Grant Funds to HUD
previously received by the Subrecipient for the Project or penalties and expenses, including
attorneys' fees and other costs of defense, resulting from any action or omission by the
Subrecipient; and

3. The Village may bring suit in any court of competent jurisdiction for
repayment of Grant Funds, damages and its attorney's fees and costs, or to seek any other
lawful remedy to enforce the terms of this Agreement, as a result of any action or omission by
the Subrecipient.

12. INDEPENDENT CONTRACTOR. Subrecipient is and shall remain for all purposes an
independent contractor and shall be solely responsible for any salaries, wages, benefits, fees or
other compensation which she may obligate herself to pay to any other person or consultant
retained by her.

13. NO ASSIGNMENT. Subrecipient shall not assign this Agreement or any part thereof and
Subrecipient shall not transfer or assign any Grant Funds or claims due or to become due
hereunder, without the written approval of the Village having first been obtained.

14. AMENDMENTS AND MODIFICATIONS.

A. The nature and the scope of services specified in this Agreement may only be
modified by written amendment to this Agreement approved by both parties.

B. No such amendment or modification shall be effective unless reduced to writing
and duly authorized and signed by the authorized representative of the Village and the authorized
representative of the Subrecipient.

15. SAVINGS CLAUSE. If any provision of this Agreement, or the application of such provision,
shall be rendered or declared invalid by a court of competent jurisdiction, or by reason of its




requiring any steps, actions or results, the remaining parts or portions of this Agreement shall
remain in full force and effect.

16. ENTIRE AGREEMENT.

A. This Agreement sets forth all the covenants, conditions and promises between the
parties.

B. There are no covenants, promises, agreements, conditions or understandings
between the parties, either oral or written, other than those contained in this Agreement.

17. GOVERNING LAW, VENUE AND SEVERABILITY.

A. This Agreement shall be governed by the laws of the State of lllinois both as to
interpretation and performance. Venue for any action brought pursuant to this Agreement shall
be in the Circuit Court of Cook County, lllinois.

B. If any provision of this Agreement, or the application of such provision, shall be
rendered or declared invalid by a court of competent jurisdiction, or by reason of its requiring
any steps, actions or results, the remaining parts or portions of this Agreement shall remain in
full force and effect.

18. NOTICES.

A. All notices or invoices required to be given under the terms of this Agreement shall
be given by United States mail or personal service addressed to the parties as follows:

For the Village: For Subrecipient:

Grants Supervisor President/CEO

Village of Oak Park United Cerebral Palsy Seguin of Greater Chicago
123 Madison Street 3100 S. Central Avenue

Oak Park, lllinois 60302 Cicero, IL 60804

B. Either of the parties may designate in writing from time to time substitute

addresses or persons in connection with required notices.

19. EFFECTIVE DATE. The effective date of this Agreement as reflected above shall be the
date that the Village Manager for the Village of Oak Park executes this Agreement.

20. COUNTERPARTS; FACSIMILE OR PDF SIGNATURES. This Agreement may be executed in
counterparts, each of which shall be considered an original and together shall be one and the
same Agreement. A facsimile or pdf copy of this Agreement and any signature(s) thereon will

10



be considered for all purposes as an original.

21. CAPTIONS AND SECTION HEADINGS. Captions and section headings are for
convenience only and are not a part of this Agreement and shall not be used in construing it.

22, NON-WAIVER OF RIGHTS. No failure of any Party to exercise any power given to it
hereunder or to insist upon strict compliance by any other Party with its obligations hereunder,
and no custom or practice of the Parties at variance with the terms hereof, shall constitute a
waiver of that Party's right to demand exact compliance with the terms hereof.

23. ATTORNEY'S OPINION. If requested, the Subrecipient shall provide an opinion by its
attorney in a form reasonably satisfactory to the Village Attorney that all steps necessary to
adopt this Agreement, in a manner binding upon the Subrecipient have been taken by the
Subrecipient.

24. BINDING AUTHORITY. The individuals executing this Agreement on behalf of the Parties
represent that they have the legal power, right, and actual authority to bind their respective
Party to the terms and conditions of this Agreement.

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK -
SIGNATURE PAGE FOLLOWS]
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IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be signed by
their duly authorized representatives on the dates set forth below.

VILLAGE OF OAK PARK UNITED CEREBRAL PALSY SEGUIN OF GREATER
CHICAGO

Name: Cara Pavlicek Name:

Title:  Village Manager Title:

Date: , 2020 Date: , 2020

ATTEST: ATTEST:

Name: Vicki Scaman Name:

Title:  Village Clerk Title:

Date: , 2020 Date: , 2020

12



EXHIBIT A
SUBRECIPIENT’S PROPOSAL
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Submission information

Form: Village of Oak Park CDBG Public Facilities Improvements Grant Submission
Form 1]

Submitted by seguin

Tue, 2020-02-11 09:43

73.59.163.48

1. Applicant Information

Please provide the following information about your organization and the project your
organization is proposing.
A. Organization Information

1. Organization Name
United Cerebral Palsy Seguin of Greater Chicago (UCP Seguin)

2. Organization Mailing Address
3100 South Central Avenue, Cicero, IL 60804-3987

3. Organization Phone Number
708-863-3803

4. Executive Director
John Voit, President/CEO

5. Email Address
JVoit@Seguin.org

6. FEIN #
36-2894174

7. DUNS#
010605426

B. Project Information

1. Proposed Project Name
"You Hold The Key" Initiative in Oak Park

2. Proposed Project Address
416 North Humphrey Avenue, Oak Park, lllinois 60302-2474

3. Project Manager/Primary Contact
Inga Sandoval, Director of Property Management



4. Brief project description and purpose

The purpose of UCP Seguin's "You Hold The Key" Initiative in Oak Park is to secure
sufficient funding from public and private sources so that the organization can
provide safe, secure, accessible, and energy-efficient housing and other services to
the adults with intellectual and developmental disabilities (IDD) it serves within its
Community Integrated Living Arrangement (CILA) group homes, and its
employment and life skills training site, in Oak Park.

5. Secondary Contact
Jim Haptonstahl, Executive Vice President

6. Proposed Project Phone Number
708-222-5641

7. Email Address
ISandoval@Seguin.org

C. Type of Organization
Private non-profit

D. Project Overview

1. Total CDBG dollars requested
$ 32,000

2, Total project budget
$ 35,500

3. Total Low/Moderate Income Persons Served Annually
2

4. Population Served
Severely disabled adults

5. Did you return any CDBG funds in program year 2018? If yes, explain why.
No

Explanation

6. Do you have a written Oak Park CDBG policies and procedures manual?
Yes

2. Project Narrative

I. Background and Need



For many years now, advocacy groups have been encouraging the State of lllinois to
close State-run institutions for adults with severe IDD and move them into CILA group
homes and other community-based housing and supportive alternatives. In addition,
individuals with IDD who reside with their families have increasingly sought such CILA
and other group home opportunities to gain greater independence and self-sufficiency.
The State’s waiting list — called the Prioritization for Urgency of Need for Services or
PUNS list — has grown to more than 19,400 individuals seeking a variety of community-
based services, with nearly 9,900 persons in need of residential/CILA services. With
the aging of the Baby Boom generation, this need for residential services continues to
expand. The need for such CILA group homes is especially critical in metropolitan
Chicago, including Oak Park.

Beyond providing a safe, welcoming residence, CILA group homes encourage
individuals to develop life skills, gain and retain nearby employment, build friendships
and a sense of community belonging, and live more independently with less stigma
among their non-disabled peers. Adults with IDD across all levels — from mild and
moderate to severe and profound impairments — and their parents and other caregivers
have sought out admission to CILA group homes for these very same reasons.

As demand for CILA participation has increased, UCP Seguin has purchased and
rehabilitated or built dozens of CILA group homes to house and support these
residents. UCP Seguin now operates 76 such homes located in 34 west and southwest
suburban communities of metropolitan Chicago, including six homes in Oak Park.
These homes are licensed by the lllinois Department of Human Services (DHS) as
group home residential programs under CILA guidelines. All these homes are
continually full, and beds are quickly filled when they become vacant. UCP Seguin
currently has over 400 adults with IDD on its wait list for CILA group home vacancies.

Most of these homes require initial and periodic renovations to render them safe,
secure, accessible, and energy efficient for incoming adults with IDD. Regular
maintenance and repair of these homes is also a constant concern for the agency. One
of UCP Seguin's CILA group homes in Oak Park is in particularly strong need of
rehabilitation currently, and the accessibility, health, and safety of its residents are
becoming increasingly tenuous.

More specifically, below is a description of the rehabilitation work that is needed at the
416 North Humphrey Avenue CILA group home:

- The existing exterior wheelchair lift is 11 years old. Due to its age and constant
exposure to the elements, this equipment has exceeded its serviceable lifespan. It
shows excessive deterioration and now poses a safety hazard.

- The existing roof is over 25 years old and has begun to show signs of failure, causing
leaks within the home. These leaks have necessitated emergency repairs including the
removal of existing roof-mounted solar panels.

Il. Approach

a. Meeting Needs



The key components of UCP Seguin's “You Hold The Key” Initiative are to:

- Identify the rehabilitation and renovation needs in UCP Seguin-owned properties
including its CILA group homes, employment and life skills training sites, and other
facilities. Each year, UCP Seguin completes an in-depth process to identify the
rehabilitation and renovation needs of all its properties. Among those properties
regularly reviewed are its six CILA group homes in Oak Park. One site — related to
this CDBG request — is two-story house in which two men with IDD reside, along
with an adult foster parent who provides services to the men. UCP Seguin estimates
that the total, agency-wide, rehabilitation and renovation costs needed for its
FY2021 (July 1, 2020 to June 30, 2021) is approximately $1,400,000. Of this
amount needed, UCP Seguin estimates a cost of $35,500 for the rehabilitation of
the one Oak Park property discussed in this application. UCP Seguin plans to match
this cost with individual donations and other discretionary revenues/gifts, totaling
$3,500. Therefore, its request for Oak Park CDBG PY2020 funding is $32,000 to
cover the remaining costs of this year’s "You Hold The Key" Initiative in Oak Park.

- Identify potential funding sources to meet these needs. UCP Seguin has identified
potential funders, including the Oak Park CDBG program and several foundations,
corporations, and individuals, as possible donors to this initiative.

- Submit grant applications and other direct requests to these sources for funds to
cover these needs. UCP Seguin is in the process of submitting grant requests to
potential funders. Its request to the Oak Park CDBG program is one such request,
specific to one such property in Oak Park for activities eligible for CDBG support.
UCP Seguin includes its "You Hold The Key" Initiative in Oak Park as part of its
solicitations made periodically to persons or entities identified as possible major
donors. It is hoped that funders, such as The Village of Oak Park, will provide
CDBG funds for the critical rehabilitation needs of UCP Seguin’s properties in Oak
Park. In so doing, The Village can claim to “hold the key” to UCP Seguin’s success
in providing safe, secure, accessible, and energy efficient CILA group homes and
other sites for the adults with IDD it serves in Oak Park.

The project’s rehabilitation and renovation activities for UCP Seguin's Oak Park
homes and other sites include activities that may be done through CDBG funds and
those that may be completed via alternative sources of funding. For example, UCP
Seguin’s activity plans also include replacing furnishings, appliances, and
landscaping, which it will accomplish by obtaining alternative funds.

b. Target Population

A total of two adults (ages 18 and over) with IDD, each of whom is a resident of Oak
Park, will be impacted by the project. Both residents have been diagnosed with at
least one IDD and are considered by the US Department of Housing and Urban
Development (HUD) to be very low-income. Their designations as very low-income
and people with IDD are prime eligibility criteria for presumed beneficiary status.
Both of these two residents are Caucasian and males.

UCP Seguin's goals are to integrate, enrich, and empower persons with IDD, so
they can achieve their potential, advance their independence, and act as full



members of the community. The improvements described in this application are
necessary to provide these individuals with accessible, functional, safe, and energy-
efficient homes, so that they can live, work, learn, and socialize within the Oak Park
community just as their neighbors without disabilities do.

c. Strategies

Through its "You Hold The Key" Initiative in Oak Park, UCP Seguin hopes to obtain
Oak Park CDBG funding to cover the costs of the following rehabilitation
improvements to its CILA group home located at 416 North Humphrey Avenue in
Oak Park:

1. Remove the existing lift and install a new, 750 Ib. capacity wheelchair lift. This
work will include all associated electrical and deck framing modifications as required
for the new equipment to meet code requirements; and,

2. Tear off the home’s entire roof structure down to its decking and install a new
synthetic roof underlayment and new architectural-style asphalt shingles with a
lifetime warranty.

UCP Seguin plans to complete all the CDBG-eligible rehabilitation activities covered
by this grant within The Village of Oak Park's upcoming program year of October 1,
2020 to September 30, 2021. Please note that the residents of this CILA group
home will not be involved in any way in the rehabilitation of their home. Residents
are responsible only to undertake routine domestic chores (i.e., cleaning, laundry,
etc.), lawn care, and other tasks that they are capable of accomplishing.

Concerning impact, all these improvements will enhance the properties, which are
designed to create accessible, functional, safe, and energy-efficient spaces for
adults with IDD. In turn, these projects will improve the mobility, health, and comfort
of the residents, while facilitating greater acceptance and integration of them into
the community. The immediate impact of these rehabilitation activities will be
minimized because most of the work will take place during the business day when
these two residents either will be at work or at UCP Seguin's training center in Oak
Park. If they are in the home during rehabilitation, they will be moved to other parts
of the home or taken via paratransit to an alternate location. Both residents will be
made aware of the work to be performed weeks in advance.

lIl. Program Eligibility

a. Goal Statement

The goal of UCP Seguin's "You Hold The Key" Initiative in Oak Park is to ensure the
accessibility, health, and safety of the adults with IDD who reside in its CILA group
homes in Oak Park. To accomplish this goal, the following short-term outcome will
be accomplished during the funding period: Both of the adults with IDD who reside
in the Oak Park CILA group home being rehabilitated through this project will report
that they have gained greater access to their community, have fewer health
concerns, and/or will feel more safe immediately after completion of the
rehabilitation work.



b. Program Eligibility

1. Meeting Outcomes

A grant of $32,000 from the Oak Park CDBG program will provide UCP Seguin
with the largess it needs to complete all the project's rehabilitation activities. UCP
Seguin's Development Department will secure the remaining $3,500 in matching
funds through solicitations of private funding sources including foundations,
corporations, and individuals.

The rehabilitation project itself will be supervised by Inga Sandoval, UCP
Seguin's Director of Property Management, who has already determined the
work that needs to be completed on this home. Once Oak Park CDBG program
funds have been awarded, she will begin the process — in conjunction with
Village of Oak Park Community Development staff — of acquiring bids from
contractors and, with the approval of Tom Foley, Executive Vice President of
Operations and Cheryl Witkowski, Comptroller, she will hire the general
contractor(s). With the approval of Ms. Sandoval, the labor and materials used to
rehabilitate this home will be acquired by the general contractor(s).

Once rehabilitation work begins on the home, Ms. Sandoval will visit it regularly
to ensure that the work is being conducted properly and on schedule. All
rehabilitation work will be completed exclusively by the chosen general
contractor(s) and/or his/her employees/subcontractors, using equipment either
owned directly, or rented, by the general contractor(s). No rehabilitation work will
be completed by UCP Seguin employees or residents of these homes. Ms.
Sandoval will work with Jim Haptonstahl, UCP Seguin's Executive Vice
President, to aggregate the project work into Quarterly CDBG Reports, then they
will submit such reports to Village of Oak Park staff. The reports will indicate the
number of beneficiaries of the actual work in relation to the proposed number of
beneficiaries, while accounting for the impact of the project work on the quality of
life for the low-income individuals with IDD impacted. Ms. Sandoval and Mr.
Haptonstahl will work to ensure that all proposed beneficiaries will be served and
positively impacted by the project.

Ms. Sandoval will be responsible for keeping records of contractor quotes,
invoices, check requests, and multiple other elements of the project's
implementation, while assuring that costs fall within project budget and
contractual agreements. UCP Seguin's Accounting staff will also track all
expenses and revenues associated with the project. These records will be
provided to the auditors by Ms. Sandoval and the Accounting staff for use in
preparing annual UCP Seguin financial audits conducted by an outside auditing
firm, with results incorporated into the final audit report.

Anonymous resident satisfaction surveys will be distributed to residents of this
home (or their parents/caregivers) by program staff within a month after the
completion of all rehabilitation work. The residents may complete the surveys
themselves or they may be assisted by their parents/caregivers/Case Managers.
Completed surveys are to be mailed directly to Ms. Sandoval, who will analyze
and include the results in an upcoming quarterly report to the Oak Park CDBG



program. A sample of the survey instrument is included in the attached "UCP
Seguin - Non-Profit Determination (IRS letter) and Project Client Evaluation
Tool.pdf."

2. Income Documentation

To qualify for UCP Seguin's services, including CILA group home residency and
services, applicants must first be assessed as eligible for Medicaid waiver
funding, which is funneled through the State of lllinois to providers such as UCP
Seguin for services to people with IDD. During the intake process, UCP Seguin’s
Client Benefits Coordinator collects information on income from applicants using
an Annual Benefits Summary form, a sample of which is included in the attached
"UCP Seguin - Facility Proof of Ownership and Client Intake Form.pdf". The
Client Benefits Coordinator than confirms with the State's Medicaid office the
information on household income collected. The people UCP Seguin serves all
have a previous diagnosis of at least one recognized IDD (a presumed
beneficiary category) and, in almost every instance, are considered to be in the
“very low income” or “low income” categories per HUD's guidelines.

UCP Seguin's intake staff uses the following standard process to determine
eligibility for the agency's programs. First, each adult (or their parents or
caregivers) applying for UCP Seguin's programs and services must complete an
Adult Services Application form, a sample of which is available upon request.
This form helps the intake staff gather personal data on the applicant including
contact information, social security number, guardianship status, and the types of
services for which they are seeking, including their timeline for residential
services. The form also helps collect the applicant's developmental data, medical
history, specialized services that might be needed, educational and other formal
programming background, work history, social data (i.e., likes, dislikes, etc.),
daily living skills, family history, and family support information. If applicants are
deemed by the intake staff to be eligible for services, they are placed on
appropriate program waiting lists and are contacted when positions become
available. Those considered to be ineligible are referred to other agencies for
appropriate assistance. For UCP Seguin's CILA group home program, it can take
as little as one month, or up to 24 months, for a position to become available.

The accuracy and completeness of participant files is initiated through the
development of each participant's Individual Future Plan (IFP). During each
annual IFP process, a UCP Seguin Case Manager completes an IFP form during
an interview with a participant, his/her parents, and any other advocates chosen
by/for the participant. The IFP form helps the Case Manager to confirm
previously obtained information, assessments, evaluations, and screenings. It
covers current social and case management services provided, vocational
arrangements, family/guardian relationships, referrals, benefit information,
medical and psychological history, behavioral assessments, residential
arrangements, the previous action plan, and many other pieces of information.
All this data is then analyzed by the case management team to set goals for
activities of daily living, economic independence, community integration in
work/recreational/leisure, self-administration of medications, appropriateness of
current placements, and other recommendations. Upon conclusion of the IFP



process, both the Case Manager and the participant or his/her parents/guardians
must sign the IFP. From this point onward, program staff working with the
participant continually refer to the IFP to guide their service delivery and
recordkeeping.

As stated in Section 8.1. of UCP Seguin's Governance and Executive Policies
and Procedures, "Confidentiality is a basic element of the operation of UCP
Seguin. To protect the confidentiality of families and participants supported by
the organization, no information concerning these individuals is to be discussed
with anyone except as may be necessary for the legitimate business of the
board. Participant information shall be kept strictly confidential. Only those
authorized personnel directly responsible for services to a participant shall
discuss or have access to this information. Care shall be exercised to be certain
that unauthorized individuals do not overhear discussion of confidential
information. Employees and directors of UCP Seguin understand and agree that
during their employment and/or service they may obtain information and
documents which are confidential and/or privileged and proprietary in nature and
which must be kept confidential both during and after their term of employment
or service. As such, all employees and directors are required to return any such
documents containing privileged or confidential information at the time of the
termination of employment or expiration of service. Any such employee or
director that divulges confidential or privileged information, whether during or
after his term of employment or service, is subject to appropriate discipline,
including dismissal, or possibly criminal sanctions. Employees and directors
recognize that UCP Seguin has a proprietary interest in any such information
and/or documents and would be irreparably damaged as a result of any
disclosure or dissemination thereof. Breaches of confidential information are
subject to disciplinary action up to and including immediate termination and/or
removal. In addition to board privacy and confidentiality, it is the board policy that
the organization's operations and procedures be compliant with all relevant
HIPAA regulations."

3. Procurement and Management Process

UCP Seguin’s Director of Property Management, Inga Sandoval, will direct the
completion of the rehabilitation activities funded by the Oak Park CDBG
program. Ms. Sandoval has extensive experience in procuring bids for the
maintenance, rehabilitation, and renovation of UCP Seguin properties (see her
résumé in the attached "UCP Seguin - Resumes.pdf"), especially those projects
covered through CDBG funds from Oak Park and other area Community
Development funding entities. As such, Ms. Sandoval employs processes for
procurement and project management specifically attuned to federal CDBG
regulations and local codes. She also works in conjunction with UCP Seguin's
executive staff to ensure she has taken all appropriate steps to secure bids,
select contractors, manage project work, and ensure project completion.

Following the bidding process, Ms. Sandoval will work with The Village of Oak
Park's Development Customer Services staff to decide on the most competent,
cost-efficient, and reliable general contractor and to finalize contracts for all work.
As part of the bid procurement process, Ms. Sandoval will work to identify and



solicit bidders respectful of the need to work with minority and women-owned
businesses whenever possible. She will also see that the selected contractor
abides by Village permitting processes and regulations. With support and
assistance of the UCP Seguin executive team, Ms. Sandoval will inspect the
work in progress, and at its completion, to ensure that the highest quality
workmanship is achieved by the contractor.

IV. Organizational Capacity

a. Mission and Experience

UCP Seguin's mission statement reads: "UCP Seguin believes that all people,
regardless of ability, deserve to achieve their potential, advance their independence
and act as full members of the community. So, it stops at nothing to provide life
skills training, assistive technology, meaningful employment and a place to call
home for people with disabilities, as well as specialized foster care for children. UCP
Seguin’s goal: life without limits for people with disabilities."

In the 1980s, what is now UCP Seguin was among the first agencies in lllinois to
redesign its residential programs to emphasize community integration and
traditional home-life experiences by establishing its CILA group home services.
Today, UCP Seguin provides a supportive, family-like, home environment for 300
adults with IDD living in its CILA homes annually. The organization established its
first group home in 1979 and has expanded significantly ever since to meet
community needs for such residential services. Most of its 76 current CILA homes
underwent initial rehabilitation to improve their accessibility and safety for residents
with IDD. Many of these homes were renovated at the time with funds from local
CDBG and private capital funds. Like all homes, however, they must receive
periodic maintenance and repair, and sometimes additional minor and even major
renovations, to keep them in suitable condition for habitation by this population.

UCP Seguin also provides in-home supportive services to 30 adults who choose to
live independently in their own homes or with their families. Additionally, UCP
Seguin offers respite services to families of 35 adults with IDD. It also has
designated seven of its CILA homes to provide palliative care for 42 senior citizens
with such disabilities who have the added challenges of dementia or other memory
issues, while serving six additional individuals with such conditions in five other
group homes.

Inga Sandoval, UCP Seguin's Director of Property Management, is responsible for
the maintenance of the organization's 45,000 square-foot training center and
headquarters in Cicero, as well as all of its agency-owned CILA group homes,
several community-based employment and life skills training centers — including one
in Oak Park — and all related systems and equipment. Her duties include, but are
not limited to: Overseeing all facility construction including accessibility adaptations,
acquisition of new properties and equipment, and sale of properties and equipment
that cease to meet agency needs; Supervising five maintenance and janitorial staff;



Managing a fleet of more than 60 agency vehicles; administering budget
expenditures in excess of $1.4 million annually; and, acting as a liaison to Federal,
State, and local government funding agencies and outside vendors, contractors,
contributors, and consumers. Originally hired in 1995 and elevated to her current
position in 2004, Ms. Sandoval is also Chairperson of UCP Seguin's Safety
Inspection Committee. No new staff will be hired for this project.

b. Ability to Meet Requirements

The Oak Park CDBG program has been funding "You Hold The Key" Initiative
rehabilitation projects and other capital improvements efforts located at UCP
Seguin's CILA group homes and training site in Oak Park almost every year since
1999. Quarterly reports on these activities have usually been filed with The Village
of Oak Park on or before its reporting deadlines. The project's programmatic,
financial, and management activities that occurred during the previous three months
are the primary focus of these reports. UCP Seguin also receives regular funding
from other CDBG programs including those of Berwyn, Chicago, Cicero, Cook
County, DuPage County, and Naperville, all of which have their own quarterly
reporting mechanisms and processes.

UCP Seguin has successfully completed every single project funded by the Oak
Park CDBG program over the past three decades. Each of UCP Seguin's six CILA
group homes, and its Levinson Center training site, in Oak Park has been
rehabilitated to some degree by Oak Park CDBG program funding at one time or
another since then. Rehabilitating these sites is always a challenge, but UCP
Seguin's staff and contractors have extensive experience in all matters of repair and
renovation, and none have been insurmountable. Finding additional private funding
support for these projects has been difficult, but UCP Seguin's Development
Department has been equal to the task. UCP Seguin is proud of and honored by the
support the Oak Park CDBG program has shown it and the people with IDD it
serves.

c. Collaboration with Others

UCP Seguin benefits from fostering and participating in collaborations with many
other high-quality organizations. Regionally and nationally, it maintains
relationships, affiliations, and memberships in the following organizations and
coalitions: The Arc of lllinois; American Association on Intellectual and
Developmental Disabilities; CARF International; Chicagoland Chamber of
Commerce’s Disabilityworks Network; Intersect for Ability Network; Oak Park &
River Forest Intellectual & Developmental Disabilities Consortium; Praesidium;
United Cerebral Palsy; and, numerous local and regional chambers of commerce. In
addition, it affiliates with many other agencies, organizations, and associations that
are significant partners and collaborators in its work with persons with disabilities
including: American Psychological Association; A.N.S.W.E.R. (Autism Needs
Support Wherever It Strikes); Association for Behavior Analysts; Chicagoland
Providers Leadership Network; Local 708 Mental Health Boards; National Adult
Family Care Association; Senior Citizens Coordinating Council; Social Services
Human Resources Network — lllinois; Society of Human Resource Management;
and, West Cook Transition Planning Committee.



UCP Seguin currently serves as the lead/coordinating agency for the Infinitec Social
Service Coalition, through which it provides to 52 member organizations online
professional development staff training, as well as many other training and
equipment resources designed to improve services to persons with disabilities.

UCP Seguin became the lead agency in a statewide coalition of families and friends
of people with IDD, nonprofit community service providers, advocacy organizations,
and others actively advocating for increased wage funding for Direct Support
Professionals (DSPs) from the State of lllinois. While the "They Deserve More
Coalition" has been successful in getting the State legislature to increase wage
funding three years in a row for DSPs after nine years of no increases, DSPs still do
not make a living wage (at least $15/hour). In FY2020 the State of lllinois also
approved a modest cost-of-living-adjustment to cover operational needs — the first
such cost-of-living adjustment in 11 years. So, the Coalition's work — with UCP
Seguin’s leadership — continues with the goal of achieving both increased direct
service wages and funds to address the increased cost-of-doing-business.

V. Budget Narrative

a. Budget Description

All the costs expended for this project will be for construction only. Total
construction costs are estimated to be $35,500. UCP Seguin bases its construction
budget both on previous bids it has received for this type of work over many years
and on an initial professional estimate from an experienced general contractor the
agency has used often in the past (see attached "UCP Seguin - Construction Cost
Estimate.pdf").

The breakdown of the construction budget for the 416 North Humphrey Avenue
property is as follows:

- Remove the existing lift and install a new, 750 Ib. capacity wheelchair lift. This
work will include all associated electrical and deck framing modifications as required
for the new equipment to meet code requirements. The total cost for this effort is
estimated to be $17,500.

- Tear off the home’s entire roof structure down to its decking and install a new
synthetic roof underlayment and new architectural-style asphalt shingles with a
lifetime warranty. The total cost for this effort is estimated to be $18,000.

UCP Seguin is requesting an Oak Park CDBG program investment of $32,000 of
the total $35,500 project cost. An Oak Park CDBG award would amount to a cost of
$17,750 per Oak Park resident impacted accounting for the total project cost, and
$16,000 per Oak Park resident using Oak Park CDBG funding. UCP Seguin will
solicit funding for the remaining $3,500 in capital contributions from private
foundations, corporations, and individuals.

b. Alternative Revenue Sources



UCP Seguin began its "You Hold The Key" Inititative in 2001 as a fundraising effort
to secure support for vitally needed rehabilitation and ongoing renovation of its
community-based, mostly single-family, residential group homes and training sites
for adults and children with IDD and other special needs. The term “You Hold The
Key” represents the theme of this initiative, through which UCP Seguin asks
governmental entities (such as The Village of Oak Park, City of Berwyn, Town of
Cicero, Cook County, etc.), foundations, corporations, and individuals for financial
support to cover the costs of these rehabilitation and renovation activities. In effect,
those who choose to provide funds for this housing initiative “hold the key” to unlock
UCP Seguin’s ability to serve its target population.

Current funding through the State of lllinois for UCP Seguin’s CILA group home
program covers most costs for the delivery of its services, as well as a modest
stipend for mortgage payments. These funds do not, however, cover the costs of
rehabilitation or renovation of its sites. Rather than choosing to use operating funds
to cover these costs, and thus taking away critical revenues needed for service
provision, UCP Seguin chooses instead to make grant requests to public and
private sources for capital projects.

UCP Seguin will undertake as many of the project activities as there are funds to
complete. That is, if it does not receive all the funding requested from the Oak Park
CDBG program, UCP Seguin will proceed with as many of its top priority activities
as it can with the funds that are allocated. This may mean that less work will be
completed at the targeted property. UCP Seguin will continue to seek alternative
funding from multiple sources to underwrite all of the costs of this property, but
those funds must be spread across the many properties that UCP Seguin owns (76
CILA group homes alone), maintains, and improves across 34 primarily western and
southwestern suburban communities of Chicagoland. Any activities left incomplete
may have to be postponed until PY2021.

3. Attachments

Attach the following documents, with the saved name formatted as required (see
Application Instructions).

Articles of Incorporation and By-Laws
ucp seguin - articles of incorporation and by-laws.pdf 2

List of Board of Directors
ucp seguin - list of board of directors.pdf i3

Non-Profit Determination (IRS Letter) and Project Client Evaluation Tool
ucp seguin - non-
profit determination irs letter and project client evaluation tool.pdf (4

Organizational Chart
ucp seguin - organizational chart.pdf (s




Resumes
ucp sequin - resumes.pdf s

Budget Worksheet
ucp sequin - budget worksheet.pdf 71

Proposed Activity Beneficiaries Form
ucp_seguin_-_proposed_activity beneficiaries_form.pdf s

Timeline
ucp seguin - timeline.pdf g

Construction Cost Estimate
ucp seguin - construction cost estimate.pdf (1o

EEO Form
ucp seguin - eeo form.pdf 11

Facility lease or proof of ownership
ucp segquin - facility proof of ownership and client intake form.pdf 12

Financial Statement and Audit
ucp seguin - financial statement and audit.pdf (13

Statement of ADA Compliance
ucp seguin - statement of ada compliance.pdf (14

Support Statements

4. Proposal Agency Information and Verification

Name of Authorized Official of Applicant Organization
Jim Haptonstahl

Title of Authorized Official of Applicant Organization
Executive Vice President

Date of Submittal
Tue, 2020-02-11

Affirmation
| agree

Source URL: https://www.oak-park.us/node/3346/submission/17075
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[1] https://www.oak-park.us/village-oak-park-cdbg-public-facilities-improvements-grant-submission-form
[2] https://www.oak-park.us/sites/default/files/webform/ucp_seguin_-_articles_of_incorporation_and_by-
laws_0.pdf
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[10] https://www.oak-park.us/sites/default/files/webform/ucp_seguin_-_construction_cost_estimate_1.pdf
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[13] https://www.oak-park.us/sites/default/files/webform/ucp_seguin_-_financial_statement_and_audit_1.pdf
[14] https://www.oak-park.us/sites/default/files/webform/ucp_seguin_-_statement_of_ada_compliance_1.pdf
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CDBG Public Facilities & Improvements

Organization Name United Cerebral Palsy Seguin of Greater Chicago (UCP Seguin)

Proposed Project Name | "You Hold The Key" Initiative in Oak Park
Beneficiary Component Number or

Percent

Total of all Persons Benefiting, without regard to income or residency 2
Number of all Very Low, Low and Moderate-Income (LMI) Persons to be served 2
Percentage of LMI benefit (above — total persons x 100) 100
Number of all Oak Park persons benefiting 2
Percentage of Oak Park persons benefiting (#0ak Park persons benefiting -+ total 100
persons benefiting x 100)
Number of Very Low, Low and Moderate-Income (LMI) Oak Park Persons to be served 2
Percentage of Oak Park persons that are LMI (#LMI Oak Park persons benefiting — 100
total Oak Park persons benefiting x 100)

As with all application components, please carefully read the Instructions
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PY 2020 Timeline

CDBG Public Facilities & Improvements

Organization

United Cerebral Palsy Seguin of Greater Chicago (UCP Seguin)

Project Name

"You Hold The Key" Initiative in Oak Park

As with all application components, please carefully read the Instructions

Timeframe Activity Person Responsible
Month 1 Request bids for all activities Inga Sandoval, UCP Seguin's
at the site. Director of Property
Management
Month 2 Procure bids for all activities at | Inga Sandoval
the site.
Month 3 Finalize contracts and obtain Inga Sandoval
permits for all activities at the
site.
Month 4 Submit PY2020 1st Quarter

CDBG Report to The Village of
Oak Park by the 15t of the
month following the end of the
quarter.

Begin work at the 416 North
Humphrey Avenue
Community Integrated Living
Arrangement (CILA) group

home:

e Tear off the home’s entire
roof structure down to its
decking and install a new
synthetic roof
underlayment and new
architectural-style
asphalt shingles with a
lifetime warranty.

Jim Haptonstahl (Executive
Vice President) & Inga
Sandoval

Contractors under the
supervision of Inga Sandoval




Timeframe

Activity

Person Responsible

Month 5

Continue work at the 416
North Humphrey Avenue
Community Integrated Living
Arrangement (CILA) group
home:

e Remove the existing lift and
install a new 750 lb.
capacity wheelchair lift.
This work will include all
associated electrical and
deck framing modifications
as required for the new
equipment to meet code
requirements.

Contractors under the
supervision of Inga Sandoval

Month 6

Continue and/or complete
additional work, as cited
above.

Contractors under the
supervision of Inga Sandoval

Month 7

Submit PY2020 2vd Quarter
CDBG Report to The Village of
Oak Park by the 15 of the
month following the end of the
quarter.

Continue and/or complete
additional work, as cited
above.

Jim Haptonstahl & Inga

Sandoval

Contractors under the
supervision of Inga Sandoval

Month 8

Continue and/or complete
additional work, as cited
above.

Contractors under the
supervision of Inga Sandoval

Month 9

Continue and/or complete
additional work, as cited
above.

Contractors under the
supervision of Inga Sandoval

Month 10

Submit PY2020 314 Quarter
CDBG Report to The Village of
Oak Park by the 15 of the
month following the end of the
(quarter.

Continue and/or complete
additional work, as cited
above.

Jim Haptonstahl & Inga

Sandoval

Contractors under the
supervision of Inga Sandoval

Month 11

Project Work Completed - final
project documents submitted
to The Village of Oak Park for
reimbursement.

Inga Sandoval




Timeframe

Activity

Person Responsible

Month 12

Submit PY2020 4» Quarter
CDBG Report to The Village of
Oak Park by the 15 of the
month following the end of the
4 quarter.

Jim Haptonstahl & Inga
Sandoval




WORN JERABEK WILTSE ARCHITECTS, P.C.

401 W. Superior Suite 400, Chicago, IL 60654
(p) 312 642 5587 www.wjwarchitecture.com

MEMO
To: Inga Sandoval
From: Heidi Wang, AIA
Regarding: Construction Cost Estimates — Oak Park Residence
Date: January 30, 2020
Inga,

We are pleased to assist UCP Seguin with providing professional construction cost estimates
for the residential property listed below. These estimates are based on a scope of work for
each property as provided by UCP Seguin. We have also considered costs experienced on
previous, similar projects and average construction cost data from RS. Means Cost Data
publications. All work is assumed to be performed during standard working hours, Monday
through Friday. The proposed project scope for the property is as follows:

416 N. Humphrey, Oak Park:

Need: Existing exterior wheel chair liftis | | years old. Due to its age and constant
exposure to the elements, this equipment has exceeded its serviceable lifespan. It
shows excessive deterioration and now poses a safety hazard.

Proposed Rehab Work: Remove existing lift and install new, 750Ib capacity
wheelchair lift. Work to include any associated electrical and deck framing
modification as required for new equipment and to meet Code requirements.

Projected Cost Estimate: $17,500

Need: Existing roof is over 25 years old and has begun to show signs of failure
causing leaks within the building. These leaks have necessitated emergency repairs.
Emergency repair work included removal of existing roof-mounted solar panels.

Proposed Rehab Work: Tear off entire roof structure down to decking, install
synthetic roof underlayment, and install new architectural style asphalt shingles with

lifetime warranty.

Projected Cost Estimate: $18,000

Please feel free to contact me if you have any questions regarding this information.



Thank you,

?I: fij

Heidi Wang, AlIA
Partner, Worn Jerabek Wiltse Architects, P.C.



WORKBOOK CONTAINS BOTH THE PROJECT BUDGET & THE OTHER REVENUE SUMMARY .

COMPLETE BOTH SECTIONS AND ATTACH THIS DOCUMENT TO YOUR PROPOSAL
PY 2020 PROPOSED PROJECT BUDGET. Project budget must include the entire project funding even if CDBG
is only funding a portion of the activity. You must limit your amount/percentage of Oak Park CDBG

funds requested to match or be less than the proportional amount of Oak Parkers to Non-Oak Parkers served.

categories)

1 2 3 4 5 6 7 8

Project Expenses Total Project | CDBG | CDBG % of Other Other Other | Total Other|  Other

Costs Request | Total Cost Revenue - | Revenue - [Revenue { Revenues | Revenues %

Amount List Source | List Source List of Costs
Source

Please ensure that Funding | Contribu- ' Contribu-
percentages, subtotals Source: tions tions
& totals are listed.
Personnel Costs
Salaries $0 $0| #DIV/0! $0 0%
Benefits $0 $0} #DIV/0! $0 0%
Taxes $0 $0] #DIV/0! $0 0%
Other (Identify) $0 $ol #DIv/0! $0 0%
Other (Identify) $0 $o| #DIv/0! $0 0%
Subtotal: Personnel $0 $0| #DIv/0! $0 $0 $0 $0 0%
Costs
Construction Costs
Materials/Supplies $0 $0| #DIV/0! $0 0%
Construction Costs $35,500] $32,000 90% $3,500 $3,500 10%
Equipment Purchase $0 $0| #DIV/0! $0 0%
Other (Identify) $0 $0] #DIV/0! $0 0%
Other (Identify) $0 sol #Div/0! $0 0%
Other (Identify) $0 $o[ #DIv/0! $0 0%
Other (Identify) $0 $o] #Div/0! $0 0%
Other (Identify) $0 $0] #DIV/0! $0 0%
Subtotal: Construction $35,500] $32,000 20% $3,500 $0 $0| $3,500 10%
Professional/Serv-ices
Consultant $0 $0] #DIV/O! $0 0%
Engineering $0 $0] #DIV/0! $0 0%
Other (Identify) $0 $0] #DIV/0! $0 0%
Subtotal: Professional $0 $0| #DIV/0! $0 $0 $0 $0 0%
Services
TOTAL (all $35,500] $32,000 90% $3,500 $0 $0] $3,500 10%




This chart provides more information about "Other Revenue" sources that were listed above in columns F, G & H.

PY 2020 CDBG OTHER REVENUE SUMMARY

Please fully complete this table. The columns are self-explanatory

applicable

1 2 I 3 4 5 6 7
FUNDING SOURCE LOAN OR :FUN.I—)I-NG FUNDING | DATE | FUNDING TYPE:
» GRANT? AMOUNT | STATUS } AVAIL. | RESTRIC-} Federal,
TIONS State/Local
or Private?
Individual donations, Grant $3,500Pending 07/01/20 |None Private
other discretionary
revenues/gifts
$0
$0
$0
$0
$0
$0
$0
TOTAL, where $3,500




EXHIBIT B - ASSURANCES

Subrecipient hereby certifies that it will comply with the regulations, policies, guidelines and
requirements with respect to the acceptance and use of Grant Funds in accordance with the
Housing and Community Development Act of 1974 (“Act”), as amended, and will receive Grant
Funds for the purpose of carrying out eligible community development activities under the Act,
and under regulations published by the U.S. Department of Housing and Urban Development at
24 CFR Part 570. Also, Subrecipient certifies with respect to its receipt of Grant Funds that:

1. Its governing body has duly adopted or passed as an official act, a resolution, motion or
similar action authorizing the person identified as the official representative of Subrecipient to
execute the agreement, all understandings and assurances contained therein, and directing the
authorization of the person identified as the official representative of Subrecipient to act in
connection with the execution of the agreement and to provide such additional information as
may be required.

2. Subrecipient shall conduct and administer the Project for which it receives Grant Funds
in compliance with:

a. Title VI of the Civil Rights Act of 1964 (P.L. 88-352) and implementing regulations issued
at 24 CFR Section 1 (24 CFR 570.601(a)(1);

b. Title VIII of the Civil Rights Act of 1968 (P.L. 90-284), as amended; and that the
Subrecipient will administer all programs and activities related to housing and community
development in a manner to affirmatively further fair housing (24 CFR 570.601(a)(2))

C. Executive Order 11063, as amended by Executive Order 12259 (3 CFR, 1959-1963
Comp., p. 652; 3 CFR, 1980 Comp., p. 307) (Equal Opportunity in Housing), and implementing
regulations in 24 CFR part 107. [24 CFR 570.601(b)].

d. Section 109 of the Housing and Community Development Act, prohibiting discrimination
based on of race, color, national origin, religion, or sex, and the discrimination prohibited by
Section 504 of the Rehabilitation Act of 1973 (P.L. 93-112), and the Age Discrimination Act of
1975 (P.L. 94-135), as amended and implementing regulations when published. (24 CFR
570.602);

e. The employment and contracting rules set forth in (a) Executive Order 11246, as
amended by Executive Orders 11375, 11478, 12086, and 12107 (3 CFR 1964-1965 Comp. p. 339;
3 CFR, 1966-1970 Comp., p. 684; 3 CFR, 1966-1970., p. 803; 3 CFR, 1978 Comp., p. 230; 3 CFR,
1978 Comp., p. 264 (Equal Employment Opportunity), and Executive Order 13279 (Equal
Protection of the Laws for Faith-Based and Community Organizations), 67 FR 77141, 3 CFR,
2002 Comp., p. 258; and the implementing regulations at 41 CFR chapter 60; and
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f. The employment and contracting rules set forth in Section 3 of the Housing and Urban
Development Act of 1968, as amended and implementing regulations at 24 CFR part 135; 24
CFR 570.607.

g. The Uniform Administrative Requirements and Cost Principles set forth in 2 CFR 200.
h. The conflict of interest prohibitions set forth in 24 CFR 570.611.
i The eligibility of certain resident aliens requirements in 24 CFR 570.613.

j- The Architectural Barriers Act and Americans with Disabilities Act requirements set forth
in 24 CFR 570.614.

k. The Uniform Administrative Requirements in 2 CFR 200.

l. Executive Order 11063, Equal Opportunity in Housing, as amended by Executive Orders
11375 and 12086, and implementing regulations at 41 CFR Section 60.

3. All procurement actions and subcontracts shall be in accordance with applicable local,
State and Federal law relating to contracting by public agencies. For procurement actions
requiring a written contract, Subrecipient may, upon the Village's specific written approval of
the contract instrument, enter into any subcontract or procurement action authorized as
necessary for the successful completion of this Agreement. Subrecipient will remain fully
obligated under the provisions of this Agreement not withstanding its designation of any third
party to undertake all or any of the Project. Subrecipient may not award or permit an award of
a contract to a party that is debarred, suspended or ineligible to participate in a Federal
program.

Subrecipient will submit to the Village, the names of contractors, prior to signing contracts, to
ensure compliance with 24 CFR Part 24, “Debarment and Suspension.”

4. It has adopted and is enforcing:

a. A policy prohibiting the use of excessive force by law enforcement agencies within its
jurisdiction; against any individuals engaged in non-violent civil rights demonstrations; and

b. A policy of enforcing applicable State and local laws against physically barring entrance
to or exit from a facility or location which is the subject of such non-violent civil rights
demonstrations within its jurisdiction.

5.  To the best of its knowledge and belief no Federal appropriated funds have been paid or

will be paid, by or on behalf of it, to any person for influencing or attempting to influence an
officer or employee of Subrecipient, a Member of Congress, an officer or employee of Congress,

15



or an employee of a Member of Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any Federal loan, the entering into of
any cooperative agreement, and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or cooperative agreement.
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VILLAGE OF OAK PARK REAFFIRMATION OF EQUAL EMPLOYMENT OPPORTUNITY POLICY

EXHIBIT C

(EEO)
APPENDIX ¥

BEAFFIRMATION STRTEMENT

WIARGH. 3% E98F..

BEAFFIBMATION OF
EQUAL EVIPLOYIVIENT OPPORTUNITY POLIEY (EED}
VILLAGE OF DAK PABK

it is the policy of the Village of Bak Park to afford equal vpporienity in employment fo
alt individuals, regerdiess of race, calor, religion, age, sex, national origin, sexual orlentation,
disability, er status as a disabled veteran or Vietnam era veteran. The Vilage is eammitted to
this policy because of legal reguirements sey forth in the Civil Rights Act af 1884 epd the
Enual Employment Oppartunity Act of 1872, and heczuse such principles are fundamental to
Oak Park's existence as @ raciafly and cuturaily diverse comnunity.  Egual Employment
Opportunity within the Village gevernment fs essentlal if Osk Park Is to effectively pursue
eornmunity-wide goals of racial diversity and tcreased sconomic spportunity. EED is, therefore,
a legal, sonlal, moral and economic necessity for the Village of Gak Park.

] Chapter 13, Article Ul of the Code of the Village of Oak Park expressly prohibits
diseriyminstion i hiring, terms apd conditions of employment,  and proimeilens.  Appeal
prozedures sef forth in the Village Personnel Manual provide a mechanism et reporting any

such practice to the Village Manager, whe is empowered to hold fiearings and issue decisions
on stich matters in hehalf of the Viflags.

Policy statements alone are not sufficient, howsvar, 1o address longstanding social
barriers which Rave resuited in underutifizatlon of the skifis and sbilities sf cerain groups
within our soeiety, The Viilage of Oak Park, thevefors, embraces s pollcy of affirmative
recruitment, whareby speciflc efforts are made to atiract and retain gualified femals, minarity.
and disabled ersployees In the Village work forse,

Respensibiifty for administering the Village st Oek Pari’s Egual Employmant
DpportunityAffirmaiive Becruitment Plen fies with the Villege Menager, whe is assisiad by the
uman Resgurees Hirecter in Tmplementng policies which ensure Egual Empleyment Oppartunity
within the Village work faree. Ultimately, however, the Village's EECIeffirmative recruitiment
efforts will suceeed only with the cooperatipn of af Village employess. Each of us is
vesponsible for creating a work environment which encourages full participation By women,
minarities and the disshied. Each of ps is responsible for forging & Vilage work foree that
reflects the diversity of aur community and utifizes the best talent available for serving the

residenis of Oak Park.
(S

i

Carl Swenson
Village Manager

Vilfape of Oxk Pask
Perzsonoet Slaunaf

Adoptod YINA?

s o
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